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B.1

B.2

PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
PARTIES AND TYPE OF CONTRACT

This contract is between Southern Ohio Cleanup Company LLC as identified in Section A block
6 hereafter referred to as “SOCCo” or “Company”, and the party identified in Section A Block 13
hereafter referred to as “Contractor”.

This is an Indefinite Delivery Indefinite Quantity (IDIQ) Time and Material type of contract. The
Contractor shall furnish all personnel and services (except as may be expressly set forth in the
contract) and otherwise do all things necessary for, or incident to the performance of the
requirements specified in Section C, Statement of Work, in consideration for payment of the
prices specified in B.2 below. The minimum ordering value under this contract is $1,000.00
and the maximum ordering value under this contract is TBD after award.

CONTRACT CEILING PRICE - TIME AND MATERIAL PRICE SCHEDULE

Chemical Removal
Base Contract / 10/1/2026-9/30/2027
Direct Labor Hourly Rate | Estimated Hours Total Comment
Project Manager 750
Labpack Chemist 1000
Treatment Technician 2000
Health & Safety 1000
Subtotal
Travel Rate Trips Total Comments
Travel per Person 24 Trips based per person, reimbursed at GSA Rate
Sub Total
Equipment Each Quantity Total Comments
Hazcat Kit 52 Weekly Rental
Eyewash Station 52 Weekly Rental
5 Gas Meter 52 Weekly Rental
Chemical Packaging and Disposal | See Attached B.2 Chemical List
|Subtotal |
Non Labor Markup (excluding travel) | 15%| |
Base Grand Total | |




Option Period 1/ 10/1/2027-9/30/2028

Direct Labor Hourly Rate |Estimated Hours Total Comment
Project Manager 750
Labpack Chemist 1000
Treatment Technician 2000
Health & Safety 1000
Subtotal
Travel Rate Trips Total Comments
Travel per Person 24 Trips based per person, reimbursed at GSA Rate
Sub Total
Equipment Each Quantity Total Comments
Hazcat Kit 52 Weekly Rental
Eyewash Station 52 Weekly Rental
5 Gas Meter 52 Weekly Rental
Chemical Packaging and Disposal | See Attached B.2 Chemical List
[Subtotal |
Non Labor Markup (excluding travel) | 15%| |
Option Period 1 Grand Total | |
Option Period 2/ 10/1/2028-9/30/2029
Direct Labor Hourly Rate |Estimated Hours Total Comment
Project Manager 750
Labpack Chemist 1000
Treatment Technician 2000
Health & Safety 1000
Subtotal
Travel Rate Trips Total Comments
Travel per Person 24 Trips based per person, reimbursed at GSA Rate
Sub Total
Equipment Each Quantity Total Comments
Hazcat Kit 52 Weekly Rental
Eyewash Station 52 Weekly Rental
5 Gas Meter 52 Weekly Rental
Chemical Packaging and Disposal [ See Attached B.2 Chemical List
|Subtotal |
Non Labor Markup (excluding travel) | 15%| |

Option Period 2 Grand Total




Option Period 3/ 10/1/2029-9/30/2030

Direct Labor Hourly Rate |Estimated Hours Total Comment
Project Manager 750
Labpack Chemist 1000
Treatment Technician 2000
Health & Safety 1000
Subtotal
Travel Rate Trips Total Comments
Travel per Person 24 Trips based per person, reimbursed at GSA Rate
Sub Total
Equipment Each Quantity Total Comments
Hazcat Kit 52 Weekly Rental
Eyewash Station 52 Weekly Rental
5 Gas Meter 52 Weekly Rental
Chemical Packaging and Disposal | See Attached B.2 Chemical List
[Subtotal |
Non Labor Markup (excluding travel) | 15%| |
Option Period 3 Grand Total | |
Option Period 4 / 10/1/2030-9/30/2031
Direct Labor Hourly Rate |Estimated Hours Total Comment
Project Manager 750
Labpack Chemist 1000
Treatment Technician 2000
Health & Safety 1000
Subtotal
Travel Rate Trips Total Comments
Travel per Person 24 Trips based per person, reimbursed at GSA Rate
Sub Total
Equipment Each Quantity Total Comments
Hazcat Kit 52 Weekly Rental
Eyewash Station 52 Weekly Rental
5 Gas Meter 52 Weekly Rental
Chemical Packaging and Disposal [See Attached B.2 Chemical List
|Subtotal |
Non Labor Markup (excluding travel) | 15%| |

Option Period 4 Grand Total

Estimated Total Ceiling Amount for Base and all Four Option Periods: $

Estimated numbers of hours are provided for evaluation purposes only. Southern Ohio Cleanup
Company LLC may purchase hours in excess of the estimated hours by category at the rates
prescribed for the relevant period (basic or options).

The Ceiling price is based on the estimated number of hours and fixed hourly rate listed above.




The Ceiling Price for this contract will be determined using the Fixed Rates listed above.

The Ceiling Price for this contract or each task order release issued there under will be
determined using the Fixed Rates listed above.

The Company is not obligated to pay the Contractor any amount in excess of the ceiling price
and Contractor shall not be obligated to continue performance if to do so would exceed the
Contract ceiling price, unless and until the Company shall have notified the Contractor in writing
that the ceiling price has been increased.

All labor; taxes, insurance, fringes, Other Direct Costs, G&A, Overhead, other indirect costs, and
profit are included in the above pricing.

If this is an IDIQ Contract, Task Orders will contain specific scope of work within the general
scope of Contract 89303323DEMO000089. The ceiling amount for each task order will be
determined using the Fixed Unit Rates listed above.

(a) Fully Burdened Inclusive Labor Hourly Rate
The rates shall include wages, indirect costs, general and administrative cost, and profit.

Timekeeping and Time Sheet Requirements: For all work performed under this Contract,
Contractor shall submit weekly time sheets with individual daily job timekeeping
records for approval by Company. An approved copy of the time sheets, which shall
detail all hours worked as further defined in Section G, Invoicing Instructions, must be
submitted in support of Contractor’s amounts incurred for the Work performed.
Recording and submitting timecards constitutes Contractor’s certification that the hours
are accurate and in accordance with all other terms and conditions of this Contract. The
Company will provide payment only for hours where productive work is performed. No
payment will be made to the Contractor for time spent conducting personal business,
Contractor company business, or travel time to or from the work place assignment.

(b) Subcontractor Timekeeping Records Signature Requirement (Applicable to
Cost-Reimbursable and Labor-Hour Task Orders Only)

For all non-fixed-price work performed under this Contract—including Task Orders,
tasks, and/or CLINs issued under Indefinite Delivery vehicles—the Contractor shall
obtain timecards for all hourly subcontract employees, at all tiers, prior to paying for such
subcontract costs and prior to billing Company for these costs. For purposes of this
Clause, non-fixed-price includes any subcontract type containing a cost-reimbursable or
variable component, including those covered by FAR Subpart 16.3 (Cost-Reimbursement
Contracts), FAR 16.405 (Cost-Reimbursement Incentive Contracts), and FAR Subpart
16.6 (Time-and-Materials, Labor-Hour, and Letter Contracts).

Timecards must:
e Reflect on actual hours worked;
e Be signed by the subcontract employee; and
e Be certified by the subcontract employee’s supervisor prior to the Contractor
obtaining them.

Subcontractors at all tiers performing work under non-fixed-price subcontracts shall



(c)

(d)

(e)

maintain adequate timekeeping procedures, controls, and processes for billing
Government work.
Overtime

Company will not pay for overtime hours beyond the regularly scheduled work week
unless the overtime hours are approved by the Company Contract Administrator.

Other Direct Costs (ODCs)

ODC:s are other costs charged directly to the Contractor that have not been included in
the proposed fixed hourly labor rate. ODCs reimbursable under this Contract are listed in
Schedule B.2 — Other Direct Costs. The Contractor shall be reimbursed for ODCs
purchased directly for this Contract only when cash, checks, or other forms of actual
payment have been made for such purchased items or services.

ODCs must be substantiated by invoices certified paid or by such documentation as may
be required by Company.

Company reserves the right to provide, at no cost to Contractor, materials, equipment,
services, supplies or incidentals required to perform the Work.

Allowable costs of ODCs shall be determined by the Company in accordance with
Subpart 31.2 of the FAR in effect on the date of this Contract.

The Contractor will apply no element of profit to ODCs.

To the extent able, the Contractor shall obtain ODCs at the most advantageous prices
available with due regard to securing prompt delivery of satisfactory materials; and
obtain all cash and trade discounts, rebates, allowances, credits, salvage, commissions,
and other benefits.

Reimbursable costs shall not include any costs arising for the letting, administration or
supervision of the performance of this Contract.

Travel

Travel authorized for this Contract is shown in the above Price Schedule B.2 under Other
Direct Costs. The Contractor will apply no element of profit to travel.

When authorized as part of the Statement of Work for this Contract, travel expenses
incurred in performance of this Contract may be reimbursed in accordance with the
Federal Travel Regulations (FTR) in effect at the time of travel, this Clause, Contract
Clause H.33, and any other provisions agreed upon in advance. To be reimbursable, the
travel expenses must be: 1) allowable under the FTR and the provisions of this Contract,
2) reasonable, 3) allocable and necessary to performance of the Contract.

Maximum reimbursement for travel:

Lodging; Reimbursed up to GSA Rate



&)

Per Diem: GSA Rate
Car: Mid-size or smaller
Airfare: Coach
Mileage: GSA/IRS Rate

Travel reimbursement requests must be submitted in a timely manner, and must identify
the name of the traveler, destination, purpose of the travel and days worked under the
Contract as well as document any required Company pre-approval.

Unless agreed in advance by the Company, invoices for travel expenses must include
original or legible copies of receipts, to support: 1) actual airfare or other public
conveyance expenses, 2) car rental expenses for each rental day, and 3) lodging expenses.

The Contractor is expected to take reasonable steps to mitigate the amount of travel
expense when work assignments are such that travel for any one employee would exceed
a short term (typically more than 30 days). The Contractor is expected and required to
propose and implement lower cost alternatives (such as long-term lodging, temporary
relocation, long term car rental, etc.).

Submittal of an invoice to the Company that includes travel expenses signifies
Contractor’s certification to the above. Failure to comply with these provisions may
cause any request for travel reimbursement to be denied.

All costs and expenses (which are not expressly stated in this Section to be reimbursable)
necessary for Contractor to perform the Work shall be deemed included within the rates
or the markups set forth herein and are to be performed by Contractor at no additional
cost to Company.

Subcontractors
The Contractor shall not subcontract any work in this Contract without the written

approval of the Company. Subcontractors approved for this Work are identified in
Section B.9 below. The Contractor will apply no element of profit to subcontracts.

Fit for Duty Occupational Physical:

Fit for Duty Occupational Physical (required for new personnel) Southern Ohio Cleanup
Company LLC (SOCCo) requires all employees to complete medical evaluations in
accordance with 10 CFR 851 prior to the employee being approved for work. Thus, all
employees shall be evaluated by SOCCo’s Health Services prior to being approved for
work. The Fit for Duty medical evaluation shall be at SOCCo’s Expense.

Proposed personnel must pass a drug screening administered by SOCCo’s supplied
medical organization. The contractor supplied personnel shall submit to a drug screening
as part of their in-processing. Work billable to the Company cannot be performed prior
to being cleared successfully through the drug screening process.



B.3

B.4

PRICING BASIS

a)

b)

¢)

d)

e)

The Contract Price, pricing for changes, and all other prices and rates set forth herein are
firm for the duration of the Work and include all Contractor's costs, expenses, overhead
and profit for complete performance of the Work.

The Contract Price, pricing for changes, and all other prices and rates set forth herein
shall include, but shall not be limited to all taxes, fees and insurance.

The Contract Price, pricing for changes, and all other prices and rates set forth herein
shall include receipt, offloading, storage and subsequent handling of materials to be
installed under the Contract, and the loading, transport and disposal of surplus materials.

The contract pricing and unit rates shall apply regardless of when the Work is performed,
be it day or night or a holiday, whether or not Contractor is required to pay higher pay
and benefits to its employees for work performed during such periods, unless Company
accepts in writing, prior to performance that Work, a proposal that certain work shall be
compensated at premium rates. If the Work is changed and Contractor is entitled to an
adjustment in accordance with the Changes Clause of this Contract, compensation for any
additional labor required to perform such changed work shall be at the rates set forth in
Section B, Schedule C - All Inclusive Labor Rates, applicable to the time of day and
calendar day upon which the Work is performed.

All pricing shall include all costs associated with and relating to, performing Work in
accordance with and working in accordance with all applicable local, state and federal
safety regulations, as well as Owner’s and Company’s safety, security and fire
regulations.

Failure by Contractor to assess fully the scope of work, as required and described in
Section C, SCOPE OF WORK to the Contract shall not be accepted as a basis for
variations to the unit pricing, and time and material rates for changes.

TAXES

(a)

(b)

(c)

(d)

Except as otherwise set forth below, Contract Price, pricing for changes, and all other
prices and rates set forth herein, includes all taxes, duties and fees and other assessments
of whatever nature imposed by governmental authorities and applicable to the
performance of the Work and this Contract. Company shall not have any obligation to
reimburse Contractor for personal property taxes on construction equipment and other
property owned by Contractor, and taxes on net income of Contractor.

Contractor shall pay promptly when due, all such taxes, duties, fees and other
assessments set forth in paragraph a, above.

Contractor shall be responsible for maintaining and furnishing the necessary records and
documentation required by government authorities and Company to apply for and obtain
tax and duty refunds.

Company is required to obtain correct taxpayer identification numbers from all non-
corporate payees who receive payment for services, rents, royalties or interest that would
be subject to IRS Form 1099 reporting. Thirty-one percent (31%) back-up tax



B.5

(e)

withholding will be imposed on all Form 1099 reportable payments made to Contractor,
if Contractor fails to provide a correct taxpayer identification number.

Contractor Taxpayer 1.D. No.

If Contractor imports and exports materials, equipment, supplies, tools, or any item for
performance of the Work, any custom duties, value added, import or export taxes,
document fees, handling charges, or other fees related to the importation or exportation of
such materials, equipment, supplies, tools or other items shall be paid by Contractor.

PRICING FOR CHANGES

(1)

2)

3)

(4)

)

(6)

If Company directs that changes to the Work be performed on a time and material basis,
compensation to Contractor for such changes shall be as follows:

All-inclusive labor rates set forth in Section B.2 and /or Schedule C — All Inclusive Labor
Rates, shall be applied to all agreed hours worked. If Contractor proposes use of workers
in any labor category not included in the classifications listed in Section B Schedule C —
All Inclusive Labor Rates, Contractor must obtain approval from Company prior to use.

Equipment rates set forth in Section B, Schedule D — Equipment Rates, shall apply for
equipment used for extra work requested by Company.

For equipment which is specifically transported to the jobsite for extra work, Contractor
shall separately identify transportation costs (including loading, off-loading, assembly
and disassembly) when submitting proposals to Company for performing extra work.
Transportation costs shall not be applicable to equipment already mobilized on the site.

If the Contractor needs to use equipment of a different type than those listed in Section
B, Schedule D — Equipment Rates, the rate shall be negotiated and agreed upon in writing
by Company prior to use of such equipment by Contractor for the extra work. In the
event Contractor plans to rent such equipment. If such equipment is rented or leased
from a third party, the rate must be approved by Company in writing prior to rental and
shall be at actual cost to Contractor, including transportation to site, (as substantiated by
invoices certified paid or by such documentation as may be required by Company) plus a
mark-up, for overhead expense of Contractor thereon, of ten percent (10%)

Compensation to Contractor for equipment used for extra work which is rented or leased
from third parties and which does not resemble the equipment having rates listed in
Section B, Schedule D — Equipment Rates, must be approved by Company in writing
prior to rental and shall be at actual cost to Contractor, including transportation to site, (as
substantiated by invoices certified paid or by such documentation as may be required by
Company) plus a mark-up, for overhead expense of Contractor thereon, of ten percent
(10%).

Compensation to Contractor for materials supplied by Contractor for incorporation into
the permanent facility (excluding consumable, expendable, and small tools as outlined in
Section B, Schedule G — Small Tools/Expendable/Consumable/Safety Supply List and
which cost Contractor less than $ 1,000.00 USD each, as they are included in the
markups on labor rates) shall be at actual invoiced cost to Contractor, (exclusive of taxes)
including transportation to site, as substantiated by invoices certified paid or by such



B.6

B.7

(7

)

©)

(10)

(11)

(12)

documentation as may be required by Company, plus a mark-up on the material costs
only, for overhead expense of Contractor thereon, of ten percent (10%).

Company reserves the right to provide, at no cost to Contractor, materials, equipment,
services, supplies or incidentals required to perform the Work. If the Contractor’s agreed
scope of work included the obligation to provide such materials, equipment, services,
supplies or incidentals, the price of the contract shall be reduced to account for any such
items provided by Company.

All refunds, trade discounts, rebates on materials, supplies and services, and all monies
obtained from the disposal of surplus materials or supplies shall be accrued to Company.

Subject to the audit provisions of this Contract, Contractor must procure any
materials to be provided under this contract using competitive procedures to the
maximum extent feasible to provide the most advantageous price and schedule.

All subcontracts and services provided by others for performance of changes or extra
work requested by Company, which have not been objected to by Company, shall be at
actual cost to Contractor of such subcontracts or services provided by others (not to
exceed such subcontract price), plus a mark-up for overhead expense of Contractor
thereon, which shall not exceed ten percent (10%).

Time Sheets — Time and Material

For all work performed on a time and material basis under this Contract, Contractor shall
submit daily time sheets for approval by Company. An approved copy of the time sheets,
which shall detail all hours worked, materials installed, and equipment used, as further
defined in Section G, Invoicing Instructions, must be submitted in support of Contractor's
costs of the Work.

All costs and expenses (which are not expressly stated in this Section B.5. to be
reimbursable) necessary for Contractor to perform changes or extra work shall be deemed
included within the rates or the markups for overhead or profit set forth herein. Such
costs and expenses shall include all items expressly stated in this Contract that are to be at
the cost, expense or for the account of Contractor, or which are stated to be performed by
Contractor at no additional cost to Company.

OBLIGATION OF FUNDS

Funding will be obligated only by individual task order releases made against this contract. There
is no funding obligated under this contract.

REQUIREMENT NOTICE OF LIMITATION OF FUNDING

The amount payable for performance of the work shall not to exceed the ceiling price of the
Contract. The Contractor is not authorized to incur liabilities which exceed the ceiling

price. Work performed which creates liabilities in excess of the ceiling price shall be performed
solely at Contractor’s risk. No notice, communication, or representation in any form or by
anyone other than the Company’s Acquisition Department Contract Administrator or manager
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B.9
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B.11

shall affect the ceiling price of this Contract.

Contractor shall provide notice in writing whenever the Contractor has reason to believe that
within the next 60 days its total liabilities incurred will exceed 75% of the funding allotted to the
contract by the Company. The Contractor will include in the notice the estimated amount of
additional funding required to continue performance for the period specified in the schedule. If at
any time during performing this contract, the Contractor has reason to believe that the total price
to the Government for performing this contract will be substantially greater or less than the then
stated ceiling price, the Contractor shall so notify the Contract Officer, giving a revised estimate
of the total price for performing this contract, with supporting reasons and documentation. If at
any time during performing this contract, the Company has reason to believe that the work
required in performing this contract will be substantially greater or less than the stated ceiling
price, the Contract Administrator will so advise the Contractor, giving the then revised estimate
of the total amount of effort to be required under the contract.

REQUIRED NOTICE OF PERFORMANCE

Performance of the work beyond the period of performance contained in the Contract is not
authorized without express written approval of the Company’s authorized representative as
specified in Section H.1 and subsequent written modification of this Contract.

The Contractor shall provide written notice 30 days prior to the period of performance (POP) end
date.

Company reserves the right to issue a modification to the Contract or any Release hereunder to
extend the POP or increase the Not-To-Exceed ceiling price.

LIST OF SUBCONTRACTORS

The following is a detailed list of the subcontractors proposed for the Work.

Pursuant to Section H.51 “Subcontracts and Purchase Orders” once the Company has given its
approval, the subcontractors listed below shall not be changed, except with Company's prior

written approval using Attachment J-4.

Approval of Contractor will be deemed to have been given at contract award.

Subcontractor Description of Work Cost

RESERVED

RESERVED



PART I - THE SCHEDULE

SECTION C — STATEMENT OF WORK

Please see the attached Statement of Work entitled, Site Labor Support for Chemica Removal Activities
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PART I - THE SCHEDULE
SECTION D - PACKAGING AND MARKING
PACKAGING

Preservation, packaging and packing for shipment or mailing of all work delivered shall be in
accordance with good commercial practice and adequate to ensure acceptance by a common
carrier and safe transportation at the most economical rate unless specific packaging and shipping
instructions are provided in the individual delivery orders.

MARKING [As derived from DOE Contract 89303323DEM000089]
(a) Each package, report, or other deliverable shall be accompanied by a cover letter which:

(1) Identifies the prime contract by number and task order release number under which
the item is being delivered; and

(2) Identifies the deliverable item number or report requirement which requires the
delivered item(s).

(b) For any package, report, or other deliverable being delivered to a party other than the Contract
Administrator (CA), a copy of the cover letter shall be furnished to the CA. However, the CA
reserves the right to request a copy of the package, report or deliverable.

SECURITY

The contractor shall comply with the security requirements for packaging, marking, mailing, and
shipping classified materials as prescribed by applicable U.S. Department of Energy (DOE)
safeguards and security directives.

DOCUMENTATION

Each shipment shall be accompanied by the following documents traceable to the items
composing the shipment. Failure to provide these documents as applicable may, at the least,
result in delayed payment of invoices and can result in rejection of the shipment and return of the
shipment to the Contractor at the Contractor's own expense.

(a)Contractor's Inspection Report(s) and/or Inspection/Test Data.
(b)Contractor's Certificate(s) of Compliance.

(¢) Bill of Materials/Packing Slip

(d)Company’s Task Order Release number

F.O.B.

Materials to be delivered under this contract are to be shipped at F.O.B. destination.



PART I - THE SCHEDULE

SECTION E — INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE

(a)

(b)

Inspection and acceptance of all items under this contract shall be accomplished by the
SOCCo Contract Manager’s representative, or any other duly authorized SOCCo
representative identified by the Contract Manager. The contractor will be notified in
writing if a different representative is designated.

The Company has the right to inspect and test all materials furnished and services
performed under this contract, to the extent practicable at all places and times,
including the period of performance, and in any event before acceptance. The
Company may also inspect the plant or plants of the Contractor or any
subcontractor engaged in contract performance. The Company shall perform
inspections and tests in a manner that will not unduly delay the work. The
Company assumes no contractual obligation to perform any inspection and test
for the benefit of the Contractor unless specifically set forth elsewhere in this
contract.

E.1.1 TIME AND MATERIALS CONTRACTS

(a)

(b)

(©)

(d)

If Southern Ohio Cleanup Company LLC performs inspection or test on the premises of
the Contractor or a subcontractor, the Contractor shall furnish and shall require
subcontractors to furnish all reasonable facilities and assistance for the safe and
convenient performance of these duties.

Unless otherwise specified in the contract, Southern Ohio Cleanup Company LLC shall
accept or reject services and materials at the place of delivery as promptly as practicable
after delivery.

At any time during contract performance, but not later than 6 months (or such other time
as may be specified in the contract) after acceptance of the services or materials last
delivered under this contract, Southern Ohio Cleanup Company LLC may require the
Contractor to replace or correct services or materials that at time of delivery failed to
meet contract requirements. Except as otherwise specified in paragraph (h) of this clause,
the cost of replacement or correction shall be determined under the Payments Under
Time-and-Materials and Labor-Hour Contracts clause, but the "hourly rate" for labor
hours incurred in the replacement or correction shall be reduced to exclude that portion of
the rate attributable to profit. The Contractor shall not tender for acceptance materials
and services required to be replaced or corrected without disclosing the former
requirement for replacement or correction, and, when required, shall disclose the
corrective action taken.

(D) If the Contractor fails to proceed with reasonable promptness to perform required
replacement or correction, and if the replacement or correction can be performed



(e)

&)

(2

(h)

within the ceiling price (or the ceiling price as increased by Southern Ohio
Cleanup Company LLC), Southern Ohio Cleanup Company LLC may —

(1) By contract or otherwise, perform the replacement or correction, charge
to the Contractor any increased cost, or deduct such increased cost from
any amounts paid or due under this contract; or

(i1) Terminate this contract for default.

2) Failure to agree to the amount of increased cost to be charged to the Contractor
shall be a dispute.

Notwithstanding paragraphs (f) and (g) below, Southern Ohio Cleanup Company LLC
may at any time require the Contractor to remedy by correction or replacement, without
cost to Southern Ohio Cleanup Company LLC, any failure by the Contractor to comply
with the requirements of this contract, if the failure is due to —

(D Fraud, lack of good faith, or willful misconduct on the part of the Contractor's
managerial personnel; or

2) The conduct of one or more of the Contractor’s employees selected or retained
by the Contractor after any of the Contractor’s managerial personnel has
reasonable grounds to believe that the employee is habitually careless or
unqualified.

This clause applies in the same manner and to the same extent to the corrected or
replacement materials or services as to materials and services originally delivered under
this contract.

The Contractor has no obligation or liability under this contract to correct or replace
materials and services that at time of delivery do not meet contract requirements, except
as provided in this clause or as may be otherwise specified in the contract.

Unless otherwise specified in the contract, the Contractor’s obligation to correct or
replace Government-furnished property shall be governed by the clause pertaining to
Government property.

Alternate I (Apr 1984). If inspection and acceptance are to be performed at the
Contractor’s plant, paragraph (e) below may be substituted for paragraph (e) of the basic
clause:(e) Southern Ohio Cleanup Company LLC shall inspect for acceptance all items
(other than aircraft to be flown away, if any) to be furnished under this contract at the
Contractor’s plant or plants specified in the contract, or at any other plant or plants
approved for such purpose in writing by Southern Ohio Cleanup Company LLC. The
Contractor shall inform Southern Ohio Cleanup Company LLC when the work is ready
for inspection. Southern Ohio Cleanup Company LLC reserves the right to charge to the
Contractor any additional cost of inspection and test when items are not ready at the time
for which inspection and test is requested by the Contractor.



(c.) If any of the services do not conform to contract requirements, the Company may
require the Contractor to perform the services again in conformity with contract
requirements, at no increase in contract price. When the defects in services
cannot be corrected by re-performance, the Company may --

(1) Require the Contractor to take necessary action to ensure that future
performance conforms to contract and/or task order release requirements;
and

) Reduce the contract price to reflect the reduced value of the services
performed.

(3) If the Contractor fails to promptly perform the services again or to take the

necessary action to ensure future performance in conformity with contract
requirements, the Company may --

o By contract or otherwise, perform the services and charge to the
Contractor any cost incurred by the Company that is directly related

to the performance of such service; or,

° Terminate the contract for default.



PART I - THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

F.1 TERM OF THE CONTRACT

The period of performance for this subcontract is from the date of award through;
Base Period: Award through September 30, 2027
Option Period 1: October 1, 2027 through September 30, 2028
Option Period 2: October 1, 2028 through September 30, 2029
Option Period 3: October 1, 2029 through September 30, 2030
Option Period 4: October 1, 2030 through September 30, 2031

F.2 DELIVERY SCHEDULE

All deliveries will be made in accordance with Contractor’s Work Plan.

F.3 STOP-WORK ORDER (AUG 1989) — ALTERNATE I (APR 1984) [As derived from FAR
52.242-15 (AUG 1989), Alternate I (APR 1984)]

(a) Southern Ohio Cleanup Company LLC may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this contract and/or
task order release for a period of 90 days after the order is delivered to the Contractor, and for
any further period to which the parties may agree. The order shall be specifically identified as
a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall
immediately comply with its terms and take all reasonable steps to minimize the incurrence
of costs allocable to the work covered by the order during the period of work stoppage.
Within a period of 90 days after a stop-work is delivered to the Contractor, or within any
extension of that period to which the parties shall have agreed, the Southern Ohio Cleanup
Company LLC shall either --

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the
Termination for Convenience of Southern Ohio Cleanup Company LLC, clause of
this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or any
extension thereof expires, the Contractor shall resume work. Southern Ohio Cleanup
Company LLC shall make an equitable adjustment in the delivery schedule or contract and/or
task order release price, or both, and the contract shall be modified, in writing, accordingly, if

(1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract;
and



(2) The Contractor asserts its right to the adjustment within 30 days after the end of the
period of work stoppage; provided, that, if the Contract Administrator decides the
facts justify the action, the Contract Administrator may receive and act upon the
claim submitted at any time before final payment under this contract.

(©) If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contract Administrator shall allow reasonable costs

resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for
default, the Contract Administrator shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.

F.4 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance under the contract shall be Department of Energy’s
Portsmouth GDP site near Piketon, Ohio, or as identified in individual releases.

F.5 DELIVERY

All normal truck deliveries shall be made Monday through Thursday — 7:00 am to 3:00 pm,
Piketon time, on the Company working days. No shipments will be received on holidays. The
Company reserves the right to limit the number of days per week and to specify the allowed
delivery days during the week. If such designation is deemed necessary, the CA shall issue it in
writing.

F.6 OPTION TO EXTEND PERIOD OF PERFORMANCE

The Company may extend the performance term of this contract by 90 days upon written
notice to the Contractor.

The total duration of this contract, including the exercise of any options, shall not exceed
6 years.
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PART I - THE SCHEDULE

SECTION G - CONTRACT ADMINISTRATION DATA

PREAMBLE

(a)

(b)

(c)

(d)

(e)

()

All references to Southern Ohio Cleanup Company LLC, Company or SOCCo in
correspondence, memoranda or other writings arising under, relating to or otherwise required
by any provision of this contract will be understood to refer to Southern Ohio Cleanup
Company LLC as one and the same corporation.

This contract is a subcontract entered into to meet in part the requirements of Contract
89303323DEMO000089, a contract in which Southern Ohio Cleanup Company LLC is the
Contractor and the United States Department of Energy (DOE) is the Client. By the terms of
that contract Southern Ohio Cleanup Company LLC has agreed to treat appropriately
requirements of federal statues and Presidential executive orders in procurements using funds
provided under the contract. Consequently, many of the standard terms and conditions
contained herein are similar to terms and conditions used by federal agencies. However,
Southern Ohio Cleanup Company LLC is not a federal agency or instrumentality and is not
awarding this subcontract as an agent of the DOE; the use of similar terms and conditions is
only for the administrative convenience of Southern Ohio Cleanup Company LLC.

The Contractor shall furnish the goods and/or services covered by the contract subject to all
the terms and conditions set forth in the contract including the following, which the
Contractor, in accepting the contract, agrees to be bound by and to comply with in all
particulars, and no other terms or conditions shall be binding upon the parties unless hereafter
accepted by them in writing. Written acceptance or shipment of all or any portion of goods
or the performance of all or any portion of the services covered by the contract shall
constitute unqualified acceptance of all Southern Ohio Cleanup Company LLC terms and
conditions. The terms of any quotation referred to in the contract are included and made a
part of the contract only to the extent of specifying the nature of the goods or services
ordered, the price therefore, and the delivery thereof, and then only to the extent that such
terms are consistent with the terms and conditions of the contract.

This contract uses or incorporates one or more FAR or DEAR clauses by reference. The
version of the FAR or DEAR clause in effect as of the effective date of the contract shall
apply with the same force and effect as if they were given in full text. Upon request Southern
Ohio Cleanup Company LLC will make the full text of the clauses available.

This contract issued hereunder, nor any portion hereof, shall be assigned or delegated without
Southern Ohio Cleanup Company LLC's prior written consent and any such assignment or
delegations shall be void. Southern Ohio Cleanup Company LLC has the right to assign this
contract to DOE or its designee, and in case of such assignment and notice thereof to the
Contractor, Southern Ohio Cleanup Company LLC shall have no further responsibility,
hereunder.

The Contractor shall comply with all applicable Federal, State and local laws, executive
orders, rules and regulations applicable to its performance under this contract.

CORRESPONDENCE PROCEDURES



To promote timely and effective administration, correspondence (except for invoices and reports)
submitted under this contract shall be subject to the following procedures:

(a) Technical Correspondence. Technical correspondence (as used herein, excludes technical
correspondence where patent or technical data issues are involved and correspondence which
proposes or otherwise involves waivers, deviations, or modifications to the requirements,
terms or conditions, of this agreement) shall be addressed to the Southern Ohio Cleanup
Company LLC Buyers Technical Representative (BTR) with copy to the Southern Ohio
Cleanup Company LLC Contract Administrator. The mailing address is as follows:

Southern Ohio Cleanup Company LLC
PO Box 368

Piketon, Ohio 45661

Attn.: Crissy Fyffe (CTR)

Telephone: (740) 897- 4012

Email: crissy.fyffe@ports.pppo.gov

(b) Other Correspondence. All correspondence, other than technical correspondence, shall
reference the contract number, and be addressed to the Southern Ohio Cleanup Company
LLC Contract Administrator, with information copies of the correspondence to the Southern
Ohio Cleanup Company LLC Buyers Technical Representative. The mailing address is as
follows:

Southern Ohio Cleanup Company LLC
PO Box 368

Piketon, Ohio 45661

Attn.: Dwayne Newsom

Telephone: (740) 897-3526

Email: Dwayne.newsom@ports.pppo.gov

CONTRACT ADMINISTRATION

This contract will be administered by the Contract Administrator and the Manager identified
below.

Contract Administrator: Dwayne Newsom
Contract Manager: Kelli Bunstine
Buyer’s Technical Representative (CTR) direction will be provided by Crissy Fyffe

SUBMISSION OF INVOICES AND MEANS OF PAYMENT

(a) The Contractor shall submit an original invoice to Accounts Payable at the address below and
one copy (or electronic invoice, if authorized) to the Contract Administrator. Invoices should
be submitted to:

Southern Ohio Cleanup Company LLC
P.O. Box 368

Piketon, OH 45661

Attn: Accounts Payable



The Contractor shall submit via email to Accounts Payable at invoice@ports.pppo.gov
and copy the contract administrator. If the Contractor elects email submission, Company
is not responsible for any failure attributable to the transmission or receipt of the invoice
including, but not limited to, the following:

(1) Receipt of garbled or incomplete invoice.

(2) Awvailability or condition of the email systems.

(3) Incompatibility electronic formats.

(4) Delay in transmission or receipt of invoice.

(5) Failure of the Contractor to properly identify the invoice.
(6) Illegibility of invoice.

(7) Security of invoice data.

(b) In the event the terms of this contract provide for payments to be made incrementally, they
shall be made not more frequently than monthly at dates within each pay period determined
by Southern Ohio Cleanup Company LLC. Company will advise Contractor of the cut-off
date for monthly progress invoices and Contractor shall submit its invoices within five (5)
calendar days after such cut-off date. Invoices submitted later than five (5) calendar days
after the cut-off date may be paid an additional thirty (30) calendar days later than the
payment terms set forth in this Contract.

(c) An invoice must include, consistent with the individual delivery order or task order--

(1) Name and address of the Contractor;
(2) Invoice date;

(3) Contract number, contract line item number, if applicable

(4) Description, Position Title, quantity, unit of measure, unit price and extended price of
the items delivered;

(5) Separate line item for any hours over 40 per week (even if not at premium rate)

(6) Terms of any prompt payment discount offered;

(7) Name and address of official to whom payment is to be sent;

(8) Name, title and phone number of person to be notified in event of defective invoice.

(9) Contractor’s invoices shall indicate the time period during which the Work was
performed and for which the invoice is submitted

(10)  In the event this contract is an ordering agreement with more than one release,
invoicing shall be by release and clearly identified with the contract number and
release number.


mailto:invoice@ports.pppo.gov

(11)  Releases:

Contractor’s final invoice for the Contract or Release shall be marked “FINAL
INVOICE” and shall be accompanied by a satisfactorily completed Final
Payment Release.

(d) Invoice support must be adequate to demonstrate that invoiced charges and expenses are;

(e)

Q)

(2

within the scope of the contract/release, were incurred and paid, are consistent with GSA,
FAR and other contractual limitations or restrictions for the type of contract performed.
Invoice support may include but is not limited to the items listed below and in clause in G.5:

(D For Time and Materials contracts/releases:

(1) Timesheets showing daily hours worked by Contractor in accordance with
contract sections B.2(a) and B.2(b) above.

(i1) Receipts for items directly charged as Other Direct Costs to the
contract/release for time and material, labor hour and cost reimbursement
contracts/releases.

2) For authorized travel under Time and Material, contracts/task order releases ;
)] Lodging receipts showing dates and compliance with GSA rate schedules
(ii) Airfare and rental vehicle receipts showing dates and costs
(1i1) Receipts for authorized incidentals

Unauthorized deviations or invoices not in conformity with the above may result in a
reduction in payment amount or disapproval and return to the Contractor without action for
correction and resubmission. Any cost associated with resubmittal of a proper invoice will be
at Contractors expense.

Payment shall be made for items accepted by Southern Ohio Cleanup Company LLC that
have been delivered to the delivery destination(s) set forth in this contract or as otherwise
provided in the contract. Payments under this contract may be made either by check,
electronic funds transfer, or other automated means at the option of Southern Ohio Cleanup
Company LLC. In connection with any discount offered for early payment, time shall be
computed from the date a proper invoice is received and all prerequisite conditions for
payment have been met. For the purpose of computing the discount earned, payment shall be
considered to have been made on the date which appears on the payment check or the date on
which an electronic funds transfer was made.

Invoices will normally be paid within thirty (30) days after receipt by and acceptance
Southern Ohio Cleanup Company LLC of on invoice that is properly prepared, supported and
verification of labor hours charged, percentage of completion (if applicable) and amounts
billed.
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(h) In addition to any common-law right to withhold payments otherwise due to Contractor that
Southern Ohio Cleanup Company LLC may have, Southern Ohio Cleanup Company LLC
shall also have the right to withhold payments otherwise due to Contractor under the
following circumstances:

(1

2

)

4)

If the Government questions or withholds payment, in whole or in part, of any
amount invoiced to the Government by Southern Ohio Cleanup Company LLC that
is based on an invoice submitted by Contractor under this Contract, regardless of the
Government’s reasons or the time of the Government action, Southern Ohio
Cleanup Company LLC shall have the right to withhold an equivalent amount from
any payment that is otherwise due or becomes payable to Contractor under this
Contract.

If, as a result of a determination by the Government that costs invoiced to the
Government by Southern Ohio Cleanup Company LLC based on costs invoiced by
Contractor to Southern Ohio Cleanup Company LLC under this Contract are
unallowable, whether through a final decision of a Government Contracting Officer,
an administrative decision, a judicial decision, or otherwise, Southern Ohio Cleanup
Company LLC is obligated to repay the Government any amount previously paid for
performance under the Prime Contract, Southern Ohio Cleanup Company LLC
shall be entitled to withhold an equivalent amount from any payment that is
otherwise due or becomes payable to Contractor under this Contract.

If is determined that Contractor has been overpaid, whether as a result of a audit
performed by Southern Ohio Cleanup Company LLC, an external auditor, or a
Government audit or review, Southern Ohio Cleanup Company LLC shall have the
right to withhold the amount of any such overpayment from any payment that is
otherwise due or becomes payable to Contractor under this Contract.

If it is subsequently determined that any such costs questioned, withheld, or
disallowed by the Government are in fact allowable and the Government pays such
amounts to Southern Ohio Cleanup Company LLC, SOUTHERN OHIO CLEANUP
COMPANY LLC shall promptly pay to Contractor any such amounts that have been
paid by the Government that are otherwise due to Contractor.

(i) Contractor shall submit with each invoice, documentation providing evidence of pre-approval
by the SOCCo Contract Administrator for reimbursement of all travel and per diem costs in
accordance with the provisions as defined in Contract Clause H.33 entitled “Travel and Short
Term Business Trips Rev2”

ACCRUAL SUBMITTALS

When requested, the Contractor shall provide accrual information to SOCCo monthly. A form
will be provided for completion by the Contractor. This information is due to SOCCo by ten days
before the closing of each SOCCo business month (C-10). For example, if the August business
month closes on August 25%, the Contractor should provide accrual information to SOCCo by
August 15®. An SOCCo business month calendar will be provided to the Contractor reflecting
the closing date of each business month.



G.6 PAYMENT TERMS — TIME AND MATERIALS CONTRACTS

Southern Ohio Cleanup Company LLC will pay the Contractor as follows upon the submission of
a properly prepared and approved by an authorized representative of the Company invoice:

(a) Hourly rate.

(1

2

3)

“4)

)

Hourly rate means the rate(s) prescribed in the contract for payment for labor
that meets the labor category qualifications of a labor category specified in the
contract that are—

(1) Performed by the Contractor;
(i1) Performed by the Subcontractors; or

(iii)  Transferred between divisions, subsidiaries, or affiliated of the
Contractor under a common control.

The amounts shall be computed by multiplying the appropriate hourly rates
prescribed in the Schedule by the number of direct labor hours performed.

The hourly rates shall be paid for all labor performed on the contract that meets
the labor qualifications specified in the contract. Labor hours incurred to perform
tasks for which labor qualifications were specified in the contract will not be paid
to the extent the work is performed by employees that do not meet the
qualifications specified in the contract, unless specifically authorized by the
Contract Administrator.

The hourly rates shall include wages, burdens and benefits, taxes, indirect costs,
general and administrative expense, and profit. Fractional parts of an hour shall
be payable on a prorated basis.

Vouchers may be submitted once each month (or at more frequent intervals, if

approved by the Buyer), to the Buyer or authorized representative. The

Contractor shall substantiate vouchers (including any subcontractor hours

reimbursed at the hourly rate in the schedule) by evidence of actual payment and

by—

)] Weekly timecards with individual daily job timekeeping records signed
by Contractor Employee; Contractor; and designated Southern Ohio

Cleanup Company LLC representative;

(i1) Records that verify the employees meet the qualifications for the labor
categories specified in the contract; or

(ii1) Other substantiation approved by the Contract Administrator.



(b)

(6)

(7

Promptly after receipt of each substantiated voucher, the Company shall, except
as otherwise provided in this contract, and subject to the terms of paragraph (d)
of this clause, pay the voucher as approved.

Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall
not be varied by virtue of the Contractor having performed work on an overtime
basis. If no overtime rates are provided in the Schedule and overtime work is
approved in advance by the Contract Administrator or overtime rates shall be
negotiated. Failure to agree upon these overtime rates shall be treated as a dispute
under the Disputes clause of this contract. If the Schedule provides rates for
overtime, the premium portion of those rates will be reimbursable only to the
extent the overtime is approved by the Contract Administrator.

Materials.

(1

2)

3)

For the purposes of this clause—

(1) Direct materials mean those materials that enter directly into the end
product, or that are used or consumed directly in connection with the
furnishing of the end product or service.

(i1) Materials means—

(A) Direct materials, including supplies transferred between
divisions, subsidiaries, or affiliates of the Contractor under a
common control;

(B) Subcontracts for supplies and incidental services for which there
is not a labor category specified in the contract;

©) Other direct costs (e.g., incidental services for which there is not
a labor category specified in the contract, travel, computer usage
charges, etc.); and

(D) Applicable indirect costs.
If the Contractor furnishes its own materials that meet the definition of a
commercial item at FAR 2.101, the price to be paid for such materials shall not
exceed the Contractor’s established catalog or market price, adjusted to reflect
the—

(i) Quantities being acquired; and

(i1) Actual cost of any modification necessary because of contract
requirements.

Except as provided for in paragraph (b)(2) of this clause, the Company will
reimburse the Contractor for allowable cost of materials provided the Contractor-



(©)

(1) Has made payments for materials in accordance with the terms and
conditions of the agreement or invoice; or

(i1) Ordinarily makes these payments within 30 days of the submission of the
Contractor’s payment request to the Company and such payment is in
accordance with the terms and conditions of the agreement or invoice.

4) Payment for materials is subject to the Allowable Cost and Payment clause of
this contract. The Contract Administrator will determine allowable costs of
materials in accordance with Subpart 31.2 of the Federal Acquisition Regulation
(FAR) in effect on the date of this contract.

®)] The Contractor may include allocable indirect costs and other direct costs to the
extent they are—

)] Comprised only of costs that are clearly excluded from the hourly rate;

(i1) Allocated in accordance with the Contractor’s written or established
accounting practices; and

(iii)  Indirect costs are not applied to subcontracts that are paid at the hourly
rates.

(6) To the extent able, the Contractor shall--

)] Obtain materials at the most advantageous prices available with due
regard to securing prompt delivery of satisfactory materials; and

(i1) Take all cash and trade discounts, rebates, allowances, credits, salvage,
commissions, and other benefits. When unable to take advantage of the
benefits, the Contractor shall promptly notify the Contract Administrator
and give the reasons. The Contractor shall give credit to the Company for
cash and trade discounts, rebates, scrap, commissions, and other amounts
that have accrued to the benefit of the Contractor, or would have accrued
except for the fault or neglect of the Contractor. The Contractor shall not
deduct from gross costs the benefits lost without fault or neglect on the
part of the Contractor, or lost through fault of the Government.

@) Except as provided for in 31.205-26(e) and (f), the Company will not pay profit
or fee to the Contractor on materials.

Ceiling price. The Company will not be obligated to pay the Contractor any amount in
excess of the ceiling price in the Schedule, and the Contractor shall not be obligated to
continue performance if to do so would exceed the ceiling price set forth in the Schedule,
unless and until the Contract Administrator notifies the Contractor in writing that the
ceiling price has been increased and specifies in the notice a revised ceiling that shall
constitute the ceiling price for performance under this contract. When and to the extent
that the ceiling price set forth in the Schedule has been increased, any hours expended
and material costs incurred by the Contractor in excess of the ceiling price before the



(d)

(e)

increase shall be allowable to the same extent as if the hours expended and material costs
had been incurred after the increase in the ceiling price.

Audit. At any time before final payment under this contract, the Buyer may request audit
of the invoices or vouchers and supporting documentation. Each payment previously
made shall be subject to reduction to the extent of amounts, on preceding vouchers, that
are found by the Buyer or authorized representative not to have been properly payable
and shall also be subject to reduction for overpayments or to increase for underpayments.
Upon receipt and approval of the voucher designated by the Contractor as the
“completion voucher” and supporting documentation, and upon compliance by the
Contractor with all terms of this contract (including, without limitation, terms relating to
patents and the terms of paragraph (g) of this section), the Government shall promptly
pay any balance due the Contractor. The completion voucher, and supporting
documentation, shall be submitted by the Contractor as promptly as practicable following
completion of the work under this contract, but in no event later than 1 year (or such
longer period as the Buyer may approve in writing) from the date of completion.

Assignment and Release of Claims. The Contractor, and each assignee under an
assignment entered into under this contract and in effect at the time of final payment
under this contract, shall execute and deliver, at the time of and as a condition precedent
to final payment under this contract, a release discharging the Company, its officers,
agents, and employees of and from all liabilities, obligations, and claims arising out of or
under this contract, subject only to the following exceptions:

(1 Specified claims in stated amounts, or in estimated amounts if the amounts are
not susceptible of exact statement by the Contractor.

2) Claims, together with reasonable incidental expenses, based upon the liabilities
of the Contractor to third parties arising out of performing this contract, that are
not known to the Contractor on the date of the execution of the release, and of
which the Contractor gives notice in writing to the Buyer not more than 6 years
after the date of the release or the date of any notice to the Contractor that the
Company is prepared to make final payment, whichever is earlier.

3) Claims for reimbursement of costs (other than expenses of the Contractor by
reason of its indemnification of the Company against patent liability), including
reasonable incidental expenses, incurred by the Contractor under the terms of this
contract relating to patents.

G.7 BACKCHARGES

(a)

(b)

A backcharge is a cost sustained by Company and chargeable to Contractor for
Company's performance of work that is the responsibility of Contractor.

Without limitation and by way of example only, backcharges may result from:

(1) Services performed by Company, at Contractor's request, for work which is
within Contractor's scope of work under this Contract.

) Costs sustained by Company as a result of Contractor's non-compliance with the



provisions of this Contract or Contractor’s act of omission or negligence.

3) Costs incurred by Company to fix all defects, deficiencies or errors that may
appear in the Work during the warranty period.

(c) Upon identification by Company of an actual or anticipated backcharge, Company will
issue a backcharge notice to Contractor. This notice shall describe the backcharge Work
to be performed, the schedule period for performance, the cost to be charged by Company
to Contractor for the backcharge and other terms.

(d) The backcharge cost shall consist of:

(1) Labor: at actual cost plus fifty-five percent (55%) to cover payroll additives;

) Materials: at actual supplier and freight invoice cost delivered to jobsite;

(3) Equipment: at actual third party rental cost or at Company's equipment rental
rates, whichever may be applicable;

4 Subcontracts: At actual cost;
5) All taxes, levies, duties and assessments attributable to the backcharge Work;

(6) Twenty-five percent (25%) shall be added to the foregoing for indirect costs,
overhead, supervision and administration.

(e) Within twenty-four (24) hours after receipt of the backcharge notice, Contractor shall fax
back to Company a signed copy of the backcharge notice, indicating either acceptance of
the backcharge or agreement to perform the described backcharge work within the
indicated schedule period for performance, utilizing Contractor supplied labor, material
and equipment, as applicable.

Contractor will be required to sign the backcharge notice before commencement of the
backcharge work by Company or others. In the event Contractor refuses to sign, Company shall,
at its option, proceed with the backcharge work and charge the backcharge cost to Contractor's
account. Thirty (30) calendar days after commencement of the backcharge work or on
completion of the backcharge work, whichever occurs sooner, Company will invoice Contractor for
the incurred backcharge cost.



PART I - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 MODIFICATION AUTHORITY

The Southern Ohio Cleanup Company LLC Representatives identified as the “Contract Administrator”
and the “Manager” in Paragraph G.3 of this contract are the only individuals authorized to bind Southern
Ohio Cleanup Company LLC contractually in performance of work under this contract. After initial
contract award, the contract may be further modified either unilaterally or bilaterally by the Contracts
Administrator to:

(a) Waive any requirement of this contract;
(b) Modify any term of this contract,
(c) Modify the price of this contract; or,
(d) Accept nonconforming work.

H.2 TECHNICAL DIRECTION

(a) Performance of the work under this contract may be subject to the technical direction of the cognizant
Southern Ohio Cleanup Company LLC Technical Representative, if identified in clause G.3 of his
contract, in a task order or delivery order issued under this contract, or in writing by the manager or
Contract Administrator. The term "technical direction" is defined to include, without limitation:

(1) Directions to the Contractor that redirect the contract effort, shift work emphasis between
work areas or tasks, require pursuit of certain lines of inquiry, fill in details or otherwise serve
to accomplish the Statement of Work (SOW).

(2) Provision of written information to the Contractor, which assists in the interpretations of
drawings, specifications, or technical portions of the work description.

(3) Review and, where required by the contract, approve technical reports, drawings,
specifications and technical information to be delivered by the Contractor to Southern Ohio
Cleanup Company LLC under this contract.

(b) Technical direction must be within the general scope of work (SOW) stated in the applicable delivery
order or task order. The cognizant Southern Ohio Cleanup Company LLC Technical Representative
is not authorized to negotiate, or make any agreements or commitments, which involve a change in
the scope, price, period of performance, terms or conditions of the contract. Technical Direction
received by the Contractor which it believes constitutes a change to the contract (as defined in items
1-5 below), shall notify the Contracts Administrator in accordance with the requirements of this
clause.

(1) Constitutes an assignment of additional work outside the general SOW of the delivery order
or task order;



(2) Constitutes a change as defined in the applicable Southern Ohio Cleanup Company LLC
General Provision entitled "Changes" set out in clause H.3.

(3) In any manner causes an increase or decrease in the total estimated contract price, the
estimated price or cost of a delivery order or task order, or the time required for the contract
and/or performance of a delivery order or task order;

(4) Changes any of the expressed terms, conditions or specifications of the delivery order or task
order;

(5) Interferes with the Contractor's right to perform the terms and conditions of the delivery order
or task order.

(c) All technical direction shall be issued in writing by the cognizant Southern Ohio Cleanup Company
LLC Technical Representative.

(d) The Contractor shall proceed promptly with the performance of technical directions duly issued by
the Southern Ohio Cleanup Company LLC Technical Representative in the manner prescribed by this
article and within the Southern Ohio Cleanup Company LLC Technical Representative's authority
under the provisions of this clause. There may be circumstances on large/complex design or
construction contracts where the designated Company Technical Representative also acts as a
“technical intermediary” between numerous Functional and/or Engineering disciplines for relaying
technical matters for resolution on behalf the Contractor. If, in the opinion of the Contractor, any
instruction or direction provided by the Southern Ohio Cleanup Company LLC Technical
Representative falls within one of the categories defined in items 1 through 5 above, the Contractor
shall not proceed but shall notify the Southern Ohio Cleanup Company LLC Contract Administrator
in writing within five (5) working days of any such instruction or direction and shall request the
Southern Ohio Cleanup Company LLC Contract Administrator to modify the contract. Upon
receiving the written notification from the Contractor, the Southern Ohio Cleanup Company LLC
Contract Administrator shall:

(1) Advise the Contractor in writing within seven (7) working days after receipt of the
Contractor's letter that the technical direction is within the scope of the delivery order or task
order and does not constitute a change under the Southern Ohio Cleanup Company LLC
clause entitled "Changes";

(2) Advise the Contractor in writing within seven (7) working days after receipt of the
Contractor's letter not to perform under the direction and to cancel the direction; or

(3) Advise the Contractor in writing within a reasonable time that Southern Ohio Cleanup
Company LLC will issue a written change order.

(e) Failure of the Contractor and the Southern Ohio Cleanup Company LLC Contract Administrator to
agree that the technical direction is within the scope of the contract, or failure to agree upon the
contract action to be taken with respect thereto shall be subject to the Southern Ohio Cleanup
Company LLC General Provision entitled "Disputes."

H.3 CHANGES TIME AND MATERIAL /4s derived from FAR 52.243- 3)]

(a) A Southern Ohio Cleanup Company LLC Buyer may at any time, by written order, and without notice to
the sureties, if any, make changes within the general scope of this contract in any one or more of the
following:



H.4

H.5

(1) Description of services to be performed.

2) Time of performance (i.e., hours of the day, days of the week, etc.).
3) Place of performance of the services.
@) Drawings, designs, or specifications when the supplies to be furnished are to be specially

manufactured for the Southern Ohio Cleanup Company LLC in accordance with the drawings,
designs, or specifications.

(5) Method of shipment or packing of supplies.
(6) Place of delivery.

@) Amount of Government-furnished property.

(b) If any change causes an increase or decrease in any hourly rate, the ceiling price, total cost, total price or
the time required for performance of any part of the work under this contract, whether or not changed by
the order, or otherwise affects any other terms and conditions of this contract, the Buyer may consider an
equitable adjustment in any one or more of the following and will modify the contract accordingly:

(1 Ceiling price.

2) Hourly rates.

3) Delivery or completion schedule.
4 Other affected terms.

(© The Contractor shall assert its right to an adjustment under this clause within 30 days from the date of
receipt of the written order. However, if the Buyer decides that the facts justify it, the Buyer may receive
and act upon a proposal submitted before final payment of the contract.

(d) Failure to agree to any adjustment will be a dispute under the Disputes clause. However, nothing in this
clause excuses the Contractor from proceeding with the contract as changed.

Reserved
NOTIFICATION OF CHANGES [As derived from FAR 52.243-7 (APR 1984)]
(a) Reserved.

(b) Notice. The purpose of this clause is to obtain prompt reporting of conduct of Southern Ohio Cleanup
Company LLC that the Contractor considers to constitute a change to this contract. Except for changes
identified as such in writing, the Contractor shall notify Southern Ohio Cleanup Company LLC in
writing promptly, within 7 calendar days from the date that the Contractor identifies any conduct
(including actions, inactions, and written or oral communications) that the Contractor regards as a
change to the contract terms and conditions. On the basis of the most accurate information available to
the Contractor, the notice shall state -

(1) The date, nature, and circumstances of the conduct regarded as a change;



(2) The name, function, and activity of each individual involved in or knowledgeable about such
conduct;

(3) The identification of any documents and the substance of any oral communication involved in
such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon
which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an
equitable adjustment under this clause, including -

(i) What contract line items have been or may be affected by the alleged change;

(i1) What labor or materials or both have been or may be added, deleted, or wasted by the
alleged change;

(ii1) To the extent practicable, what delay and disruption in the manner and sequence of
performance and effect on continued performance have been or may be caused by the
alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected
by the alleged change are estimated; and

(6) The Contractor’s estimate of the time by which the Company must reasonably respond to the
Contractor’s notice to minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by paragraph (b) of this clause,
the Contractor shall diligently continue performance of this contract to the maximum extent possible in
accordance with its terms and conditions as construed by the Contractor, unless the notice reports a
direction of Southern Ohio Cleanup Company LLC, in either of which events the Contractor shall
continue performance; provided, however, that if the Contractor regards the direction or
communication as a change as described in paragraph (b) of this clause, notice shall be given in the
manner provided.

(d) Southern Ohio Cleanup Company LLC. Southern Ohio Cleanup Company LLC shall promptly,
within ten (10) calendar days after receipt of notice, respond to the notice in writing. In responding,
Southern Ohio Cleanup Company LLC either -

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when
necessary direct the mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when
necessary direct the mode of further performance; or

(4) In the event the Contractor’s notice information is inadequate to make a decision under
subparagraphs (d),(1), (2), or (3) of this clause, advise the Contractor what additional
information is required, and establish the date by which it should be furnished and the date
thereafter by which Southern Ohio Cleanup Company LLC will respond.

(e) Equitable adjustments.



(1) If Southern Ohio Cleanup Company LLC confirms that the conduct identified effected a
change as alleged by the Contractor, and the conduct causes an increase or decrease in the
Contractor’s cost of, or the time required for, performance of any part of the work under this
contract, whether changed or not changed by such conduct, an equitable adjustment shall be
made -

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or
specifications which are defective and for which Southern Ohio Cleanup Company LLC is
responsible, the equitable adjustment shall include the cost and time extension for delay
reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have
identified, such defect. When the cost of property made obsolete or excess as a result of a
change confirmed by Southern Ohio Cleanup Company LLC under this clause is included in
the equitable adjustment, Southern Ohio Cleanup Company LLC shall have the right to
prescribe the manner of disposition of the property. The equitable adjustment shall not
include increased costs or time extensions for delay resulting from the Contractor’s failure to
provide notice or to continue performance as provided, respectively, in paragraphs (b) and (c)
of this clause.

Note: The phrases "contract price”" and "cost" wherever they appear in the clause, may be
appropriately modified to apply to cost-reimbursement or incentive contracts, or to
combinations thereof.

H.6  DISPUTES

(a)

(b)

All disputes arising under or relating to this contract shall be resolved pursuant to the procedures of
this clause. Any claim for the payment of a sum certain or other relief arising under or related to this
contract shall be made in writing by the claiming party to the other. Claims shall be subject to a
written decision by the party against whom the claim is made within a reasonable time of submission.
The Contractor agrees to continue to perform this contract pending final resolution of any claims.
The Contractor shall have no right to stop work or otherwise fail to perform this contract in spite of
pending claims, and the Contractor limits its rights to relief to equitable adjustment of the contract
price and/or schedule. Negotiated resolution of all claims shall be memorialized in contract
modifications. If a claim cannot be settled through negotiation between the parties, the parties agree
to submit the claim to mediation by a third party mediator as agreed to by the parties, or upon the
failure to agree, as selected by the American Arbitration Association under its Commercial Mediation
Rules. Cost of the mediator and place of mediation shall be borne equally by the parties. If a
negotiated settlement cannot be reached through mediation, the parties agree to consider submitting
those claims to binding arbitration according to terms and conditions as may be agreed upon by the
parties. Southern Ohio Cleanup Company LLC shall not be liable for, and the Contractor waives any
claim or potential claim of the Contractor which was not made by the Contractor in accordance with
the provisions of this clause prior to final payment.

Irrespective of the place of performance, any provision of this contract that is (i) incorporated in full
text or by reference from the Federal Acquisition Regulation (“FAR”) or the DOE Acquisition
Regulation (“DEAR”), or (ii) incorporated in full text or by reference from any agency regulation that
implements or supplements the FAR or DEAR, or (iii) that is substantially based on any such agency
regulation or FAR or DEAR provision, shall be construed and interpreted according to the Federal
common law of Government contracts as enunciated and applied by Federal Courts, agency Boards of



H.7

H.8

H.9

H.10

Contract Appeals and quasi-judicial agencies of the Federal Government, including but not limited to
the Government Accountability Office. Consistent with that law, interest, if any, awarded pursuant to
the provisions of this clause shall be simple interest computed at the rate established by the Secretary
of the Treasury as provided in the Contract Disputes Act of 1978 applicable to the period for which
interest is awarded. In no case shall interest be awarded for a period commencing earlier than the
time a complaint is filed in the court of competent jurisdiction or, if, prior to the time a complaint is
filed, arbitration is agreed upon, the date of the arbitration agreement. To the extent the Federal
common law of Government contracts is not dispositive of any issue arising under or relating to this
contract, the law of the state of Ohio shall apply. In the event either party hereto files suit on account
of any issue arising under or relating to this contract, each party consents to that action being filed in
the court of competent jurisdiction in and for Pike County, Ohio.

(c) Contractor hereby knowingly, voluntarily and intentionally waives (to the extent permitted by
applicable law) any right it may have to a trial by jury of any dispute arising under or relating in any
way to this Contract and agrees that any such dispute may, at Company's option, be tried before a
judge sitting without a jury.

RESERVED
PROPRIETARY RIGHTS

All materials which Contractor is required to prepare or develop in the performance and completion of
Contractor’s scope of Work hereunder, including documents, calculations, maps, sketches, notes, reports,
data, models and samples, and any and all inventions and copyrightable material contained therein, shall
become the sole and exclusive property of Company, without limitation, when made or prepared, whether
delivered to Company or not, subject to Contractor’s right to use the same to perform the Work under this
Contract, and such materials shall, together with any materials furnished to Contractor by Company or
Owner hereunder, be delivered to Owner or Company upon request and in any event upon completion or
termination of this Contract. Contractor agrees to execute all documents and to take all steps requested by
Company, at Company’s expense, which Company deems necessary or desirable to complete and perfect
in Company such ownership and property rights.

LAWS AND REGULATIONS

(a) Contractor shall comply strictly with all local, municipal, state, federal and governmental laws,
orders, codes and regulations applicable to Contractor's operations in the performance of the Work
hereunder.

(b) Contractor shall not under any circumstances apply to or enter into negotiations with any
governmental authority or agency for acceptance of variations from or revisions to safety or health or
air, water or noise pollution, laws or regulations relating to this Contract or to the performance
thereof, without Company and Owner's prior written approval.

(c) Contractor certifies that it is in compliance, and shall at all times remain in compliance, with all
applicable anti-corruption and anti-bribery laws, including but not limited to the U.S. Foreign Corrupt
Practices Act of 1977, as amended.

(d) This Contract shall be subject to the law and jurisdiction of the State of Ohio, unless expressly
designated otherwise in this Contract.

ADMINISTRATION OF SUBCONTRACTS

(a) The administration of all subcontracts entered into and/or managed by the Contractor, including
responsibility for payment hereunder, shall remain with the Contractor unless assigned at the
direction of Southern Ohio Cleanup Company LLC.
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(b) Southern Ohio Cleanup Company LLC reserves the right to direct the Contractor to assign to
Southern Ohio Cleanup Company LLC, the Government or another Contractor any subcontract
awarded under this Contract.

PUBLICITY
Contractor shall not make news releases, publicize or issue advertising pertaining to the Work or this
Contract without first obtaining the written approval of Company.

INDEPENDENT CONTRACTOR

Nothing in this Contract shall be deemed to constitute Contractor or any of Contractor's employees or
agents to be the agent, representative or employee of Company or Owner. Contractor shall be an
independent contractor and shall have responsibility for and control over the details and means for
performing the Work and shall be subject to the directions of Company only with respect to the scope and
general results required.

CODE OF BUSINESS CONDUCT AND ETHICS

“Southern Ohio Cleanup Company LLC’s (SOCCo) "Code of Business Conduct and Ethics Expectation
for Suppliers and Contractors” publication is available at https://www.teamsocco.com/working-with-
us/documents.html. SOCCo expects its suppliers and contractors to maintain and enforce policies
consistent with the requirements of the “Code of Business Conduct and Ethics Expectation for Suppliers
and Contractors” while also adhering to lawful business practices that encompass SOCCo’s own ethical
expectations. SOCCo’s ethical expectations are reflected in the SOCCo “Code of Business Conduct” also
available at https://www.teamsocco.com/working-with-us/documents.html. Contractor shall access and
review the "Code of Business Conduct and Ethics Expectation for Suppliers and Contractors" and agrees
that it and its suppliers and contractors, and the employees, agents and representatives of each shall at all
times comply with the “Code of Business Conduct and Ethics Expectation for Suppliers and Contractors”,
and where more stringent, comply with applicable laws and SOCCo’s/Contractor's own business conduct
guidelines and policies. Violation of this Article may be deemed by SOCCo to be a material breach of
this Contract and in such event, SOCCo may, without prejudice to any other rights or remedies SOCCo
may have, hold in abeyance further payments to Contractor and/or terminate Contractor's right to continue
performance of this Contract in accordance with Article H.39 Default. The most current version of the
“Code of Business Conduct and Ethics Expectation for Suppliers and Contractors” and SOCCo “Code of
Business Conduct” will be maintained at https://www.teamsocco.com/working-with-us/documents.html.

CONFIDENTIALITY OF INFORMATION

(a) To the extent that the work under this contract requires that the Contractor be given access to
confidential or proprietary business, technical, or financial information belonging to the Government
or other companies, the Contractor shall, after receipt thereof, treat such information as confidential,
and agrees not to appropriate such information to its own use or to disclose such information to third
parties unless specifically authorized by the Contract Administrator in writing. The foregoing
obligations, however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which is published after receipt thereof by the Contractor or otherwise becomes
part of the public domain through no fault of the Contractor;

(3) Information which the Contractor can demonstrate was in its possession at the time of receipt
thereof and was not acquired directly or indirectly from the Government or other companies;
or
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(4) Information that the Contractor can demonstrate was received by it from a third party that did
not require the Contractor to hold it in confidence.

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the Contract
Administrator, of each employee permitted access, whereby the employee agrees not to discuss,
divulge or disclose any such information or data to any person or entity except those persons within
the Contractor's organization directly concerned with the performance of the contract.

(c) The Contractor agrees, if requested by the Company, to sign an agreement identical, in all material
respects, to the provisions of this clause, with each company supplying information to the Contractor
under this contract. From time to time upon request of the Contract Administrator, the Contractor
shall supply the Contractor with reports itemizing information received as confidential or proprietary
and setting forth the company or companies from which the Contractor received such information.

(d) The Contractor agrees that upon request by DOE it will execute a DOE-approved agreement with any
party whose facilities or proprietary data it is given access to or is furnished, restricting use and
disclosure of the data or the information obtained from the facilities. Upon request by DOE, such an
agreement shall also be signed by Contractor personnel.

(e) The Contractor agrees that no technical data, information made available to the Contractor by the
Contractor, or information first produced in the performance of this contract or any subcontract, shall
be disseminated without the prior written approval of the Contract Administrator. This includes
technical papers, press releases, etc.

(f) This clause shall flow down to all subcontracts.
CONDITIONS AND RISK OF WORK

Contractor represents that, to the extent necessary to perform the Work, he has examined and acquainted
himself with the conditions relevant to the Work, the plant site, and its surroundings, and Contractor
assumes the risk of such conditions and will fully complete the Work for the stated Contract Price. Except
for items and information which Company is expressly obligated under this Contract to furnish to
Contractor, information on the plant site and local conditions at such site furnished by Company or Owner
is not guaranteed by Company or Owner and is furnished only for the convenience of Contractor.

SAFETY AND HEALTH LAWS AND REGULATIONS

(a) Contractor shall take necessary safety and other precautions to protect property, the environment and
persons from damage, injury or illness arising out of the performance of the Work. Contractor shall
comply strictly with local, municipal, provincial, state and national laws, plans, orders and regulations
pertaining to health, safety and environmental protection which are applicable to Contractor or to the
Work, including without limitation the Occupational Safety and Health Act, and Contractor warrants
the materials, equipment and facilities, whether temporary or permanent, furnished by Contractor in
connection with the performance of the Work shall comply therewith. At all times while any of
Contractor's employees, agents or contractors are on Owner's or Company's premises, Contractor
shall be solely responsible for ensuring that they comply with the safety, health, and environmental
protection rules of Owner, Company and Contractor applicable to the premises, and that all its
employees, agents and contractors have a safe place of work on the premises of Owner or Company.
Contractor shall inspect the places where its employees, agents or contractors are or may be present
on Owner's or Company's premises and shall promptly take action to correct conditions which are or
may become an unsafe place of employment for them.

(b) Accidents, injuries and illnesses, damage to property, fires, spills, releases, and other incidents,
circumstances and near misses affecting property, the environment, heath, or safety shall be promptly
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reported to Company at the time of the incident or observation. Written reports, satisfactory in form
and content to Company shall be submitted by Contractor within forty-cight (48) hours after each
incident or observation.

(¢) Contractor shall maintain, in form and content approved by Company, jobsite accident, injury and
illness statistics which shall be available for inspection by, and submitted to, Company upon its
written request.

(d) Contractor shall keep Company’s and Owner's premises and the vicinity thereof clean and free of any
debris and rubbish caused by the Work and on completion of the Work, shall leave such premises
clean and ready for use. Areas used for the purposes of material/equipment lay-down, temporary
facilities, storage and the like shall be restored to the condition existing prior to Contractor’s
occupation.

(e) In the event that the Contractor fails to comply with these regulations and requirements,
SOCCo may without prejudice to any other legal or contractual right of FPB, issue an order
stopping all or any part of the work; thereafter, a start order for resumption of the work may
be issued at the discretion of SOCCo. The Contractor shall make no claim for an extension
of time or for compensation or damages by reason of, or in connection with, such stoppage.

SCHEDULE, COORDINATION AND REPORTING

(a) Company will schedule and coordinate Contractor's performance of the Work with the work of others
connected with the Work, and Contractor agrees to comply strictly with such scheduling and
coordination. Contractor agrees that if the Work hereunder is performed under joint occupancy
conditions on Owner's premises, Contractor will cooperate with Owner, Company and other
contractors on Owner's premises so that the Work and the work of others connected with the Work
will progress smoothly, with a minimum of delays, due to interference between various contractors on
Owner's premises.

(b) Contractor shall promptly submit to Company such schedules and reports pertaining to Contractor's
performance of the Work, as may be required by this Contract.

DEPARTMENT OF LABOR WAGE DETERMINATION [As derived from DOE Prime Contract
89303323DEM000089]

When the Service Contract Act is applicable to the performance of this contract, the contractor shall
comply with the requirements of U.S. Department of Labor Wage Determination for covered employees
in effect at the time of performance of the work. U.S. Department of Labor Wage Determinations can be
found at https://sam.gov/content/wage-determinations.

VALIDITY OF PROVISIONS

In the event any Section, or any part or portion of any Section of this Contract shall be held to be invalid,
void or otherwise unenforceable, such holding shall not affect the remaining part or portions of that
Section, or any other Section hereof.

SURVIVAL

The provisions of this Contract, which by their nature are intended to survive the termination,
cancellation, completion or expiration of this Contract, shall continue as valid and enforceable obligations
of the parties notwithstanding any such termination, cancellation, completion or expiration.
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H.24

WAIVER

Company's failure to insist on performance of any term, condition, or instruction, or to exercise any right
or privilege included in this Contract, or its waiver of any breach, shall not thereafter waive any such
term, condition, instruction, and/or any right or privilege.

QUALITY ASSURANCE (QA) PROGRAM

The Contractor shall assure that all work (submittals, materials, workmanship, manufacture, fabrication,
and installation of components which includes control of subcontractor’s work) performed, is in
compliance with the contract documents. When an additional level of assurance is required for contract
compliance, specific QA requirements will be invoked in accordance with Attachment J-16, SOCCo
Quality Assurance Program Flow Down Requirements.

PERMITS, APPLICATIONS AND LICENSES

Except as otherwise directed by Southern Ohio Cleanup Company LLC, the Contractor shall procure and
execute all necessary permits or licenses and abide by all applicable laws, regulations, and ordinances of
the United States and of the state, territory, and political subdivision in which the work under this contract
is performed.

REQUIRED INSURANCE

Contractor shall, at its sole cost, obtain and maintain in force for the duration of the Contract, insurance of
the following types, with limits not less than those set forth below:

(a) Workers' Compensation Insurance, including occupational illness or disease coverage, in
accordance with the laws of the nation, state, territory or province having jurisdiction over
Contractor's employees and Employer's Liability Insurance with a minimum limit of $1,000,000
per accident and, for bodily injury by disease, $1,000,000 per employee. Contractor shall not
utilize occupational accident or health insurance policies, or the equivalent, in lieu of mandatory
Workers' Compensation Insurance or otherwise attempt to opt out of the statutory Workers'
Compensation system.

(b) Commercial General Liability Insurance ("Occurrence Form") with a minimum combined single
limit of liability of $1,000,000 each occurrence for bodily injury and property damage; with a
minimum limit of liability of $1,000,000 each person for personal and advertising injury liability.
Such policy shall have an aggregate products/completed operations liability limit of not less than
$2,000,000 and a general aggregate limit of not less than $2,000,000, which general aggregate
limit will be provided on a per project basis by means of ISO Endorsement CG 25 03 03 97. The
products/completed operations liability coverage shall be maintained in full force and effect for
not less than three (3) years following completion of Contractor's services. The policy shall be
endorsed to name Company and Owner/United States Government, including their respective
affiliates, the financing parties and the respective officers, directors, members, managers, and
employees of each, as additional insureds. Such endorsement shall be made upon ISO
Endorsements CG 20 10 07 04 and CG 20 37 07 04, "Additional Insured - Owner/United States
Government, Lessees or Contractors - Scheduled Person or organization/Completed Operations.”
Current endorsements providing coverage identical to that provided under ISO Endorsements CG
20 10 07 04 and CG 20 37 07 04, and coverage limits identical to those provided under ISO
Endorsement CG 25 03 03 97, may be employed by Contractor’s Commercial General Liability
insurer to meet the above requirements.
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Automobile Liability Insurance covering use of all owned, non-owned and hired automobiles
with a minimum combined single limit of liability for bodily injury and property damage of
$1,000,000 per occurrence. This policy shall be endorsed to name Company and Owner/United
States Government, including their respective affiliates, directors, members, managers, and
employees, as additional insureds.

Professional Liability (Errors & Omissions) Insurance, in an amount not less than $1,000,000 per
occurrence, for damages caused by any act or omission of Contractor, or of any other person for
whose acts or omissions Contractor is legally responsible, arising out of the performance of
services in a professional capacity. If Contractor should terminate such coverage at any time
before three (3) years after acceptance or termination of Contractor's Work, Contractor shall
obtain extended reporting period coverage ("tail cover"), for a period of not less than three (3)
years from Contractor's last services.

If Contractor will utilize tools or equipment in the performance of its services under the Contract,
Equipment Floater Insurance (Tools and Equipment Insurance) covering physical damage to or
loss of all major tools and equipment, construction office trailers and their contents, and vehicles
for which Contractor is responsible, throughout the course of the Work.

Umbrella Liability Insurance providing coverage limits in excess of the amounts set forth in
paragraph (a) above, Employers Liability, paragraph (b) above, Commercial General Liability
and paragraph (c) above Automobile Liability with a combined single limit of liability of not less
than $4,000,000 per occurrence.

All insurance provided by Contractor under this Clause H.24 shall include a waiver of
subrogation by the insurers in favor of Company, Owner/United States Government, financing
parties (if any) and all other contractors and subcontractors performing work at the project site,
including their respective affiliates, directors, members, managers, and employees. Contractor
hereby releases Company and Owner/United States Government, including their respective
affiliates, directors, members, managers, and employees for losses or claims for bodily injury,
property damage or other insured claims, regardless of the cause including negligence of
Company and Owner/United States Government, arising out of Contractor’s performance under
the Contract.

Certificates of insurance satisfactory in form to Company (ACORD form or equivalent
Attachment J-18) shall be supplied to Company evidencing that the insurance required above is in
force, that not less than thirty (30) days written notice will be given to Company prior to any
cancellation or restrictive modification of the policies, and that the waivers of subrogation are in
force. Contractor shall also provide with its certificate of insurance, executed copies of the
additional insured endorsements and dedicated limits endorsements required in this Clause H.24.
At Company's request, Contractor will provide a certified copy of each insurance policy required
under this Contract.

The foregoing insurance coverages shall be primary and non-contributing with respect to any
other insurance or self insurance which may be maintained by Company or Owner/United States
Government. Contractor's General and Automobile Liability Insurance policies shall contain a
cross liability or severability of interest clause. The fact that Contractor has obtained the
insurance required in this Article shall in no manner lessen nor affect Contractor's other
obligations or liabilities set forth in this Contract.

The requirements of this Section are in addition to and do not limit Section H.24 of the Special
Terms and Conditions. SOCCo will verify coverage for bodily injury, property damage and
environmental damage (including cleanup) for loss arising out of work performed by the



contractor, with a limit of not less than $5,000,000 each occurrence. The evidence of such
coverage must confirm that asbestos exclusions do not exist, or have been removed in their
entirety. Such insurance must name SOCCo and DOE as additional insureds.

H.25 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND AREAS (Applies to work
performed at Company/DOE controlled site or premises)

H.26

H.27

(a)

(b)

Federal law provides for the protection of antiquities located on land owned or controlled by the U.S.
Government. Antiquities include Indian graves or campsites, relics, and artifacts. The Contractor
shall control the movements of its personnel and its contractor’s personnel at the job site to ensure
that any existing antiquities discovered thereon will not be disturbed, removed, or destroyed by such
personnel. It shall be the duty of the Contractor to immediately report to DOE the existence of any
such antiquities so discovered. The Contractor shall also preserve all vegetation except where such
vegetation must be removed for survey or construction purposes. Further, all wildlife shall be
protected to the maximum extent practicable.

Except as required by or specifically provided for in other provisions of this contract, the Contractor
shall not perform any excavations, earth borrow, preparation of borrow areas, or otherwise disturb the
surface soils within the job site without the prior approval of DOE or its designee.

LOBBYING RESTRICTION

The Contractor agrees that none of the funds obligated on this award shall be expended, directly or
indirectly, to influence Congressional action on any legislation or appropriation matters pending before
Congress, other than to communicate to Members of Congress as described in 18 U.S.C. 1913. This
restriction is in addition to those prescribed elsewhere in statute and regulation.

ALLOCATION OF LIABILITY FOR FINES AND PENALTIES TO RESPONSIBLE PARTY

(a)

(b)

Liability and responsibility for civil fines or penalties arising from or related to violations of
environmental, safety, health, or quality requirements shall be borne by the party that caused the
violation (Contractor, contractors, etc.). This clause resolves liability for fines and penalties, though
the cognizant regulatory authority may assess such fine or penalty upon either party or both parties
without regard to the allocation of responsibility or liability under this contract. The allocation of
liability for such fine or penalty is effective regardless of which party signs permit applications,
manifests, reports or other required documents, is a permittee, or is named subject of an enforcement
action or assessment of a fine or penalty.

Regardless of what party is the named subject (Contractor, Southern Ohio Cleanup Company LLC or
DOE) of an enforcement action for noncompliance with the environmental, safety, health, or quality
requirements by the cognizant regulatory authority, liability for payment of any fine or penalty as a
result of Contractor or contractor actions or inactions is the responsibility of the Contractor or
contractor, as appropriate, and not reimbursable under this contract. Cost of fines and penalties
resulting from violations of, or failure of the Contractor or contractor to comply with Federal, State,
local, or foreign laws and regulations, are unallowable.

H.28 SOUTHERN OHIO CLEANUP COMPANY LLC WORKING DAYS

Standard work week is Monday through Thursday 7:00 am to 5:30 pm. Work during other hours must be
coordinated in advance with the SOCCo technical representative.
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The following holidays are observed by the company for all employees:
New Year’s Day

Good Friday

Memorial Day

Juneteenth

Independence Day

Day associated with Independence Day
Labor Day

Columbus Day

Thanksgiving Day

Day associated with Thanksgiving Day
Day associated with Christmas
Christmas

FOREIGN NATIONALS

In accordance with DOE Order 142.3A, Contractor Requirements Document (CRD) the terms of which are
incorporated by reference, and are flowed to the contractor and its subcontractors at any tier, the Contractor has
the responsibility to identify to the Contract Administrator any personnel who are Foreign Nationals who may be
involved or working with Company personnel or have access to Department of Energy information during the
performance of this contract.

H.30

(a) Such personnel (whether off or on site) who will be involved, working with, or visiting Company
personnel (including making deliveries), or be assigned to work at the site must obtain approval
of the Company before such involvement can take place. This approval requirement includes
access to any Department of Energy information used in performance of this contract. A foreign
national is defined as a person who is a stateless person or is not a U.S. citizen (i.e., not a U.S.
national); an immigrant alien; any corporation not incorporated in the U.S; any international
organization; foreign government; or any agency or subdivision of foreign government (e.g.,
diplomatic missions). A stateless person is one who is currently without nationality by either the
action of a state withdrawing the protection of nationality; by his/her own action in effectively
renouncing the nationality previously held or because he/she has never held nationality due to the
circumstances of birth.

(b) Each individual must complete applications allowing six to eight weeks for processing after
submitting the required information. The Contractor should contact Southern Ohio Cleanup
Company LLC to obtain the necessary information and forms.

CONTRACTOR PERSONNEL

(a) The Contractor, in performance of this contract, shall be responsible for selecting personnel who are
well qualified to perform the required services, for supervising its personnel and for keeping them
informed of all improvements, changes and methods of operation. Persons employed by the
Contractor shall be and remain employees of the Contractor, and shall not be deemed employees of
Southern Ohio Cleanup Company LLC. Nothing herein shall require the establishment of any
employer-employee relationship between the Contractor and the consultants or others whose services
are utilized by the Contractor for work hereunder.

(b) The Contractor shall be responsible for maintaining satisfactory standards of employee competency,
conduct, and integrity and shall be responsible for taking such disciplinary action with respect to its
employees as may be necessary. In the event the Contractor fails to remove any employee from the
contract work whom Southern Ohio Cleanup Company LLC deems incompetent, careless, or
insubordinate, or whose continued employment on the work is deemed by Southern Ohio Cleanup



Company LLC to be contrary to the public interest, Southern Ohio Cleanup Company LLC reserves
the right to require the Contractor to remove the employee at no cost to Southern Ohio Cleanup
Company LLC.

(c) When the reason for the removal request is due solely to security or misconduct on the part of the
employee, replacement shall be at the Contractor’s expense and not chargeable to Southern Ohio
Cleanup Company LLC.

H.31 INDEMNITY

(a)

(b)

Contractor agrees their primary insurance coverage shall defend, indemnify and hold harmless the
Owner/United States Government, and the Company, its parent, affiliates, subsidiaries and their
officers, directors, employees, agents, and representatives from and against:

(1

2)

€)

(1

)

Any claim, demand, cause of action, liability, loss or expense arising from Contractor's
actual or asserted failure to comply with any of the provisions of this contract;

Any claim, demand, cause of action, liability, loss or expense arising from Contractor's
actual or asserted failure to comply with any law, ordinance, regulation, rule or order of
any governmental or quasi-governmental body (including, but not limited to, the actual or
asserted failure to pay taxes) including such failures by Contractor, its subcontractors or
suppliers; and

Any claim, demand, cause of action, liability, loss or expense relating to actual or alleged
contamination, pollution, or public or private nuisance, arising directly or indirectly out
of the goods or services provided under this contract, including the acts or omissions of
Contractor, its subcontractors or suppliers.

If this contract is one for the design, planning, construction, alteration, repair or
maintenance of a building, structure, highway, road, appurtenance, or appliance,
including moving, demolition and excavating connected therewith, then:

(i) Contractor agrees to indemnify and hold harmless the Owner/United States
Government and the Company, its parent, affiliates, subsidiaries, and their officers,
directors, employees, agents, and representatives from and against any claim,
demand, cause of action, liability, loss or expense arising from personal injury
(including death) or property damage, to the extent that such personal injury or
property damage is caused by the negligence of Contractor, its subcontractors or
suppliers; and

For contracts not included in section (b)(1) above, Contractor agrees to defend, indemnify
and hold harmless the United States Government, and the Company, its parent, affiliates,
subsidiaries, and their officers, directors, employees, agents, and representatives from and
against any claim, demand, cause of action, liability, loss or expense arising from injury
to or death of persons (including employees of the Company, Contractor and Contractor's
subcontractors) or from damage to or loss of property (including the property of the
Government), arising directly or indirectly out of this contract or out of any acts or
omissions of Contractor or its subcontractors. The defense and indemnity obligations of
Contractor under this section (b)(2) extend to personal injury or property damage caused
by Contractor's subcontractors or suppliers, and include claims, demands, causes of
action, liability, loss or expense arising under non-delegable duties of the Company or
arising from Contractor's use of equipment, tools or facilities furnished by the Company
and/or the Owner/United States Government.
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Contractor agrees that its indemnity obligations include the duty to reimburse attorneys' fees and
expenses incurred by the Company for legal action to enforce Contractor's indemnity obligations
under this clause.

In the event that any of the indemnity provisions in this clause entitled “Indemnity” are held by a
court of competent jurisdiction to be void, invalid or otherwise unenforceable according to any
law governing this contract, then such holding shall not affect the remaining provisions, and the
remaining indemnity obligations shall be construed to be enforceable to the fullest extent allowed
under applicable law.

With respect to claims by employees of Contractor or its subcontractors, the indemnity
obligations created by this clause entitled “Indemnity” shall not be limited by the fact of, amount,
or types of benefits or compensation payable by or for Contractor, its subcontractors or suppliers
under any workers' compensation, disability benefits, or other employee benefits acts or
regulations, and Contractor waives any limitations of liability or immunity arising from workers'
compensation or such other acts or regulations.

The Company shall be entitled to retain from payments otherwise due Contractor such amounts as
shall reasonably be considered necessary to satisfy any charges, claims, suits or liens for damages
that fall within Contractor's indemnity obligations under this clause entitled “Indemnity”, until
such charges, claims, suits or liens have been settled and satisfactory evidence to that effect has
been furnished to the Company.

Contractor will have no obligation to indemnify the Owner/United States Government, and/or
Company under the provisions of this clause entitled “Indemnity” if and to the extent that the
claim, demand, cause of action, liability, loss or expense, or any portion thereof, results directly
and proximately from the gross negligence of the United States Government and/or Company.
Solely with respect to any claim for indemnification made by the Company against Contractor
under any of the provisions of this clause entitled “Indemnity,” the Contractor hereby expressly
and specifically waives its statutory and constitutional workers’ compensation immunity under
Ohio Rev. Code § 4123.74 and Section 35, Article II, Ohio Constitution, from suits arising out of
employment. Contractor further agrees that, having expressly and specifically waived its statutory
and constitutional immunity solely with respect to any claim made by the United States
Government, Company against Contractor, the amount of its indemnity obligation shall not be
limited in any way by any limitation on the amount or type of damages, compensation or benefits
payable by or for Contractor under workers’ compensation acts, disability benefit acts or other
employee benefit acts.

Without limiting any other indemnity obligations under the Contract, Contractor agrees to
indemnify and hold harmless the Indemnified Parties from and against any and all Claims arising
out of, resulting from or associated with waste, debris, or any other materials removed from the
Project Site as part of the Asbestos Work and disposed of off-site, including without limitation
the collecting, transporting, treatment, disposal or other handling of such materials, under any
Law whatsoever, including without limitation Environmental Laws and specifically the
Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. §9601, et.
seq., and analogues state statutes, irrespective of whether or not the Subcontractor is negligent
with respect to such materials or has handled such materials in conformance with applicable law.
This indemnification shall commence upon the removal of any such material from the Project
Site. This indemnification shall survive the expiration or any earlier termination of the
Subcontract.



H.32 ASSIGNMENT

(a) Neither this contract nor any interest therein nor claim there under shall be assigned or transferred by
the Contractor except as expressly authorized in writing by Southern Ohio Cleanup Company LLC.

(b) Southern Ohio Cleanup Company LLC may assign this Contract, in whole or in part to DOE or to
such party as DOE may designate to perform Southern Ohio Cleanup Company LLC 's obligations
hereunder. Upon receipt by Contractor of written notice that the DOE or a party so designated by the
DOE or Southern Ohio Cleanup Company LLC has accepted an assignment of this Contract,
Southern Ohio Cleanup Company LLC shall be relieved of all responsibility hereunder and
Contractor shall thereafter look solely to such assignee for performance of Southern Ohio Cleanup
Company LLC 's obligations.

H.33 TRAVEL - REVISED (OCT 12016)

The following (italicized) travel and short term business trip language contained within this clause is a
mandatory flow-down requirement established by the Department of Energy (DOE) Contracting Officer
for this Prime Contact incorporating the requirements of DOE’s HCA Directive, Acquisition Letter
AL-2013-01, and is not subject to further modification. For the purposes of this clause, any reference to
"Contracting Officer (CO)” shall mean Southern Ohio Cleanup Company LLC (the Company) Contracts
Administration Personnel (CA). Extended personnel assignments are assignments for subcontractor
personnel to a domestic location different than their normal duty station for a period expected to exceed
30 consecutive calendar days. All extended personnel assignments greater than six months are to be
approved by the Company’s CA prior to the authorization to or incurrence of cost for such activities as
detailed below:

The Contractor is expected to have personnel physically located at the Portsmouth Gaseous
Diffusion Plant in Piketon, OHto perform the requirements ofthe contract. DOE will not reimburse
costs associated with salary premiums, per diem, or lodging/other subsidies for Contractor
employees on extended personnel assignments unless specifically authorized by the CO. Such
authorizations may be considered based on extenuating circumstances, however, the authorization
shall have a firm ending date. Short Term business trips (less than six months) shall be in
accordance with HCA Directive, Acquisition Letter AL-2018-08. Business Trips exceeding, or
expected to exceed, six months duration shall be in accordance with HCA Directive, Acquisition
Letter 2018-08 and shall require CO approval.

If travel is authorized by the CO, reimbursement of Contractor employee’s travel cost is limited
from the date of assignment to the project consistent with Federal Travel Regulations, US.
Department of Energy Travel Manual DOE M 552.1-1A dated February 17, 2006, Acquisition
Letter 2018-08 and any DOE supplementary policies.

As such, business travel is subdivided into the following two categories: 1) Short Term Business
Trips, and 2) Contractor Domestic Personnel Extended Assignments. Provisions for contractor
personnel are based upon the resources period of performance. Contractor personnel who have a period
of performance less than six months will be subject to Category 1 requirements. Any contractor personnel
who have a period of performance greater than six months (inclusive of contractor personnel whose
period of performance was originally less than six months and modified/extended beyond 6 months)
shall be subject to Category 2 requirements.

Short Term Business Trips
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H-35

H.36

H.37

Short Term Business Trips are defined as assignment of contractor personnel to a domestic location
different from their normal duty station for a period expected to be less than six months. The
duration of the assignment is determined by the original award by company. Prior approval by the
Company’s CA is not required. Any change to the duration of the assignment by the company, which
results in the assignment breaching the less than six months criteria stated herein, shall require CO
approval prior to the incurrence of any cost for such provision from the date of said change in
performance period.

Reimbursement for reasonable, allowable, and allocable expenses will be as specified in Federal Travel
Regulations, U.S. Department of Energy Travel Manual DOE M 552.1-1 A, Acquisition Letter 2018-08,
and any DOE supplementary policies.

Contractor Domestic Personnel Extended Assignments

Contractor Domestic Personnel Extended Assignments are defined as assignment of contractor
personnel to a domestic location different from their normal duty station for a period expected to exceed
6 months. Prior approval by the Company’s CA is required. Reimbursement for reasonable, allowable,
and allocable expenses will be as specified in Federal Travel Regulations, U.S. Department of Energy
Travel Manual DOE M 552.1-1 A, Acquisition Letter 2018-08, and any DOE supplementary policies.

The Contractor shall be responsible for any and all Contractor employee(s) duties and taxes of any and all
types. Any violation of the travel policy as set forth in this H.33 Clause may result in disallowed costs,
employee termination from contract and/or termination of contract.

RESERVED
ORDER OF PRECEDENCE

All Subcontract documents and subsequently issued Change Notices/Orders and Modifications are
essential parts of this Subcontract, and a requirement occurring in one is binding as though occurring in
all. In resolving conflicts, errors, or omissions, the following order of precedence shall be used:

1. Subcontract Form of Agreement (including Section B, the Schedule, modifications and special
provisions therein)

2. Special Contract Requirements (Section H)

3. Contract Clauses (Section I)

4. Attachments attached thereto

WAIVER OF FACILITIES CAPITAL COST OF MONEY /Derived from FAR 52.215-17 (Oct
1997)]

The Contractor did not include facilities capital cost of money as a proposed cost of this contract.
Therefore, it is an unallowable cost under this contract.

PROTECTION OF INFORMATION

(a) Definitions. As used in this clause--

- Adequate security means protective measures are applied commensurate with the risks (i.e.,
consequences and their probability) of loss, misuse, or unauthorized access to or modification of
information.

- Clearing information means a level of media sanitization that would protect the confidentiality of
information against a robust keyboard attack. Simple deletion of items would not suffice for clearing. For



example, overwriting is an acceptable method for clearing media. The security goal of the overwriting
process is to replace written data with random data.

- Compromise means disclosure of information to unauthorized persons, or a violation of the security
policy of a system in which unauthorized intentional or unintentional disclosure, modification,
destruction, or loss of an object may have occurred.

- Data means a subset of information in an electronic format that

allows it to be retrieved or transmitted.

- Exfiltration means any unauthorized release of data from within an information system. This
includes copying the data through covert network channels or the copying of data to unauthorized media.

- Government information means any unclassified nonpublic information that is--

(1) Provided by or on behalf of the Government to the contractor or its subcontractor(s); or

(2) Collected, developed, received, maintained, disseminated, transmitted, used, or stored by the
Contractor or its subcontractor(s) in support of an official Government activity.

- Information means any communicable knowledge or documentary material, regardless of its physical
form or characteristics.

- Information system means a set of information resources organized for the collection, storage,
processing, maintenance, use, sharing, dissemination, disposition, display, or transmission of information.

- Intrusion means unauthorized access to an information system, such as an act of entering, seizing, or
taking possession of another's property to include electromagnetic media.

- Media means physical devices or writing surfaces including, but not limited to, magnetic tapes,
optical disks, magnetic disks, large-scale integration memory chips, and printouts onto which information
is recorded, stored, or printed within an information system.

- Safeguarding means measures and controls that are used to protect information.

- Threat means any person or entity that attempts to access or accesses an information system without
authority.

- Voice means all oral information regardless of transmission method.

(b) Safeguarding requirements and procedures. The Contractor shall provide adequate security to
safeguard unclassified Government information on its unclassified information systems from
unauthorized access and disclosure. The Contractor shall apply the following basic safeguarding
requirements to Government information:

(1) Protecting unclassified Government information on public computers or websites: Do not process
unclassified Government information on public computers (e.g., those available for use by the general
public in kiosks, hotel business centers) or computers that do not have access control. Unclassified
Government information shall not be posted on websites that are publicly available or have access limited
only by domain/Internet Protocol restriction. Such information may be posted to web pages that control
access by user ID/password, user certificates, or other technical means, and that provide protection via use
of security technologies. Access control may be provided by the intranet (vice the website itself or the
application it hosts).

(2) Transmitting electronic information. Transmit email, text messages, blogs, and similar
communications using technology and processes that provide the best level of security and privacy
available, given facilities, conditions, and environment.

(3) Transmitting voice and fax information. Transmit voice and fax information only when the sender has
a reasonable assurance that access is limited to authorized recipients.

(4) Physical or electronic barriers. Protect information by at least one physical or electronic barrier (e.g.,
locked container or room, login and password) when not under direct individual control.

(5) Sanitization. At a minimum, clear information on media that has been used to process unclassified
Government information before external release or disposal. Overwriting is an acceptable means of
clearing media in accordance with National Institute of Standards and Technology 800-88, Guidelines for
Media Sanitization, at http://csrc.nist.gov/publications/nistpubs/800-88/NISTSP800-88 rev1.pdf.

(6) Intrusion protection. Provide at least the following protections against computer intrusions and data
compromise including exfiltration:
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(i) Current and regularly updated malware protection services, e.g., anti-virus, anti-spyware.

(i1) Prompt application of security-relevant software upgrades, e.g., patches, service packs, and hot fixes.
(7) Transfer limitations. Transfer Government information only to those subcontractors that both have a
need to know and provide at least the same level of security as specified in this clause. (¢) Subcontracts.
The Contractor shall include the substance of this clause, including this paragraph (c), in all subcontracts
under this contract that may potentially have unclassified Government information resident on or
transiting through their unclassified information systems.

TERMINATION /4s derived from FAR 52.249-6 (May 2004) ALTERNATE 1V (SEP 1996)]

(a)

(b)

(c)

Southern Ohio Cleanup Company LLC may terminate performance of work under this contract in whole or,
from time to time, in part, if --

(1) Southern Ohio Cleanup Company LLC determines that a termination is in its; or the
Government’s best interests

2) The Contractor defaults in performing this contract and fails to cure the default within 10 days
(unless extended by the Company’s Buyer) after receiving the default. “Default” includes failure
to make progress in the work so as to endanger performance.

Southern Ohio Cleanup Company LLC shall terminate by delivering to the Contractor a Notice of
Termination specifying whether termination is for default of the Contractor or for convenience of Southern
Ohio Cleanup Company LLC, the extent of termination, and the effective date. If, after termination for
default, it is determined that the Contractor was not in default or that the Contractor's failure to perform or
to make progress in performance is due to causes beyond the control and without the fault or negligence of
the Contractor, the rights and obligations of the parties will be the same as if the termination was for the
convenience of Southern Ohio Cleanup Company LLC.

After receipt of a Notice of Termination, and except as directed by Southern Ohio Cleanup Company LLC,
the Contractor shall immediately proceed with the following obligations, regardless of any delay in
determining or adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.

2) Place no further subcontracts or orders (referred to as subcontracts in this clause), except as
necessary to complete the continued portion of the contract.

3) Terminate all subcontracts to the extent they relate to the work terminated.

4 Assign to Southern Ohio Cleanup Company LLC, as directed by Southern Ohio Cleanup
Company LLC, all right, title, and interest of the Contractor under the subcontracts terminated, in
which case Southern Ohio Cleanup Company LLC shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by Southern Ohio Cleanup Company LLC,
settle all outstanding liabilities and termination settlement proposals arising from the termination
of subcontracts, the cost of which would be reimbursable in whole or in part, under this contract;
approval or ratification will be final for purposes of this clause.

(6) Transfer title (if not already transferred) and, as directed by Southern Ohio Cleanup Company
LLC, deliver to Southern Ohio Cleanup Company LLC --

(1) The fabricated or unfabricated parts, work in process, completed work, supplies, and
other material produced or acquired for the work terminated,

(i1) The completed or partially completed plans, drawings, information, and other property



(d)

(e)

®

(@

(h)

that, if the contract had been completed, would be required to be furnished to Southern
Ohio Cleanup Company LLC; and

(1ii) The jigs, dies, fixtures, and other special tools and tooling acquired or manufactured for
this contract, the cost of which the Contractor has been or will be reimbursed under this
contract.

(7 Complete performance of the work not terminated.
(®) Take any action that may be necessary, or that Southern Ohio Cleanup Company LLC may direct,

for the protection and preservation of the property related to this contract that is in the possession
of the Contractor and in which Southern Ohio Cleanup Company LLC or the Government has or
may acquire an interest.

9) Use its best efforts to sell, as directed or authorized by Southern Ohio Cleanup Company LLC,
any property of the types referred to in subparagraph (c)(6) of this clause; provided, however, that
the Contractor

(1) is not required to extend credit to any purchaser and

(i1) may acquire the property under the conditions prescribed by, and at prices approved by,
Southern Ohio Cleanup Company LLC. The proceeds of any transfer or disposition will
be applied to reduce any payments to be made by Southern Ohio Cleanup Company LLC
under this contract, credited to the price or cost of the work, or paid in any other manner
directed by Southern Ohio Cleanup Company LLC.

The Contractor shall submit complete termination inventory schedules no later than 120 days from the
effective date of termination, unless extended in writing by Southern Ohio Cleanup Company LLC upon
written request of the Contractor within this 120-day period.

After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition
Regulation, the Contractor may submit to Southern Ohio Cleanup Company LLC a list, certified as to
quantity and quality, of termination inventory not previously disposed of, excluding items authorized for
disposition by Southern Ohio Cleanup Company LLC. The Contractor may request Southern Ohio
Cleanup Company LLC to remove those items or enter into an agreement for their storage. Within 15 days,
Southern Ohio Cleanup Company LLC will accept the items and remove them or enter into a storage
agreement. Southern Ohio Cleanup Company LLC may verify the list upon removal of the items, or if
stored, within 45 days from submission of the list, and shall correct the list, as necessary, before final
settlement.

After termination, the Contractor shall submit a final termination settlement proposal to Southern Ohio
Cleanup Company LLC in the form and with the certification prescribed by Southern Ohio Cleanup
Company LLC. The Contractor shall submit the proposal promptly, but no later than 1 year from the
effective date of termination, unless extended in writing by Southern Ohio Cleanup Company LLC upon
written request of the Contractor within this 1-year period. However, if Southern Ohio Cleanup Company
LLC determines that the facts justify it, a termination settlement proposal may be received and acted on
after 1 year or any extension. If the Contractor fails to submit the proposal within the time allowed,
Southern Ohio Cleanup Company LLC may determine, on the basis of information available, the amount, if
any, due the Contractor because of the termination and shall pay the amount determined.

Subject to paragraph (f) of this clause, the Contractor and Southern Ohio Cleanup Company LLC may
agree on the whole or any part of the amount to be paid (including an allowance for fee) because of the
termination. The contract shall be amended, and the Contractor paid the agreed amount.

If the Contractor and Southern Ohio Cleanup Company LLC fail to agree in whole or in part on the amount
to be paid because of the termination of work, Southern Ohio Cleanup Company LLC shall determine, on
the basis of information available, the amount, if any, due the Contractor and shall pay the amount
determined as follows:



(1)

All costs reimbursable under this contract, not previously paid, for the performance of this contract
before the effective date of the termination, and those costs that may continue for a reasonable
time with the approval of or as directed by the Southern Ohio Cleanup Company LLC Buyer;
however, the Contractor shall discontinue those costs as rapidly as practicable.

2) The cost of settling and paying termination settlement proposals under terminated subcontracts
that are properly chargeable to the terminated portion of the contracts if not included in paragraph

(h)(1) of this clause.

3) The reasonable costs of settlement of the work terminated, including-

(1) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation
of termination settlement proposals and supporting data;

(i1) The termination and settlement of subcontracts (excluding the amounts of such
settlements); and

(1ii) Storage, transportation, and other costs incurred, reasonably necessary for the
preservation, protection, or disposition of the termination inventory. If the termination is
for default, no amounts of the preparation of the Contractor’s termination settlement
proposal may be included.

4 A portion of the fee payable under the contract, determined as follows:

(1) If the contract is terminated for the convenience of Southern Ohio Cleanup Company
LLC, the settlement shall include a percentage of the fee equal to the percentage of
completion of work contemplated under the contract, but excluding subcontract effort
included in the subcontractors’ termination proposals, lee previous payments for fee.

(i1) If the contract is terminated for default, the total fee payable shall be such proportionate
part of the fee as the total number of articles (or amount of services) delivered to and
accepted by Southern Ohio Cleanup Company LLC is the total number of articles (or
amount of services) of a like kind required by the contract.

%) If the settlement includes only fee, it will be determined under paragraph (h)(4) of this clause.
(1) The cost principles and procedures in Part 31 of the Federal Acquisition Regulation, in effect on the date of

this contract, shall govern all costs claimed, agreed to, or determined under this clause.

) The Contractor shall have the right of appeal, under the Claims clause, from any determination made by
Southern Ohio Cleanup Company LLC under paragraph (f), (h), or (1) of this clause, except that if the
Contractor failed to submit the termination settlement proposal within the time provided in paragraph (f)
and failed to request a time extension, there is no right of appeal. If Southern Ohio Cleanup Company LLC
has made a determination of the amount due under paragraph (f), (h) or (1) of this clause, Southern Ohio
Cleanup Company LLC shall pay the Contractor --

(1

2)

The amount determined by Southern Ohio Cleanup Company LLC if there is no right of appeal or
if no timely appeal has been taken; or

The amount finally determined on an appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted --

(1) All unliquidated advance or other payments to the Contractor, under the terminated portion of this
contract;
(2) Any claim which Southern Ohio Cleanup Company LLC has against the Contractor under this
contract; and
3) The agreed price for, or the proceeds of sale of materials, supplies, or other things acquired by the
Contractor or sold under this clause and not recovered by or credited to the Government.
Q) The Contractor and Southern Ohio Cleanup Company LLC must agree to any equitable adjustment in fee

for the continued portion of the contract when there is a partial termination. The Southern Ohio Cleanup
Company LLC Buyer shall amend the contract to reflect the agreement.



(m)

(n)

€)) Southern Ohio Cleanup Company LLC may, under the terms and conditions it prescribes, make
partial payments and payments against costs incurred by the Contractor for the terminated portion
of the contract, if Southern Ohio Cleanup Company LLC believes the total of these payments will
not exceed the amount to which the Contractor will be entitled.

2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay
the excess to Southern Ohio Cleanup Company LLC upon demand, together with interest
computed at the rate established by the Secretary of the Treasury under 50 U.S.C.App. 1215(b)(2).
Interest shall be computed for the period from the date the excess payment is received by the
Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment
due to a reduction in the Contractor's termination settlement proposal because of retention or other
disposition of termination inventory until 10 days after the date of the retention or disposition, or a
later date determined by Southern Ohio Cleanup Company LLC because of the circumstances.

The provisions of this clause relating to fee are inapplicable if this contract does not include a fee.

H.39 DEFAULT /[As derived from FAR 52.249-8 (Apr 1984)]

(a)

(b)

(©)

(1) Southern Ohio Cleanup Company LLC may, subject to paragraphs (c) and (d) of this clause, by
written notice of default to the Contractor, terminate this contract in whole or in part if the Contractor fails
to --

(1) Deliver the supplies or to perform the services within the time
specified in this contract or any extension;

(i1) Make progress, so as to endanger performance of this contract (but
see subparagraph (a)(2) of this clause); or

(ii1) Perform any of the other provisions of this contract (but see
Subparagraph (a)(2) of this clause).

(2) Southern Ohio Cleanup Company LLC’s right to terminate this contract under subdivisions
(a)(1)(i1) and (1)(iii) of this clause, may be exercised if the Contractor does not cure such failure
within 10 days (or more if authorized in writing by Southern Ohio Cleanup Company LLC) after
receipt of the notice from Southern Ohio Cleanup Company LLC specifying the failure.

If Southern Ohio Cleanup Company LLC terminates this contract in whole or in part, it may acquire, under
the terms and in the manner it considers appropriate, supplies or services similar to those terminated, and
the Contractor will be liable to Southern Ohio Cleanup Company LLC for any excess costs for those
supplies or services. However, the Contractor shall continue the work not terminated.

Except for defaults of subcontractors at any tier, the Contractor shall not be liable for any excess costs if the
failure to perform the contract arises from causes beyond the control and without the fault or negligence of

the Contractor. Examples of such causes include

(D) acts of God or of the public enemy,

2) acts of the Government in either its sovereign or contractual capacity,
3) fires,
4 floods,

(5) epidemics,
(6) quarantine restrictions,

7 strikes,



H.40

(d)

(e)

®

(2

(h)

(8) freight embargoes, and
9) unusually severe weather.

In each instance the failure to perform must be beyond the control and without the fault or negligence of the
Contractor.

If the failure to perform is caused by the default of a subcontractor at any tier, and if the cause of the default
is beyond the control of both the Contractor and subcontractor, and without the fault or negligence of
either, the Contractor shall not be liable for any excess costs for failure to perform, unless the subcontracted
supplies or services were obtainable from other sources in sufficient time for the Contractor to meet the
required delivery schedule.

If this contract is terminated for default, Southern Ohio Cleanup Company LLC may require the Contractor
to transfer title and deliver to the Government, as directed by Southern Ohio Cleanup Company LLC, any

(1) completed supplies, and

(2) partially completed supplies and materials, parts, tools, dies, jigs, fixtures, plans, drawings,
information, and contract rights (collectively referred to as "manufacturing materials" in this
clause) that the Contractor has specifically produced or acquired for the terminated portion of this
contract.

Upon direction of Southern Ohio Cleanup Company LLC, the Contractor shall also protect and preserve
property in its possession in which the Government has an interest.

Southern Ohio Cleanup Company LLC shall pay contract price for completed supplies delivered and
accepted. The Contractor and Southern Ohio Cleanup Company LLC shall agree on the amount of
payment for manufacturing materials delivered and accepted and for the protection and preservation of the
property. Failure to agree will be a dispute under the Disputes clause. Southern Ohio Cleanup Company
LLC may withhold from these amounts any sum it determines to be necessary to protect itself and the
Government against loss because of outstanding liens or claims of former lien holders.

If, after termination, it is determined that the Contractor was not in default, or that the default was
excusable, the rights and obligations of the parties shall be the same as if the termination had been issued
for the convenience of Southern Ohio Cleanup Company LLC.

The rights and remedies of Southern Ohio Cleanup Company LLC in this clause are in addition to any
other rights and remedies provided by law or under this contract.

DELAYS.

(2)

(b)

In the event Contractor or Company is delayed in performing any of their respective obligations in this
Contract and such delay is caused by acts of God, war, riots, civil insurrection, acts of the public enemy,
accidents, acts of civil or military authority, fires, floods, or earthquakes, beyond the reasonable control of
the party delayed, such delay will be excused and the period of such delay will be added to the time for
performance of the obligation delayed, unless the date, schedule or time period for performance of the
obligation is expressly stated in this Contract to be guaranteed. In the event any delay due to the foregoing
causes or events occurs or is anticipated, the party delayed or anticipating delay shall promptly notify the
other party in writing of such delay or expected delay and the cause and estimated duration of such delay.
In the event of a delay due to the foregoing causes or events, the party delayed shall, at no cost to the other
party, exercise due diligence to shorten and avoid the delay and shall keep the other party advised as to the
continuance of the delay and steps taken to shorten or terminate the delay.

Contractor shall, within five (5) working days of the commencement of any delay, give to Company written
notice thereof and of the anticipated effects thereof. Within two (2) working days of the termination of any
delay, Contractor shall file a written notice with Company specifying the actual duration of the delay. If



Company determines that a delay was beyond the control and without the fault or negligence of Contractor
or its subcontractors and not foreseeable by Contractor at the effective date of this Contract, Company shall
determine the duration of the delay and shall extend the time of performance of this Contract thereby.

(c) Contractor shall not be entitled to, and hereby expressly waives recovery of, any damages suffered by
reason of delays of any nature, including the negligence of Company and Owner, and extension of time
shall constitute the sole liability of Company and Owner and Contractor's sole remedy for delays

H.41 COMPETITION IN SUBCONTRACTING /A4s derived from FAR 52.244-5 (Dec 1996] (Applicable to

H.42

H.43

H.44

H.45

Time and Material and Cost Reimbursement Contracts)

The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the contract

GOVERNMENT PROPERTY

(a) In the event any Government owned property is furnished to the Contractor for any purpose, such
property shall be identified in the schedule to the Contractor as “Government-furnished
property.” Unless the provisions of this contract state that the Government property is to be
expended in the conduct of the work or is otherwise not to be returned to the Government, not
later than final acceptance of the work,

(b) The Contractor assumes the risk of, and shall be responsible for, any loss, damage, destruction, or
theft of Government property upon its delivery to the Contractor as Government furnished

property. However the Contractor is not responsible for reasonable wear and tear to Government
property or for Government property properly consumed in performing this contract..

NOTICE OF LABOR DISPUTES

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay

the timely performance of this contract, the Seller shall immediately give notice, including all relevant

information, to Company.

CERTIFICATION OF ELIGIBILITY

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person
or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded

Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(©) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

SUBCONTRACTOR COST OR PRICING DATA

(a) Before awarding any subcontract expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4, on the date of agreement on price or the date of award, whichever



(b)

(©)

is later; or before pricing any subcontract modification involving a pricing adjustment expected to
exceed the threshold for submission of cost or pricing data at FAR 15.403-4, the Seller shall
require the subcontractor to submit cost or pricing data (actually or by specific identification in
writing), unless an exception under FAR 15.403-1 applies.

The Seller shall require the subcontractor to certify in substantially the form prescribed in FAR
15.406-2 that, to the best of its knowledge and belief, the data submitted under paragraph (a) of
this clause were accurate, complete, and current as of the date of agreement on the negotiated
price of the subcontract or subcontract modification.

In each subcontract that exceeds the threshold for submission of cost or pricing data at FAR
15.403-4, when entered into, the Seller shall insert either;

(1

The substance of this clause, including this paragraph (c), if paragraph (a) of this clause
requires submission of cost or pricing data for the subcontract; or The substance of the
clause at Subcontractor Cost or Pricing Data — Modifications

H.46 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA

(a)

(b)

(©)

In the event the total price or estimated or expected payments to the Company exceed the
threshold for submission of cost or pricing data at FAR 15.403-1and no exception to such
submission stated at FAR 15.403-1 applies, if any price, including profit or fee, negotiated in
connection with this contract, or any cost reimbursable under this contract, was increased by any
significant amount because:

(1

)

3)

The Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified in its Certificate of Current Cost or Pricing Data;

A subcontractor or prospective subcontractor furnished the Contractor cost or pricing
data that were not complete, accurate, and current as certified in the Contractor’s
Certificate of Current Cost or Pricing Data; or

Any of these parties furnished data of any description that were not accurate, the price or
cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction.

Any reduction in the contract price under paragraph (a) of this clause due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which:

(M
2

(D

The actual subcontract; or

The actual cost to the Contractor, if there was no subcontract, was less than the
prospective subcontract cost estimate submitted by the Contractor; provided, that the
actual subcontract price was not itself affected by defective cost or pricing data.

If the Contracting Officer or Company determines under paragraph (a) of this
clause that a price or cost reduction should be made, the Contractor agrees not to raise the

following matters as a defense:

)] The Contractor or subcontractor was a sole source supplier or otherwise



(d)

2

(i)

(ii1)

(iv)

(1)

(i)

was in a superior bargaining position and thus the price of the contract would not
have been modified even if accurate, complete, and current cost or pricing data
had been submitted.

The Contracting Officer or Company should have known that the cost or pricing
data in issue were defective even though the Contractor or subcontractor took no
affirmative action to bring the character of the data to the attention of the
Contracting Officer or Company.

The contract was based on an agreement about the total cost of the contract and
there was no agreement about the cost of each item procured under the contract.

The Contractor or subcontractor did not submit a Certification of Current
Cost or Pricing Data.

Except as prohibited by subdivision (c)(2) (ii) of this clause, an offset in an
amount determined appropriate by the Contracting Officer or Company based
upon the facts shall be allowed against the amount of the contract price reduction
if:

(A) The Contractor certifies to Company that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the
amount requested; and

(B) The Contractor proves that the cost or pricing data were available before
the as of date specified on its Certificate of Current Cost or Pricing Data,
and that the data were not submitted before such date.

An offset shall not be allowed if:

(A) The understated data were known by the Contractor to be understated
before the As of date specified on its Certificate of Current Cost or
Pricing Data; or

(B) The Government or Company proves that the facts demonstrate that the
contract price would not have increased in the amount to be offset even if
the available data had been submitted before the As-of-date specified on
its Certificate of Current Cost or Pricing Data.

If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United Stated or Company at the time such
overpayment is repaid:

(1)

Simple interest on the amount of such overpayment to be computed from the date(s) of

overpayment to the Contractor to the date the Government is repaid by the Contractor or

Contractor at the applicable underpayment rate effective for each quarter prescribed by

the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor

knowingly submitted cost or pricing data that were incomplete, inaccurate, or noncurrent.



H.47 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA-MODIFICATIONS

(a)

(b)

(c)

(d)

This clause shall become operative only for any modification to this contract involving a pricing
adjustment expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4, except that this clause does not apply to any modification if an exception under FAR
15.403-1 applies.

If any price, including profit or fee, negotiated in connection with any modification under this
clause, or any cost reimbursable under this contract, was increased by any significant amount
because (1) the Contractor or a subcontractor furnished cost or pricing data that were not
complete, accurate, and current as certified in its Certificate of Current Cost or Pricing Data, (2) a
subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were
not complete, accurate, and current as certified in the Contractor’s Certificate of Current Cost or
Pricing Data, or (3) any of these parties furnished data of any description that were not accurate,
the price or cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction. This right to a price reduction is limited to that resulting from defects in data relating to
modifications for which this clause becomes operative under paragraph (a) of this clause.

Any reduction in the contract price under paragraph (b) of this clause due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to the
amount, plus applicable overhead and profit markup, by which-

(D) The actual subcontract; or

2) The actual cost to the Contractor, if there was no subcontract, was less than the
prospective subcontract cost estimate submitted by the Contractor; provided, that the
actual subcontract price was not itself affected by defective cost or pricing data.

(1)  If the Contracting Officer or Company determines under paragraph (b) of this clause that
a price or cost reduction should be made, the Contractor agrees not to raise the following
matters as a defense:

) The Contractor or subcontractor was a sole source supplier or otherwise was in a
superior bargaining position and thus the price of the contract would not have
been modified even if accurate, complete, and current cost or pricing data had
been submitted.

(i1) The Contracting Officer or Company should have known that the cost or pricing
data in issue were defective even though the Contractor or subcontractor took no
affirmative action to bring the character of the data to the attention of the
Contracting Officer or Company.

(ii1) The contract was based on an agreement about the total cost of the contract and
there was no agreement about the cost of each item procured under the contract.

@iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or
Pricing Data.

2) 1 Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an
amount determined appropriate by the Contracting Officer or Company based

upon the facts shall be allowed against the amount of a contract price reduction
if--



2)

(A) The Contractor certifies to Company that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the
amount requested; and

(B) The Contractor proves that the cost or pricing data were available before
the "as of" date specified on its Certificate of Current Cost or Pricing
Data, and that the data were not submitted before such date.

(i1) An offset shall not be allowed if--

(A) The understated data were known by the Contractor to be understated
before the "as of" date specified on its Certificate of Current Cost or
Pricing Data; or

(B) The Government or Company proves that the facts demonstrate that the
contract price would not have increased in the amount to be offset even if
the available data had been submitted before the "as of" date specified on
its Certificate of Current Cost or Pricing Data.

(d) If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United States or Company at the time such
overpayment is repaid -

) Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor or
Contractor at the applicable underpayment rate effective for each quarter prescribed by
the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly

submitted cost or pricing data that were incomplete, inaccurate, or noncurrent.

H.48

H.49

(a)

QUALITY OF SERVICES

Contractor warrants to Company and Owner that all services supplied by Contractor, in performance of
this Contract, shall be supplied by personnel who are careful, skilled, experienced and competent in their
respective trades or professions. Contractor agrees that he is supplying professional services, findings,
and/or recommendations in the performance of this Contract and warrants to Company and Owner, that
the same shall conform to the highest professional and engineering standards and principles.

GUARANTEES

Contractor guarantees Company and Owner/United States Government that the Work shall comply
strictly with the provisions of this Contract and all specifications, drawings and standards referred to in
this Contract or thereafter furnished by Company, and that the Work shall be first-class in every
particular and free from defects in materials and workmanship and in any design or engineering furnished
by Contractor. Contractor further guarantees Company and Owner/United States Government that all
materials, equipment and supplies furnished by Contractor for the Work shall be new, merchantable, of
the most suitable grade and fit for their intended purposes. Without limitation of any other rights or
remedies of Company or Owner/United States Government, if any defect in the Work in violation of the
foregoing guarantees arises within the period set forth below, Contractor shall, upon receipt of written
notice of such defect, promptly furnish, at no cost to Company or Owner/United States Government,



(b)

(c)

(d)

(e)

H.50

H.51

design and engineering, labor, equipment and materials necessary to correct such defect and cause the
Work to comply fully with the foregoing guarantees.

Contractor's guarantees set forth in Section (a) shall extend for twenty-four (24) months after the date of
final written acceptance of the Work by Company, or eighteen (18) months after the start of regular
operation or use of the Work by Company, whichever occurs first. Any period wherein the Work is not
available for use due to defects in materials, workmanship or engineering furnished by Contractor shall
extend the guarantee period by an equal period of time.

Design and engineering, labor, equipment and materials furnished by Contractor pursuant to Section (a)
to correct defects shall be guaranteed by Contractor in accordance with the guarantees set forth in Section
(a) for a period of eighteen (18) months from the date of completion of the correction, or for the
remainder of the guarantee period set forth in Section (b) above, whichever is longer.

In the event Contractor has been notified of any defects in the Work in violation of Contractor's
foregoing guarantees and fails to promptly and adequately correct such defects, Company and
Owner/United States Government shall have the right to correct or to have such defects corrected for the
account of Contractor, and Contractor shall promptly pay Company or Owner/United States Government
the costs incurred in correcting such defects.

Contractor shall include, at a minimum, the foregoing guarantee requirements in any subcontract that it
places.

RESERVED
SUBCONTRACTS AND PURCHASE ORDERS

(a) Contractor shall not subcontract performance of all or any portion of the Work under this
Contract without first notifying Company of the intended subcontracting and obtaining Company
acceptance in writing of the subcontracting and the subcontractor. If requested by Company,
Contractor shall furnish Company a copy of the proposed subcontract (with price deleted if the
subcontracted work is part of fixed price Work of Contractor under this Contract) for Company
review of the terms and conditions thereof and shall not execute such subcontract until Company
has accepted such terms. Failure of Contractor to comply with this Section may be deemed by
Company to be a material breach of this Contract.

(b) Contractor guarantees that its subcontractors will comply fully with the terms of this Contract
applicable to the portion of the Work performed by them. If any portion of the Work which has
been subcontracted by Contractor is not prosecuted in accordance with this Contract, on request
of Company, the subcontractor shall be replaced at no additional cost to Company and shall not
be employed again on the Work.

(c) Contractor shall include a provision in every subcontract that it places authorizing assignment of
such subcontract to Company or Owner without requiring further consent from such
subcontractor or supplier.

(d) Company shall have the right from time to time to contact Contractor's subcontractors to discuss
their progress.
(e) As used in this Contract, the term "subcontract" shall also include purchase orders and rental

agreements for materials or equipment, and the term "subcontractor" shall also include vendors or



®

suppliers of such material or equipment.

Contractor shall not be relieved of its responsibility for the Work by virtue of any subcontracts it
may place regardless of Company's acceptance of such subcontract.

H.52 OVERTIME

Unless expressly stated elsewhere in this Contract, Work at the jobsite shall be compatible with
Company's starting and quitting times or other times approved by Company. Overtime work, whether
scheduled or incidental, shall be to Contractor's account unless the compensation therefore is specifically
authorized in writing by Company. In the event Company approves compensation of Contractor's
overtime such compensation as separately authorized shall be limited to the actual cost to Contractor of
the premium portion only of all applicable wages, craft fringe benefits, and payroll burdens imposed by
any governmental authority and measured by the compensation payable to employees. To establish the
amount of payment, Contractor shall submit supporting documents satisfactory in form and content to
Company for its verification and approval

H.53-56 RESERVED

H.57 CONTRACTOR'S SHIPMENTS

H.58

(a)

(b)

(©)

Contractor shall be responsible for arranging all shipments of Contractor supplied materials and
equipment to the site of the Work and shall consign such shipments to itself as Consignee at the
project shipping address, freight fully prepaid. Contractor shall be responsible for making
demurrage agreements and settlement with carriers for its shipments.

Contractor shall advise Company in writing, in advance of major shipments of Contractor's
materials and equipment and shall coordinate with Company the arrival, unloading and release of
carriers' equipment. Contractor shall promptly unload its shipments and promptly release carrier's
equipment.

In the event Contractor may be unable to promptly unload its shipment, Contractor shall notify
Company of such inability not less than ten (10) working days in advance of arrival. Company, at
its option, may unload or make arrangements for others to unload such shipments for the account
and risk of Contractor. Contractor will promptly pay Company for such costs of unloading.

CONTROL OF COMPANY FURNISHED MATERIALS

(a)

(b)

(c)

Materials and equipment furnished by Company shall be received by Contractor in the presence
of Company authorized representative and quantities thereof shall be checked jointly by
Contractor and Company. The delivery and acceptance of all such materials and equipment shall
be recorded in writing, and Contractor shall evidence receipt and acceptance of such materials
and equipment by signing forms satisfactory to Company.

Contractor shall carefully note any visible damage to Company furnished materials and
equipment prior to Contractor's acceptance of delivery. After Contractor has accepted delivery of
such materials and equipment, Contractor shall assume full responsibility for any loss of or
damage to such materials and equipment. Contractor shall notify Company of any materials and
equipment supplied to Contractor by Company which are surplus and, without additional
compensation, shall cooperate with Company and Owner in the disposition of such surplus as
directed by Company.

Contractor shall notify Company of any lack of, or requirement for, materials and equipment
required under this Contract to be supplied by Company in sufficient time for Company to furnish
said materials or equipment in advance of Contractor's need. In the event of misfit of Company



(d)

furnished materials or equipment, Contractor shall promptly notify Company of such misfit.
Contractor shall take all reasonable steps to avoid standby time due to such misfit or lack of
Company furnished materials or equipment and to continue progress of other portions of Work
pending correction of such misfit and/or the furnishing of materials or equipment.

H.59 CARE, CUSTODY, CONTROL AND TITLE TO MATERIALS AND EQUIPMENT

(a)

(b)

(c)

Good and clear title to all materials and equipment furnished by Contractor under this Contract
for the Work shall, except as expressly provided otherwise, elsewhere in this Contract, pass to
Owner/United States Government upon incorporation into the permanent plant. Contractor shall
ensure that subcontractors from whom Contractor obtains materials and equipment do not retain,
encumber or reserve title to such items, and Contractor shall defend, indemnify and hold
Company and Owner/United States Government harmless from any such claims by its
subcontractors.

Notwithstanding the provisions of paragraph (a) above, the care, custody and control of
Contractor's Work incorporated into the permanent plant shall remain with Contractor until such
Work has been accepted in writing by Company and shall thereupon pass to Company unless
Company or Owner/United States Government notify Contractor in writing that such care,
custody, and control is assumed by Company or Owner/United States Government at an earlier
date. The taking of possession of such Work pursuant to Article 13.0, Possession Prior to
Completion, shall not constitute the assumption of care, custody and control of such Work until
such time as such Work has either been accepted in writing by Company or Contractor has been
notified as set forth herein.

Contract revenues representing payments to subcontractors shall not be considered to be earned
by Contractor unless and until Contractor has paid the current invoices of such subcontractor. In
the event Company determines, in its sole discretion, that Contractor has become insolvent or is
in danger of becoming insolvent, then Company is authorized, but not required, to make direct
payment to Contractor's subcontractors with respect to any current or past-due invoices then
outstanding. Alternatively, Company may, in its sole discretion, require that contracts between
Contractor and any such subcontractor be assigned to Owner/United States Government or
Company, and Contractor hereby authorizes and consents to any such assignment. Owner/United
States Government and Company shall be entitled to full credit against any obligations to
Contractor for any payments made to any subcontractor under this paragraph (c), whether made
pursuant to assigned subcontracts or otherwise. Title to any materials or equipment for which
such direct payment is made shall pass directly from such subcontractor to Company or
Owner/United States Government.

H.60 LABOR HARMONY & DISPUTES

(a)

(b)

Contractor agrees that all labor employed by it, its agents, and/or its subcontractors for Work on
the Work Site shall be in harmony with and be compatible with all other labor used by Company
or other contractors. Whenever Contractor has knowledge that any actual or potential labor
dispute is delaying, or threatens to delay, the timely performance of the Work, Contractor shall
immediately give notice thereof, including all relevant information to Company.

Contractor shall comply with and shall cooperate with Company in enforcing Work Site
conditions including, but not limited to, starting and quitting time, hours of work, overtime, shift
differentials, holidays, travel and subsistence payments, smoking regulations, daily clean-up
and/or other conditions that affect the overall performance of the Work.



(©)

(d)

Owner/United States Government and Company may determine that labor be performed in
accordance with a recognized labor agreement. Such determination may be noted in Section C to
the Contract and the terms of such agreement will be set forth in Attachment J to the Contract. In
the event of such determination, Contractor shall make available upon request of Company and/or
Owner/United States Government, including, but not limited to, all records and documents, for
the purpose of verifying Contractor's compliance with working in accordance with the labor
agreement set forth in Attachment J. Compliance by Contractor or any of its subcontractors in any
tier with the provisions of the specified labor agreement is a specific Contract obligation and any
failure or default in compliance will be grounds for termination under Article H.39 entitled
Default.

In the event that Company and Owner/United States Government make the determination set
forth in paragraph (c) above, Contractor and its suppliers and subcontractors in any tier shall be
responsible to adhere to all requirements as outlined in the labor agreement specified in
Attachment J.

H.61 WORK RULES (Applies to work performed at Company/DOE controlled site or premises)

Contractor shall comply strictly with Company and Owner's rules governing the conduct of Contractor
and Contractor's employees, agents and subcontractors at and about the jobsite. Contractor agrees that it
shall ensure that its supervisory personnel, employees, agents and subcontractors at the jobsite comply
strictly with such rules. Company and Owner reserve the right to, from time to time, revise any such rules,
and Contractor shall comply fully with such rules as revised in accordance with the foregoing provisions.

H.62 RESERVED

H.63- CONTRACTUAL RELATIONSHIP

(a)

(b)

Contractor represents that it is fully experienced and properly qualified to perform the class of
Work provided for herein, and that it is properly equipped, organized and financed to perform
such Work. Contractor represents that at the time of submission of its quotation for performance
of the Work, it was properly licensed and qualified to do business in all governmental
jurisdictions in which the Work is to be performed. Upon written request by Company,
Contractor shall furnish to it such evidence as Company may require relating to the Contractor's
ability to fully perform this Contract. Nothing contained in this Contract or any subcontract
awarded by Contractor shall create any contractual relationship between any subcontractor and
Company or Owner/United States Government. Contractor agrees that Contractor is an
independent contractor and an employer subject to all applicable unemployment compensation,
occupational safety and health, workers' compensation, or similar statutes so as to relieve
Company of any responsibility or liability for treating Contractor's employees as employees of
Company for the purpose of their safety or of keeping records, making reports or paying of any
payroll taxes or contribution; and Contractor agrees to defend, indemnify and hold Company and
Owner/United States Government harmless and reimburse them for any expense or liability
incurred under said statutes in connection with employees of Contractor, including a sum equal to
any unemployment benefits paid to those who were Contractor's employees, where such benefit
payments are charged to Company or Owner/United States Government under any merit plan or
to Company or Owner/United States Government reserve account pursuant to any statute.
Contractor further agrees, as regards the items set forth below and for Work under this Contract,
that it will keep and have available all necessary records and make all payments, reports,
collections and deductions and otherwise do any and all things so as to fully comply with all
federal, state and local laws, ordinances and regulations as they affect performance of this



Contract, so as to fully relieve and protect Company and Owner/United States Government from
any and all responsibility or liability therefore or in regard thereto: (1) the production, purchase
and sale, furnishing and delivering, pricing, and use or consumption of materials, supplies and
equipment; (2) the hire, tenure or conditions of employment of employees and their hours of work
and rates of the payment of their work, and (3) the keeping of records, making of reports, and the
payment, collection and/or deduction of federal, state, commonwealth and local taxes,
contributions, pension funds, welfare funds, or similar assessments.

H.64 OWNERSHIP AND USE OF DRAWINGS

H.65

H.66

H.67

Drawings, technical documents and data prepared or developed by Contractor and furnished to
Company in performance of the Work, shall be the property of Company and may be used by
Company or Owner/United States Government without restriction. For Drawings made available
to the Contractor for confidential use, in support of DOE activities, the Contractor promises and
agrees to return the drawings upon completion of the work activities and/or by request of either
SOCCo, DOE or its designated Representative(s). Contractor further agrees said drawings shall
not be reproduced, copied, reissued or otherwise disposed of directly or indirectly, nor used for
any purpose other than that for which said drawings have been furnished to Contractor.

EMERGENCY MEDICAL SERVICES (Applies to work performed at Company/DOE controlled
site or premises)

Company or Owner may furnish emergency medical treatment or related services to Contractor's
employees in the case of job connected illness or injury occurring at the jobsite. In the event that such
services are available, all such treatment or services, if any, are furnished on a Good Samaritan basis and
not as a contractual obligation. In consideration of any such treatment or services, Contractor
acknowledges that it assumes full and complete responsibility and liability for all injuries and damages to
any of its employees arising out of or allegedly attributable in any way thereto. Nothing herein contained
shall be construed as imposing any duty upon Company or Owner to provide facilities necessary to
furnish emergency medical treatment or related services to Contractor's employees or to make such
facilities and/or services available to Contractor's employees.

INTERPRETATION

Headings and titles of Articles, Sections, Subsections paragraphs or other subparts of this Contract are for
convenience of reference only and shall not be considered in interpreting the text of this Contract. No
provision in this Contract is to be interpreted for or against any party because that party or its counsel
drafted such provision.

RIGHT TO OFFSET

Company, without waiver or limitation of any rights or remedies of Company or Owner, shall be entitled
from time to time to deduct from any amounts due or owed by Company to Contractor, in connection with
this Contract (or any other contract with Company), any and all amounts owed by Contractor to Company
or Owner in connection with this Contract.

H.68-H.69 RESERVED

H.70

CLEANING UP (Derived from FAR 52.236-12)



H.71

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of
waste materials. Before completing the work, the Contractor shall remove from the work and premises
any rubbish, tools, scaffolding, equipment, and materials that are not the property of the Company or
Government. Upon completing the work, the Contractor shall leave the work area in a clean, neat, and
orderly condition satisfactory to the Company.

ACCIDENT PREVENTION (Derived from FAR 52.236-13)

The Contractor shall provide and maintain work environments and procedures which will --

(b)

(c)

(d)

(D) Safeguard the public and Company/Government personnel, property, materials, supplies,
and equipment exposed to Contractor operations and activities;

2) Avoid interruptions of Company/Government operations and delays in project
completion dates; and

3) Control costs in the performance of this contract.

For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall --

(D Provide appropriate safety barricades, signs, and signal lights;

2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29
CFR Part 1910; and

3) Ensure that any additional measures the Company or Government determines to be
reasonably necessary for the purposes are taken.

Whenever the Company or PORTS facility management become aware of any noncompliance
with these requirements or any condition which poses a serious or imminent danger to the health
or safety of the public or Company/Government personnel, the Company or PORTS facility
management shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's
representative at the work site, shall be deemed sufficient notice of the noncompliance and that
corrective action is required. After receiving the notice, the Contractor shall immediately take
corrective action. If the Contractor fails or refuses to promptly take corrective action, the
Company may issue an order stopping all or part of the work until satisfactory corrective action
has been taken. The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this clause.

The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in
the designation of the parties, in subcontracts.

Alternate 1. If the contract will involve (a) work of a long duration or hazardous nature, or (b)
performance on a Government facility that on the advice of technical representatives involves hazardous
materials or operations that might endanger the safety of the public and/or Company/Government
personnel or property, the following paragraph (e) is applicable:

(e)

Before commencing the work, the Contractor shall --



(D) Submit a written proposed plan for implementing this clause. The plan shall
include an analysis of the significant hazards to life, limb, and property inherent
in contract work performance and a plan for controlling these hazards; and

(3) Meet with representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

H.72 -H.75 RESERVED

H.76

DIFFERING PROFESSIONAL OPINIONS (Derived from DOE O 442.2)

This clause is applicable when the statement of work involves professional, technical areas where there is more than
one professional opinion, solution or direction significantly impacting programmatic missions, safety, health, or the
environment. By accepting this subcontract, the Contractor agrees to participation in Company Differing
Professional Opinions program pursuant to Department of Energy (DOE) Order (O) 442.2, Differing Professional
Opinions for Technical Issues Involving Environmental, Safety, and Health Technical Concerns, issued on July 29,
2011, as implemented through SOCCO-NSE-PRO-00139, Differing Professional Opinions, as revised. The
Contractor will notify its employees quarterly of their right to utilize Company Differing Professional Option (DPO)
Process.

This notification shall include at a minimum informing employees quarterly of the DPO process and that they have
the right to report environment, safety, and health technical concerns that have not been resolved through routine
work processes.

All issues or concerns regarding the DPO process must be addressed through the Company Engineering Manager
using the Differing Professional Opinion (DPO) Submittal Form available through the Company Contract Technical
Representative.

H.77-H.78 RESERVED

H.79

H.80

ACCESS (Applies to work performed at Company/DOE controlled site or premises)

Contractor personnel shall not be permitted unescorted access to any site facility without proper training
and badging. The Contractor shall be responsible for compliance with all safety, health, security and
other requirements of the project site. All work to be performed at the project site or off-site facilities will
be in compliance with the Security requirements as specified within the contract.

DOE NUCLEAR SAFETY REQUIREMENTS & INDEMNIFICATION FOR NUCLEAR
SAFETY VIOLATIONS [As derived from 10 CFR 820]

(a) The Contractor shall comply with all applicable DOE Nuclear Safety Requirements as defined in
10 C.F.R. 820, Procedural Rules for DOE Nuclear Activities, and with provisions that implement
these requirements contained elsewhere in this contract.

(b) The Contractor shall implement, document, and maintain such programs (e.g., administrative
controls, procedures, and technical work documents) as necessary to ensure compliance with
paragraph (a) including the maintenance of complete and accurate records. The Contractor's
programs and associated documents are subject to review at all times by the Company. All
information and documentation submitted by the Contractor pursuant to this clause must be
complete and accurate in all material aspects as required by 10 C.F.R. 820.11.

(©) The Contractor shall promptly identify, document, and correct (subject to the Company’s
approval) noncompliance’s and deviations from the requirements in paragraphs (a) and (b). If


https://www.directives.doe.gov/directives/0442.2-BOrder/view
https://www.directives.doe.gov/directives/0442.2-BOrder/view

H.81

(d)

(e)

additional information is needed by the Company, the Contractor shall provide such information
upon request.

The Contractor assumes full responsibility and shall indemnify, save harmless, and defend
Southern Ohio Cleanup Company LLC, its directors, officers, and employees from any liability
under Section 234A (42 U.S.C. 2282a) of the Atomic Energy Act of 1954, as amended, or its
Implementing regulations, arising out of the activities of the Contractor, its subcontractors,
suppliers, agents, employees, and their officers, or directors. The Contractor's obligation to
indemnify and hold harmless shall expressly include attorneys fees' and other reasonable costs of
defending any action or proceeding instituted under Section 234A or its implementing
regulations.

The Contractor shall include the provisions of this clause, including this paragraph (d), in all
lower tier subcontracts for any activity that is subject to a DOE Nuclear Safety Requirement.

SUBSTANCE ABUSE PROGRAMS (Applies to work performed at Company/DOE controlled site
or premises)

The Contractor shall submit its written Substance Abuse Program within ten (10) calendar days after
contract award for Company concurrence. This plan shall be compliant with the requirements of the
Southern Ohio Cleanup Company LLC Substance Abuse program, Attachment J-14. The plan shall be
implemented within ten (10) calendar days of receipt of the Company's written concurrence. Under the

plan,

(a)

(b)

The Contractor will:

(1) Use its best efforts to assure that all of its workers assigned to work under this contract
are drug and alcohol free;

) Require its workers under this contract who are permitted access to any Site facility, to
submit to the Company random urinalysis testing for the presence of drugs and to the
Company random Breathalyzer testing for the presence of alcohol promptly whenever
Notice of Testing is given to the Contractor by the Company;

3) Remove immediately from work under this contract any worker with respect to whom the
Medical Review Officer determines to have tested positive for the presence of drugs
and/or alcohol,;

4) Remove immediately from work under this contract any worker who fails to present
himself or herself to the Company’s Medical Department for drug and/or alcohol testing
promptly when Notice of Testing is given by the Company to the Contractor with respect
to such worker, or who otherwise fails to cooperate with the Company’s drug/alcohol
testing program;

%) Remove from work under this contract any employee who, intentionally or
unintentionally, whether by action or inaction, causes the urinalysis testing or the
Breathalyzer testing of any employee to be frustrated, as, for example, by mis-
communicating or by failing to communicate appropriately information regarding Notice
of Testing with respect to any Contractor employee.

A worker who has been removed, or required to be removed, from work under this contract
pursuant to this clause will not be permitted to return to work under this contract.



H.82

H.83

H.84

(©) Any urinalysis testing and any breathalyzer testing required under this contract will be conducted
either by, or at the direction of, the Southern Ohio Cleanup Company LLC Medical Department.

EXERCISE OF OPTIONS

For the period or items defined in Section F, an option may be exercised by a unilateral modification to
this contract prior to the end of this contract's term. If the Company exercises an option, the extended
contract shall be considered to include all other terms and conditions of the contract including this option
provision.

KEY PERSONNEL

The personnel specified below are considered to be essential to the work being performed and the
contractor shall notify the Buyer reasonably in advance of any proposed change to the key personnel
identified. The contractor shall submit justification (including proposed substitutions) in sufficient detail
to permit evaluation of the impact on the program. No diversion shall be made by the Contractor without
the written consent of the Buyer. This clause may be amended from time to time during the course of the
contract to either add or delete personnel, as appropriate.

Name Title

ORDERING

Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individuals or activities designated in the Schedule.

(a) All delivery orders or task orders are subject to the terms and conditions of this contract. In the
event of conflict between a delivery order or task order and this contract, the contract shall
control.

(b) If mailed, a delivery order or task order is considered "issued" when the Company deposits the

order in the mail. Orders may be issued orally, facsimile, or by electronic commerce methods.

(c.) Any order issued during the effective period of this contract and not completed within that
period shall be completed by the Contractor within the time specified in the order. The contract
shall govern the Contractor's and the Company rights and obligations with respect to that order to
the same extent as if the order were completed during the contract's effective period.

H.85 CONTINUITY OF SERVICES (a) The Contractor recognized that the services under this
contract and /or task order releases are vital and must be continued without interruption and that,
upon contract expiration, a successor may continue them. The Contractor agrees to (1) furnish
phase-in training; and (2) exercise its best efforts and cooperation to effect an orderly and



efficient transition to a successor, if directed to do so by Southern Ohio Cleanup Company LLC.
The Company will exercise its right under this clause by unilateral modification prior to
expiration of the contract and/or task order release in accordance with the clause titled
“Changes”, H.3.

(b) The Contractor shall, upon Southern Ohio Cleanup Company LLC's written notice:

(D) Furnish phase-in, phase-out services for the period specified (up to ninety (90) days after
the previous period of performance and

2) Negotiate in good faith a plan with Southern Ohio Cleanup Company LLC or other
successor to determine the nature and extent of phase-in, phase-out services required.
This plan shall specify a training program and a date for transferring responsibilities for
each division of work described in the plan, and shall be subject to Southern Ohio
Cleanup Company LLC's approval. The Contractor shall provide sufficient experience
personnel during the phase-in, phase-out period to ensure that the services called for by
this contract are maintained at the required level of proficiency.

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the
successor maintain the continuity and consistency of the services required by this contract. The
Contractor also shall disclose necessary personnel records and allow the successor to conduct on-
site interviews with these employees. If selected employees are agreeable to the change, the
Contractor shall release them at mutually agreeable date and negotiate transfer of their earned
fringe benefits to the successor.

(d) The Contractor shall negotiate with the Company to establish reasonable phase-in, phase-out
compensation within an agreed to period.
H.86 AIRCRAFT OPERATIONS [As derived from DOE Order 440.2B]
(a) This clause applies to aircraft operations in direct support of this contract, whether

specifically identified in the scope of work or incidental to the performance of the contract. It
does not apply to the use of commercial air carriers.

(b) The Contractor shall conduct all aircraft operations in full compliance with all applicable
Federal Aviation Regulation parts governing the operations to be performed.
(©) The Contractor shall provide written notification to the Buyer at least three (3) working

days in advance of aircraft operations pursuant to this clause. The notification shall include the
following information:
(1) Purpose of the flight.

(2) Geographical area over which the operation will occur.
(3) Anticipated date and time of operation.
4) Federal Aviation Regulation parts governing the operation.
Q) Contractor/subcontractor performing the operation.
6) Model and registration number of the aircraft to be used.
7 Identification of unusual hazards and precautions to be taken.
®) Identification of any hazardous materials on the aircraft.
) Names of the Company/Owner/United States Government personnel scheduled
to be on board.
(d) At the discretion of the Buyer, notifications of recurring operations of a consistent nature

(e.g., periodic aerial photographs or surveys) may be submitted on a one-time basis
covering the contract period of performance.
(e) The Contractor shall include this clause in all lower tier subcontracts.



H.87 RESERVED
H.88 SITE ACCESS IDENTIFICATION RESTRICTIONS

Due to requirements imposed by the Department of Homeland Security, access to the Portsmouth Gaseous
Diffusion site located near Piketon, OH now has additional restrictions. For those entering the site from the states
and territories listed below, an additional form of identification aside from the individual’s driver’s license must
be presented. Both forms of identification shall be neither expired nor cancelled.

States and territories requiring additional identification are provided by the Department of Homeland Security at
the following web address: https:// www.dhs.gov/real-id.

Additional forms of identification considered acceptable (not cancelled nor expired):
+¢ US Passport or a U.S. Passport Card

US Military ID Card

US Military dependent’s ID card

PIV Card

US Social Security Card

US Coast Guard Merchant Mariner Card

Certificate of US Citizenship (Form N-560 or N-561)

Certificate of Naturalization (Form N-550 or N-570)

US Citizen ID Card

Certification of Birth Abroad or Certification of Report of Birth issued by the Department of State (Form

FS-545 or Form DS-1350)

R/ R/
* 0’0
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¢
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¢
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Refer to clause “H.29 — Foreign Nationals” for information regarding the access of Foreign Nationals.
H.89 ACCESS CONTROLS FOR VISITING MINORS

Access of minors to PPPO areas and facilities controlled for radiologic purposes is not permitted for minors under
the age of 18 under any circumstance. Visiting minors may only be permitted into Controlled Access Areas when
approved by the PPPO Health Physicist, the appropriate Site Lead and the PPPO Deputy Manager and Manager,
or Designee. Such approval shall be documented in writing. Visiting minors must be accompanied by, and under
the supervision of, a parent, legal guardian or chaperone. In addition, a Parental Consent for Minors Visiting
PPPO must be completed for each visiting minor. This policy is not applicable to workers, who are under the age
of 18, including the U.S. Department of Energy (DOE) contractors and their subcontractors and persons working
under DOE grants.


https://www.dhs.gov/real-id

PART | - SCHEDULE
SECTION H — DOE SPECIAL CONTRACT REQUIREMENTS

DOE-H-2019 Disposition of Intellectual Property — Failure to Complete Contract (Jul
2018)

The following provisions shall apply in the event the Contractor does not complete Contract
performance for any reason:

(a) The Government may take possession of and use all technical data, including limited rights
data, restricted computer software, and data and software obtained from subcontractors,
licensors, and licensees, necessary to complete the work in conformance with this contract,
including the right to use the data in any Government solicitations for the completion of the
work contemplated under this contract. Technical data includes, but is not limited to,
specifications, designs, drawings, operational manuals, flowcharts, software, databases and
any other information necessary for of the completion of the work under this contract.
Limited rights data and restricted computer software will be protected in accordance with the
provisions of the Section I clause DEAR 970.5227-1 Rights in Data- Facilities. The
Contractor shall ensure that its subcontractors and licensors make similar rights available to
the Government and its contractors.

(b) The Contractor agrees to and does hereby grant to the Government an irrevocable,
non-exclusive, paid-up license in and to any inventions or discoveries regardless of when conceived
or actually reduced to practice by the Contractor, and any other intellectual property, including
technical data, which are owned or controlled by the Contractor, at any time through completion of
this contract and which are incorporated or embodied in the construction of the facilities or which
are utilized in the operation or remediation of the facilities or which cover articles, materials or
products manufactured at a facility: (1) to practice or to have practiced by or for the Government at
the facility; and (2) to transfer such license with the transfer of that facility. The acceptance or
exercise by the Government of the aforesaid rights and license shall not prevent the Government at
any time from contesting the

enforceability, validity or scope of, or title to, any rights or patents or other intellectual property
herein licensed.

(c) In addition, the Contractor will take all necessary steps to assign permits, authorizations,
leases, and licenses in any third party intellectual property to the Government, or such other
third party as the Government may designate, that are necessary for the completion of the
work contemplated under this Contract.

DOE-H-2021 Work Stoppage and Shutdown Authorization (Oct 2014) (Revised)

(a) Imminent Health and Safety Hazard is a given condition or situation which, if not
immediately corrected, could result in serious injury or death, including exposure to radiation
and toxic/hazardous chemicals. Imminent Danger in relation to the facility safety envelope is
a condition, situation, or proposed activity which, if not terminated, could cause, prevent
mitigation of, or seriously increase the risk of (1) nuclear criticality, (2) radiation exposure,



(3) fire/explosion, and/or (4) toxic hazardous chemical exposure.

(b) Work Stoppage. In the event of an Imminent Health and Safety Hazard, an activity that could
adversely affect the safe operation of, or could cause serious damage to the facility if allowed
to continue, or an action that could result in the release of radiological or chemical hazards to
the environment in excess of regulatory limits, identified by facility line management or
operators or facility health and safety personnel overseeing facility operations, or other
individuals, the individual or group identifying the imminent hazard situation shall
immediately take actions to eliminate or mitigate the hazard (e.g., directing the
operator/implementer of the activity or process causing the imminent hazard to stop work,
initiating emergency response actions or other actions) to protect the health and safety of the
workers and the public, and to protect DOE facilities and the environment. In the event an
Imminent Health and Safety Hazard is identified, the individual or group identifying the
hazard should coordinate with an appropriate Contractor official, who will direct the
shutdown or other actions, as required. Such mitigating action(s) should subsequently be
coordinated with the DOE and Contractor management. The suspension or stop-work order
should be promptly confirmed in writing by the CO.

(c) Shutdown. In the event of an imminent danger in relation to the facility safety envelope or a
non-Imminent Health and Safety Hazard identified by facility line managers, facility
operators, health and safety personnel overseeing facility operations, or other individuals, the
individual or group identifying the potential health and safety hazard may recommend
facility shutdown in addition to any immediate actions needed to mitigate the situation.
However, the recommendation must be coordinated with Contractor management, and the
DOE Site Manager. Any written direction to suspend operations shall be issued by the CO.

DOE-H-2043 Assignment and Transfer of Prime Contracts and Subcontracts (Oct
2014) (Revised)

(a) Assignment and Transfer of other DOE Prime Contracts. During the period of performance
(POP) of this Contract it may become necessary for the DOE to transfer and assign existing
or future DOE prime contracts in whole or in part supporting site work to this Contract.
The Contractor shall accept the transfers and assignments of contracts. Transfer and
assignment of prime contracts to the Contractor, if any, will be for administration purposes,
and once transferred, will become subcontracts to the Contractor. Any
recommendations and/or suggestions on individual transfers shall be submitted in writing
to the CO prior to the transfer or assignment.

(b) Assignment and Transfer of this Prime Contract. During the POP of this Contract it may
become necessary for the DOE to transfer and assign in whole or in part this Contract to another
DOE contractor. The Contractor shall accept the transfers and assignment. Transfer and
assignment, if any, will be for administration purposes, and once transferred, will become a
subcontract to the assignee. Any recommendations and/or suggestions on individual transfers
shall be submitted in writing to the CO prior to the transfer or assignment.

(c) Transfer and Assignment of Subcontracts. The Contractor agrees to transfer and assign or
accept transfer and assignment of existing subcontracts including lower-tier subcontracts as
determined necessary by DOE for continuity of operations. The transfer and assignment may
be to or from another contractor or to or from DOE as a prime contractor. Transfer or



assignment of subcontracts to or from the Contractor, if any, will be for administration
purposes, and once transferred, will become subcontracts to the Contractor. The Contractor
shall use its best efforts to negotiate changes to the assigned subcontracts incorporating
mandatory flow-down provisions at no cost. If the subcontractor refuses to accept the changes
or requests price adjustments, the Contractor will notify the CO in writing. This Clause is
required as a flow-down clause in all subcontracts.

The following subcontracts are determined necessary for transfer to the successor contractor:
Subcontract Title Subcontractor Name Subcontract Number

[TBD]

DOE-H-2045 Contractor Community Commitment (Oct 2014) (Revised)

(a) The Contractor shall submit to DOE an annual plan for community commitment activities
and report on program progress semi-annually.

(1) The Contractor’s annual plan for community commitment activities will identify those
meaningful actions and activities that it intends to implement within the surrounding
counties and local municipalities. The Contractor may engage in any community
actions or activities it determines meets the objectives of DOE’s community
commitment policy. It is the policy of the DOE to be a constructive partner in the
geographic region in which DOE conducts its business. The basic elements of this
policy include: (1) Recognizing the diverse interests of the region and its stakeholders,
(2) engaging regional stakeholders in issues and concerns of mutual interest, and (3)
recognizing that giving back to the community is a worthwhile business practice.
Accordingly, the Contractor agrees that its business operations and performance under
the Contract will be consistent with the intent of the policy and elements set forth
above. Actions and activities in the areas listed below are representative of the areas in
which the Contractor may choose to perform. However, the list is not all-inclusive and
is not intended to preclude the Contractor from initiating and performing other
constructive community activities nor involvement in charitable endeavors it deems
worthwhile. Regional educational outreach programs. The objectives of these programs
include teacher enhancement, student support, curriculum enhancement, educational
technology, public understanding, and providing the services of contractor employees to
schools, colleges, and universities. Regional educational outreach programs could
involve providing contractor employees the opportunity to improve their employment
skills and opportunities by an educational assistance allowance, provision for outside
training programs either during or outside regular work hours, or executive training
programs for non-executive employees. This could also involve participating in
activities that foster relationships with regional educational institutions and other
institutions of higher learning, or encouraging students to pursue science, engineering,
and technology careers.

(2) Community support. The Contractor may directly sponsor specific local community
activities or sponsor individual employees to work with a specific local community
activity. The Contractor may provide support and assistance to community service
organizations. The Contractor may support strategic partnerships with professional and



scientific organizations to enhance recruitment into all levels of its organization.

(b) The Contractor may use fee dollars to pay for its community commitment actions, as it
deems appropriate. All costs to be incurred by the Contractor for community commitment
actions and activities are unallowable and non-reimbursable under the Contract.

(c) The Contractor shall encourage its subcontractors, at all tiers, to participate in these
activities.

DOE-H-2053 Worker Safety and Health Program in Accordance with 10 CFR 851 (Oct
2014)

(a) The Contractor shall comply with all applicable safety and health requirements set forth in
10 CFR 851, Worker Safety and Health Program, and any applicable DOE Directives
incorporated into the Contract. The Contractor shall develop, implement, and maintain a
written Worker Safety and Health Program (WSHP) which shall describe the Contractor’s
method for complying with and implementing the applicable requirements of 10 CFR 851.
The WSHP shall be submitted to and approved by DOE. The approved WSHP must be
implemented prior to the start of work. In performance of the work, the Contractor shall
provide a safe and healthful workplace and must comply with its approved WSHP and all
applicable federal and state environment, health, and safety regulations.

(b) The Contractor shall take all reasonable precautions to protect the environment, health, and
safety of its employees, DOE personnel, and members of the public. When more than one
contractor works in a shared workplace, the Contractor shall coordinate with the other
contractors to ensure roles, responsibilities, and worker safety and health provisions are
clearly delineated. The Contractor shall participate in all emergency response drills and
exercises related to the Contractor’s work, and interface with other DOE contractors.

(c) The Contractor shall take all necessary and reasonable steps to minimize the impact of its
work on DOE functions and employees, and immediately report all job-related injuries
and/or illnesses which occur in any DOE facility to the Contracting Officer Representative
(COR). Upon request, the Contractor shall provide to the COR a copy of occupational safety
and health self-assessments and/or inspections of work sites for job hazards for work
performed at DOE facilities.

(d) The CO may notify the Contractor, in writing, of any noncompliance with the terms of this
clause, and the corrective action(s) to be taken. After receipt of such notice, the Contractor
shall immediately take such corrective action(s).

(e) In the event that the Contractor fails to comply with the terms and conditions of this clause, the
CO may, without prejudice to any other legal or contractual rights, issue a stop-work order
halting all or any part of the work. Thereafter, the CO may, at his or her discretion, cancel the
stop-work order so that the performance of work may be resumed. The Contractor shall not be
entitled to an equitable adjustment of the contract amount or extension of the performance
schedule due to any stop-work order issued under this clause.

(f) The Contractor shall flow down the requirements of this clause to all subcontracts at any tier.



(g) In the event of a conflict between the requirements of this clause and 10 CFR 851, the
requirements of 10 CFR 851 shall take precedence.

DOE-H-2061 Change Order Accounting (Oct 2014)

The Contractor shall maintain change order accounting whenever the estimated cost of a change
or series of related changes exceeds $100,000. The Contractor, for each change or series of
related changes, shall maintain separate accounts, by job order or other suitable accounting
procedure, of all incurred segregable, direct costs (less allocable credits) of work, both changed
and not changed, allocable to the change. The Contractor shall maintain such accounts until the
parties agree to an equitable adjustment for the changes ordered by the CO or the matter is
conclusively disposed of in accordance with the Disputes clause.

DOE-H-2063 Confidentiality of Information (Oct 2014) (Revised)

(a) Performance of work under this Contract may result in the Contractor having access to
Controlled Unclassified Information (CUI), including Official Use Only (OUO) information,
via written or electronic documents, or by virtue of having access to DOE’s electronic or
other systems. Such CUI includes personally identifiable information (such as social security
account numbers) or proprietary business, technical, or financial information belonging to the
Government or other companies or organizations. The Contractor shall treat this information
as confidential and agrees not to use this information for its own purposes, or to disclose the
information to third parties, unless specifically authorized to do so in writing by the CO.

(b) The restrictions set out in paragraph (a) above, however, do not apply to:
(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which, subsequent to receipt by the Contractor, becomes part of the public
domain through no fault or action of the Contractor;

(3) Information which the Contractor can demonstrate was previously in its possession and
was not acquired directly or indirectly as a result of access obtained by performing work
under this contract;

(4) Information which the Contractor can demonstrate was received from a third party who
did not require the Contractor to hold it in confidence; or Information which is subject
to release under applicable law.

(c) The Contractor shall obtain a written agreement from each of its employees who are granted
access to, or furnished with, confidential information, whereby the employee agrees that he
or she will not discuss, divulge, or disclose any such information to any person or entity
except those persons within the Contractor’s organization directly concerned with the
performance of the contract. The agreement shall be in a form satisfactory to the CO.

(d) Upon request of the CO, the Contractor agrees to execute an agreement with any party which
provides CUI to the Contractor pursuant to this contract, or whose facilities the Contractor is
given access to that restrict use and disclosure of CUI obtained by the Contractor. A copy of
the agreement, which shall include all material aspects of this clause, shall be provided to the



CO for approval.

(e) Upon request of the CO, the Contractor shall supply the Government with reports itemizing
the confidential or proprietary information it receives under this contract and identify the
source (company, companies or other organizations) of the information.

(f) The Contractor agrees to flow down this clause to all subcontracts issued under this contract.

DOE-H-2064 Use of Information Technology Equipment, Software, and Third Party Services
- Alternate I (Oct 2014)

(a) Acquisition of Information Technology. The Government may provide information
technology equipment, existing computer software (as described in 48 CFR 27.405), and
third party services for the Contractor’s use in the performance of the contract; and the
Contracting Officer may provide guidance to the Contractor regarding usage of such
equipment, software, and third party services. The Contractor is not authorized to acquire
(lease or purchase) information technology equipment, existing computer software, or third
party services at the Government’s direct expense without prior written approval of the
Contracting Officer. Should the Contractor propose to acquire information technology
equipment, existing computer software, or third party services, the Contractor shall provide
to the Contracting Officer justification for the need, including a complete description of the
equipment, software or third party service to be acquired, and a lease versus purchase
analysis if appropriate.

(b) The Contractor shall immediately provide written notice to the Contracting Officer’s
Representative when an employee of the Contractor no longer requires access to the
Government information technology systems.

(c) The Contractor shall not violate any software licensing agreement, or cause the Government
to violate any licensing agreement.

(d) The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse
engineer existing computer software provided to it by the Government except as permitted by
the license agreement or any other terms and conditions under which the software is made
available to the Contractor.

(e) If at any time during the performance of this contract the Contractor has reason to believe
that its utilization of Government furnished existing computer software may involve or result



in a violation of the software licensing agreement, the Contractor shall promptly notify the
Contracting Officer, in writing, of the pertinent facts and circumstances. Pending direction from
the Contracting Officer, the Contractor shall continue performance of the work required under
this contract without utilizing the software.

(f) The Contractor agrees to include the requirements of this clause in all subcontracts
at any tier.

(g) The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified in the Section J attachment entitled, “Requirements Sources and
Implementing Documents” in implementing the requirements of this clause. The
Contracting Officer, may, at any time, unilaterally amend this clause in order to add,
modify or delete specific requirements.

DOE-H-2069 Payments for Domestic Extended Personnel Assignments (Oct 2014)
(Revised)

(a) Definition. For purposes of this clause, “domestic extended personnel assignments”
are defined as any assignment of contractor personnel to a domestic location different
than (and more than 50 miles from) their permanent duty station for a period expected
to exceed 30 consecutive calendar days.

(b) For domestic extended personnel assignments, the Contractor shall be reimbursed the
lesser of temporary relocation costs (Temporary Change of Station allowances as
described in the Federal Travel Regulation at §302-3.400 - §302-3.429) or a reduced
per diem (Extended Travel Duty) in accordance with the allowable cost provisions of
the contract and the following:

(1) When a reduced per diem method (Extended Travel Duty) is utilized, the
allowances are as follows:

(1) Lodging. For the first 60 days and last 30 days of the assignment, the
Government will reimburse costs associated with lodging at the lesser of actual
cost or 100% of the Federal per diem rate at the assignment location. The
intervening days’ lodging will be reimbursed at the lesser of actual cost or 55%
of Federal per diem.

(i1)) Meals and Incidental Expenses. For the first 30 days and last 30 days of the
assignment, the Government will reimburse costs associated with meals and
incidental expenses (M&IE) at a rate not to exceed 100% of the Federal per
diem rate at the assignment location. The intervening days M&IE will be
reimbursed at a reduced rate, not to exceed 55% of Federal per diem.

(ii1) Receipts are required to substantiate all lodging expenses and any other
authorized expense greater than $75.

(2) The Government will not reimburse any costs associated with per diem (except for
en route travel) unless the contractor employee maintains a residence at the
permanent duty station.

(3) The Government will not reimburse costs associated with salary premiums, per
diem, lodging, or other subsidies for contractor employees on domestic extended
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personnel assignments after three (3) years (except for the reimbursements
described above during the last 30 days of the assignment).

(4) If an assignment has breaks within a three-year period, the calculation of the total
length of the assignment will be as follows: If the break between assignments is less
than 12 months, the Government will consider the assignment continuous for
purposes of the three-year clock. For instance, if a contractor employee completes a
two-year assignment at location A and returns to his/her permanent duty station for
12 months, a subsequent new two-year assignment back to location A will restart
the three-year clock. The assignments will be considered two separate two-year
assignments. On the other hand, if in the previous example the employee’s return to
his/her permanent duty station was for six months, the Government would consider
the second assignment to be a continuation of the first for purposes of the three-year
rule.

(5) The Government will not reimburse costs associated with salary premiums that
exceed 10% of base salary.

(6) The Contractor shall include the substance of this clause in all subcontracts in
which travel will be reimbursed at cost.

DOE-H-2071 Department of Energy Directives (Oct 2014)

(a) In performing work under this contract, the Contractor shall comply with the
requirements of those Department of Energy (DOE) directives, or parts thereof listed in
Section J, Attachment entitled “Requirements Sources and Implementing Documents”

(b) The Contracting Officer may, at any time, unilaterally amend this clause, or other
clauses which incorporate DOE directives, in order to add, modify or delete specific
requirements. Prior to revising the listing of directives, the Contracting Officer shall
notify the Contractor in writing of the Department's intent to revise the list, and the
Contractor shall be provided with the opportunity to assess the effect of the Contractor's
compliance with the revised list on contract cost and funding, technical performance,
and schedule, and identify any potential inconsistencies between the revised list and the
other terms and conditions of the contract. Within 30 days after receipt of the
Contracting Officer's notice, the Contractor shall advise the Contracting Officer in
writing of the potential impact of the Contractor's compliance with the revised list.
Based on the information provided by the Contractor and any other information
available, the Contracting Officer shall decide whether to revise the listing of directives
and so advise the Contractor not later than 30 days prior to the effective date of the
revision.

(c) Notwithstanding the process described in paragraph (b), the Contracting Officer may
direct the Contractor to immediately begin compliance with the requirements of any
directive.

(d) The Contractor and the Contracting Officer shall identify and, if appropriate, agree to
any changes to other contract terms and conditions, including cost and schedule,
associated with the revision pursuant to the changes clauses in Section I of this
contract.
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(e) Regardless of the performer of the work, the Contractor is responsible for compliance
with the requirements of this clause. The Contractor shall include this clause in all
subcontracts to the extent necessary to ensure the Contractor’s compliance with these
requirements.

DOE-H-2072 Use of Government Vehicles by Contractor Employees (Oct 2014)

(a) The Government will provide Government-owned and/or Government-leased motor
vehicles for the Contractor’s use in performance of this contract in accordance with the
clause FAR 52.245-1 entitled, Government Property and FAR 52.251-2 entitled,
Interagency Fleet Management System Vehicles and Related Services.

(b) The Contractor shall ensure that its employees use and operate Government-owned
and/or Government-leased motor vehicles in a responsible and safe manner to include
the following requirements:

(1) Use vehicles only for official purposes and solely in the performance of the Contract.

(2) Do not use vehicles for transportation between an employee’s residence and
place of employment, unless authorized by the CO.

(3) Comply with Federal, state and local laws and regulations for the operation of
motor vehicles.

(4) Possess a valid state, District of Columbia, or commonwealth’s operator
license or permit for the type of vehicle to be operated.

(5) Operate vehicles in accordance with the operator’s packet furnished with each vehicle.
(6) Use seat belts while operating or riding in a Government vehicle.

(7) Do not use tobacco products while operating or riding in a Government vehicle.

(8) Do not provide transportation to strangers or hitchhikers.

(9) Do not engage in “text messaging” while operating a Government vehicle,
which includes those activities defined in the clause FAR 52.223-18 entitled,
Encouraging Contractor Policies to Ban Text Messaging While Driving.

(10) In the event of an accident, provide information as may be required by state,
county or municipal authorities and as directed by the CO.

(c) The Contractor shall:

(1) Establish and enforce suitable penalties against employees who use, or authorize
the use of Government vehicles for unofficial purposes or for other than in the
performance of the contract; and

(2) Pay any expenses or cost, without Government reimbursement, for using
Government vehicles other than in the performance of the contract.

(d) The Contractor shall insert this clause in all subcontracts in which Government-owned
and/or Government-leased vehicles are to be provided for use by subcontractor
employees.
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DOE H-2024 Earned Value Management System (Mar 2019) (Revised)

Definitions. As used in this clause:

“Acceptable Earned Value Management System” means an EVMS that complies with system
criteria set forth in paragraph (a) this clause.

“Contract Funds Status Report” (CFSR) includes data to support forecasting, planning and decision
making. DOE’s CFSR Data Item Description (DID) is to be used for the CFSR.

“Earned Value Management System” (EVMS) means an integrated set of policies, procedures and
practices to objectively track performance on a project or program.

“Integrated Master Plan” (IMP) means an event-based plan consisting of a hierarchy of program
events, each supported by specific accomplishments, and each accomplishment associated with
specific criteria to be satisfied for its completion.

“Integrated Master Schedule” (IMS) means a networked, multi-layered list of tasks required to
complete the work captured in a related IMP. The IMS should include all IMP events and
accomplishments and support each accomplishment closure criteria. The IMS should contain a
critical path and be resource-loaded with labor, material and equipment costs to include unit prices
and quantities.

“Integrated Performance Management Report” (IPMR) includes data submitted monthly by the
contractor from its EVMS. DOE’s IPMR DID is to be used for the [IPMR.

“Over Target Baseline” (OTB) means an overrun to the Contract Budget Base (CBB), which is
formally incorporated into the Performance Measurement Baseline (PMB) for management
purposes.

“Over Target Schedule” (OTS) means the condition in which a baseline schedule is time-phased
beyond the contract completion date.

“Significant deficiency” means a shortcoming in the system that materially affects the ability of
DOE officials to rely upon information produced by the EVMS for management purposes.

“Work Breakdown Structure” means a product-oriented hierarchy of tasks to be performed by the
project team in support of project objectives.

(a) System criteria. In performing this contract, the Contractor shall establish, maintain, and use:

(1) Integrated performance management system. Central to this system shall be an EVMS that
that complies with the Electronic Industries Alliance Standard 748 (EIA-748, current
version at time of award), including a System Description. The EVMS shall be linked to
and supported by the contractor’s various management systems, including work definition,
planning and scheduling, work authorization and budgeting, performance measurement and
analysis, change management, materials and subcontract management, cost estimating,

ris
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accounting, and risk management.

(2) Management procedures. The contractor shall have procedures that enable timely,
reliable, and verifiable information.

(1) Pursuant to the IPMR and IMS data items under this contract, the contractor shall
maintain an [IPMR and IMS that logically networks all project activities, reflecting
the National Defense Industrial Association (NDIA) Planning & Scheduling
Excellence Guide and the GAO Schedule Assessment Guide.

(i) As required by the CFSR data item under this contract, the contractor shall develop
and submit a CFSR, and must reconcile the CFSR with the IPMR on a quarterly
basis.

(ii1) All reporting must correspond to the applicable WBS elements, and shall be
submitted timely and accurately and be current as of the close of the previous
month's accounting period. (Note: The contractor should not establish a separate or
unique internal performance management system solely for the purposes of the
contract.)

(iv) IPMR and CFSR data shall be submitted by the Contractor by uploading the data
into Project Assessment and Reporting System (PARS) in accordance with the

"Contractor Project Performance Upload Requirements" document maintained by the
DOE Office of Project Management.

(b) EVMS certification.

(1) For contracts supporting projects valued at $100M or more, the contractor’s EVMS must be
formally certified by the cognizant Federal agency as compliant with the EIA-748
guidelines (current version at the time of award). Pursuant to DOE Order 413.3B, the DOE
Office of Project Management is DOE’s EVMS certifying authority. If, at the time of
award, the contractor’s EVMS has not been determined to be in compliance with the EIA-
748 guidelines, the contractor shall apply its current system to the contract and shall take
necessary actions to meet the milestones in its EVMS plan.

(2) For contracts supporting projects valued at less than $100M but greater than $50M, the
contractor’s EVMS must be compliant with EIA-748; however, external certification is
not required. The use of the contractor’s EVMS for this contract does not imply a
Government determination of EIA-748 compliance for application to future contracts.

(c) Changes to the EVMS. The Contractor shall submit notification of all proposed changes to the
EVMS procedures and the impact of those changes to the Contracting Officer. If the contractor
has one or more contracts in support of DOE capital asset projects that are valued at $100M or
more, unless a waiver is granted by DOE, any EVMS changes proposed by the contractor
require approval of DOE prior to implementation. DOE will advise the contractor of the
acceptability of such changes as soon as practicable (generally within 30 calendar days) after
receipt of the contractor's notice of proposed changes. If DOE waives the advance approval
requirements, the Contractor shall disclose EVMS changes to DOE at least 14 calendar days
prior to the effective date of implementation.
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(d) Integrated baseline reviews. The Contractor shall deliver a task baseline with each Task Order
proposal. The task baseline shall represent the cost, schedule, and entire scope over the period
of performance of the associated task. DOE will conduct an Integrated Baseline Review (IBR)
for Task Orders not later than 60 calendar days after award of the Task Order. DOE and the
contractor will use the IBR process described in the NDIA IBR Guide (or current version).
During IBRs, the project baseline will be jointly scrutinized by the Government and the
contractor to ensure complete coverage of the statement of work, logical scheduling of the work
activities, adequate resourcing, and identification of inherent risks. risks

(e) Access to records. The Contractor shall provide access to all pertinent records and data
requested by the Contracting Officer or duly authorized representative to permit surveillance to
ensure that the EVMS continues to comply with the criteria referenced in paragraph (a) of this
clause.

(f) Restructuring actions. In the event that the contractor concludes the performance baseline no
longer represents a realistic plan, the contractor may determine that an over-target schedule or
over-target baseline restructuring action is necessary. The contractor shall obtain approval of
the Contracting Officer prior to implementing such restructuring actions. The request should
also include detailed implementation procedures as well as a timeframe in accordance with the
System Description. DOE will acknowledge receipt of the request in a timely manner
(generally within 30 calendar days).

(g) Significant deficiencies.

(1) The Contracting Officer will provide a determination to the contractor, in writing, on any
significant EVMS deficiencies. The determination will describe the deficiency in sufficient
detail to allow the contractor to understand the deficiency.

(2) The contractor shall respond within 30 working days to a written determination from the
Contracting Officer that identifies significant deficiencies in the contractor's EVMS. If the
contractor disagrees with the determination, the contractor shall state, in writing, its
rationale for disagreeing. In the event the contractor does not respond in writing to the
determination within the response time, this shall indicate that the Contractor agrees with
the determination.

(3) The Contracting Officer will evaluate the contractor's response or lack of response and
notify the contractor, in writing, of the Contracting Officer's final determination
concerning—-

(1) Remaining significant deficiencies;

(i1) The adequacy of any proposed or completed corrective action;

(i11) System noncompliance, when the contractor's existing EVMS fails to comply with
the EVMS guidelines in EIA-748; and

(iv) System disapproval, if corrections to the contractor’s EVMS are not successfully
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completed within the timeframe set forth by the Contracting Officer. When the
Contracting Officer determines that the existing EVMS contains one or more
significant deficiencies, the Contracting Officer will use discretion to disapprove the
EVMS based on input received from the DOE Office of Project Management.

(4) When the contractor receives the Contracting Officer's determination of significant
deficiencies, the contractor shall, within 45 days of receipt of the final determination,
either correct the significant deficiencies or submit an acceptable corrective action plan
showing milestones and actions to eliminate the significant deficiencies.

(h) Withholding payments. In the event that the contractor's EVMS is disapproved in accordance
with subparagraph (g)(3)(iv), the Contracting Officer will withhold payments until which time
the contractor has resolved all EVMS deficiencies.

(i) Flowdown requirements. With the exception of paragraphs (g) and (h) of this clause, for
contracts supporting projects requiring EVMS, the contractor shall flow down appropriate
EVMS requirements to its subcontractors.

(1) The EVMS certification requirement applies to subcontractors meeting the criteria in
paragraph (b) of this clause. In this event, the cognizant Federal agency, working through
the prime contractor, will assess whether the subcontractor's system satisfies the EVMS
guidelines contained in EIA-748.

(2) The prime contractor is responsible for reviewing and assuring the validity of all
subcontractor reports. Cost and schedule reporting requirements are not to be confused
with EVMS certification, as described in paragraph (i)(1) above.

(3) For subcontracts valued at $100 million or more, the following subcontractors shall
comply with the requirements of this clause, excluding those in paragraphs (g) and (h):

[Contracting Officer to insert names of subcontractors (or FFP subcontracted effort if
subcontractors have not been selected) designated for application of the EVMS requirements of this
clause.]

(4) For subcontracts valued at less than $100 million, the following subcontractors shall
comply with the requirements of this clause, excluding those in paragraphs (g) and (h):

[Contracting Officer to insert names of subcontractors (or subcontracted effort if subcontractors
have not been selected) designated for application of the EVMS requirements of this clause.]

(j) Extending a previous contractor’s certified EVMS. If a contractor plans to adopt the existing
system from the previous contractor or DOE site, the contractor is responsible for the system
and shall comply with the system requirements required in this clause. The existing system
shall utilize the same DOE-approved processes and procedures as the previous system. The
contractor shall—

(1) Identify the corporate entity that owns the certified EVMS and provide the certification
documentation;
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(2) Obtain prior approval from the Contracting Officer, who will be advised by the Office of
Project Management, for proposed EVMS and surveillance changes;

(3) Be responsible for full compliance with paragraph (a) of this clause; and

(4) Be responsible for correcting any significant deficiencies previously identified to the
previous contractor by the Contracting Officer in accordance with paragraph (g) of this
clause. Within 45 days after receiving a copy of the previous contractor's final
determination, the contractor shall either correct any significant deficiencies or submit an
acceptable corrective action plan. The Contracting Officer, working jointly with the Office
of Project Management, will provide a written final determination—to potentially include
an implementation review—before extending the certification.

Subcontractor Timekeeping Records Signature Requirement (Applies to CR Task Orders only)

The Contractor shall obtain timecards for all hourly subcontract employees, at all
tiers, performing on non-fixed-price subcontracts. For purposes of this Clause, non-
fixed-price subcontracts are those of a type containing a cost reimbursable or variable
component in them, which includes those contract types covered by FAR Subpart
16.3, Cost Reimbursement Contracts, FAR Section 16.405, Cost Reimbursement
Incentive Contracts, and FAR Subpart 16.6, Time and Materials, Labor Hour, and
Letter Contracts. Note that the requirements of this Clause also pertain to Task
Orders, tasks, and/or Contract Line Items Numbers from Indefinite Delivery (see
FAR Subpart 16.5, Indefinite Delivery Contracts) and hybrid contracts that are of a
type covered by the FAR citations in the prior sentence. The timecards must be
obtained by the Contractor prior to the Contractor paying for these subcontract costs
and prior to billing Company for these costs. The timecards must reflect actual hours
worked, be signed by the subcontract employee and be certified by the subcontract
employees’ supervisor prior to the Contractor obtaining them. Subcontractors at all
tiers performing work under non-fixed-price subcontracts shall maintain adequate
timekeeping procedures, controls, and processes for billing Government work. The
Contractor shall, at least once every three years, conduct a labor audit of non-fixed-
price subcontracts. The audit shall be conducted to unmodified Institute of Internal
Auditors standards, if conducted internally, or unmodified Generally Accepted
Government Auditing Standards (GAGAN), if conducted externally. This Clause shall
be flowed down to all non-fixed- price subcontracts at all tiers.

Laws, Regulations, and DOE Directives

(a) In performing work under this Contract, the Contractor shall comply with the
requirements of applicable Federal, State, and local laws and regulations (including
DOE regulations), unless relief has been granted in writing by the appropriate regulatory
agency. Section J, Attachment entitled “Requirements Sources and Implementing
Documents”, List A, Applicable Federal, State and Local Regulations may be appended
to this Contract for information purposes. Omission of any applicable law or regulation
from the Contract does not affect the obligation of the Contractor to comply with such
law or regulation pursuant to this paragraph.
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(b) In performing work under this Contract, the Contractor shall comply with the
requirements of those Department of Energy directives, or parts thereof, provided by
Company, until such time as Company approves the substitution of an alternative
procedure, standard, system of oversight, or assessment mechanism.

(c) Except as otherwise directed by the Contracting Officer, the Contractor shall
procure all necessary permits or licenses required for the performance of work
under this Contract.
Regardless of the performer of the work, the Contractor is responsible for compliance with the
requirements of this clause. The Contractor is responsible for flowing down the requirements of
this clause to subcontracts at any tier to the extent necessary to ensure the Contractor's compliance
with the requirements

Emergency Response

(a) The DOE Office of Environmental Management (EM) Manager, Company, or
Contractor shall determine when an emergency situation may exist at the Portsmouth
D&D Project and notify the appropriate emergency response organization. In the event
of an emergency, the DOE Manager will have the authority to direct any and all
activities of the Company, Contractor and subcontractors necessary to resolve the
emergency situation. Upon termination of the emergency event, the Company and
Contractor shall perform recovery actions as appropriate.

(b) The Contractor shall include this Clause in all subcontracts at any tier for work
performed in support of the on-site work under this contract.



PART II - CONTRACT CLAUSES

SECTION I —- FAR/DEAR CLAUSES INCORPORATED BY REFERENCE

I.1 FAR 52.252-2 Clauses Incorporated By Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at these addresses:

https://www.acquisition.gov/?g=browsefar

http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-  regulation

1.2 FAR 52.252-6 Authorized Deviations in Clauses (Nov 2020)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the date of the clause.

(b) The use in this solicitation or contract of any Department of Energy Acquisition Regulation
(48 CFR Chapter 9) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the name of the regulation.

Table I-1. Clauses

Clause | FAR/DEAR Fill-In Information;
No. Reference Title See FAR 52.104(d)
1.6 52.203-6 Restrictions on Subcontractor Sales to the Government (Jun 2020)
1.7 52.203-7 Anti-Kickback Procedures (Jun 2020)
1.10 52.203-12 Limitation on Payments to Influence Certain Federal Transactions
(Jun 2020)

111 52.203-13 Contractor Code of Business Ethics and Conduct (Nov 2021)
1.12 52.203-14 Display of Hotline Poster(s) (Nov 2021) (b)(3) DOE Office of

Inspector General
Hotline Poster

1.13 52.203-17 Contractor Employee Whistleblower Rights and Requirement to
Inform Employees of Whistleblower Rights (Jun 2020)

1.14 52.203-19 Prohibition on Requiring Certain Internal Confidentiality
Agreements or Statements (Jan 2017)

1.15 52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content
Paper (May 2011)

1.16 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)

1.17 52.204-10 Reporting Executive Compensation and First-Tier Subcontract
Awards (Jun 2020)

1.18 52.204-13 System for Award Management Maintenance (Oct 2018)

1.19 52.204-15 Service Contract Reporting Requirements for Indefinite Delivery

Contracts (Oct 2016)
1.22 52.204-21 Basic Safeguarding of Covered Contractor Information Systems
Full Text (Nov 2021)

Below
1.23 52.204-23 Prohibition on Contracting for Hardware, Software, and Services
Developed or Provided by Kaspersky Lab and Other Covered
Entities (Nov 2021)



http://www.acquisition.gov/?q=browsefar
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-

1.24 52.204-25 Prohibition on Contracting for Certain Telecommunications and
'Video Surveillance Services or Equipment (Nov 2021)

1.25 52.209-6 Protecting the Government’s Interest When Subcontracting with
Contractors Debarred, Suspended, Or Proposed for Debarment
(Nov 2021)

1.29 52.215-2 Audit and Records—Negotiation (Jun 2020)

1.33 52.215-12 Subcontractor Certified Cost or Pricing Data (Jun 2020)

1.34 52.215-13 Subcontractor Certified Cost or Pricing Data—Modifications
(Jun 2020)

1.35 52.215-14 Integrity of Unit Prices (Nov 2021) — Alt I (Oct 1997)

1.36 52.215-15 Pension Adjustments and Asset Reversions (Oct 2010)

1.38 52.215-18 Reversion or Adjustment of Plans for Post-Retirement Benefits
(PRB) Other Than Pensions (Jul 2005)

1.39 52.215-19 Notification of Ownership Changes (Oct 1997)

1.52 52.219-8 Utilization of Small Business Concerns (Oct 2018)

1.59 52.222-4 Contract Work Hours and Safety Standards—Overtime
Compensation (May 2018)

1.60 52.222-6 Construction Wage Rate Requirements (Aug 2018) (Applies to
construction work only)

1.61 52.222-7 'Withholding of Funds (May 2014) (Applies to construction work
only)

1.62 52.222-8 Payrolls and Basic Records (Jul 2021) (Applies to construction
work only)

1.63 52.222-9 IApprentices and Trainees (Jul 2005) (Applies to construction work
only)

1.64 52.222-10 Compliance with Copeland Act Requirements (Feb 1988) (Applies
to construction work only)

1.65 52.222-11 Subcontracts (Labor Standards) (May 2014) (Applies to
construction work only)

1.66 52.222-12 Contract Termination—Debarment (May 2014) (Applies to
construction work only)

1.67 52.222-13 Compliance with Construction Wage Rate Requirements and
Related Regulations (May 2014) (Applies to construction work
only)

1.68 52.222-14 Disputes Concerning Labor Standards (Feb 1988) (Applies to
construction work only)

1.69 52.222-15 Certification of Eligibility (May 2014) (Applies to construction
work only)

1.70 52.222-16 Approval of Wage Rates (May 2014) (Applies to CR construction
work only)

1.73 52.222-21 Prohibition of Segregated Facilities (Apr 2015)

1.74 52.222-26 Equal Opportunity (Sep 2016)

1.79 52.222-35 Equal Opportunity for Veterans (Jun 2020)

Full Text
Below
1.80 52.222-36 Equal Opportunity for Workers With Disabilities (Jun 2020)
Full Text
Below

1.81 52.222-37 Employment Reports on Veterans (Jun 2020)

1.82 52.222-40 Notification of Employee Rights Under the National Labor
Relations Act (Dec 2010)

1.83 52.222-41 Service Contract Labor Standards (Aug 2018)

1.84 52.222-42 Statement of Equivalent Rates for Federal Hires (May 2014) See full text below

Full Text
Below




1.87 52.222-50 Combating Trafficking in Persons (Nov 2021)

1.88 52.222-54 Employment Eligibility Verification (May 2022)

1.89 52.222-55 Minimum Wages for Contractor Workers Under Executive Order
14026 (Jan 2022)

1.90 52.222-62 Paid Sick Leave Under Executive Order 13706 (Jan 2022)

1.94 52.223-6 Drug-Free Workplace (May 2001)

1.104  [52.223-18 Encouraging Contractors Policies to Ban Text Messaging While
Driving (Jun 2020)

1.114  [52.225-9 Buy American — Construction Materials (Nov 2021) (b)(2) None

Full Text
Below
1115 [52.225-11 Buy American — Construction Materials Under Trade Agreements |(b)(3) None
Full Text (Nov 2021)
Below

1.116  [52.225-13 Restrictions on Certain Foreign Purchases (Feb 2021)

1.117  [52.226-1 Utilization of Indian Organizations and Indian-Owned Economic
Enterprises (Jun 2000)

1.118  [52.227-3 Patent Indemnity (Apr 1984)

1.120  [52.227-9 Refund of Royalties (Apr 1984)

1.122  [52.228-5 Insurance — Work On A Government Installation (Jan 1997)
(Applies to FFP Task Orders only)

1.124  [52.230-2 Cost Accounting Standards (Jun 2020) (Note: This clause will not
be included in the resulting Contract if awarded to a small business
concern)

1.125  [52.230-6 Administration of Cost Accounting Standards (Jun 2010)

1.139  [52.232-40 Providing Accelerated Payments to Small Business Subcontractors
(Nov 2021)

1.154  [52.236-13 Accident Prevention (Nov 1991) — Alt I (Nov 1991) (Applies to
FFP construction or D&D work only)

1.175  [52.244-6 Subcontracts for Commercial Products and Commercial Services
(Jan 2022)

1.176  [52.245-1 Government Property (Sep 2021)

1181  [52.247-63 Preference for U.S.-Flag Air Carriers (Jun 2003)

1.183  [52.247-67 Submission of Transportation Documents for Audit (Feb 2006)

Full Text
Below

1.195  [952.203-70 Whistleblower Protection for Contractor Employees (Dec 2000)

1.196  [952.204-2 Security Requirements (Aug 2016)

1.197  [952.204-70 Classification/Declassification (Sep 1997)

1.199  [952.204-77 Computer Security (Aug 2006)

1.201  [952.208-70 Printing (Apr 1984)

1.202  [952.209-72 Organizational Conflicts of Interest (Aug 2009) — Alt I (Feb 2011) |(b)(1)(i) zero (0)

1.205 [952.217-70 Acquisition of Real Property (Mar 2011)

1.206  [952.223-72 Radiation Protection and Nuclear Criticality (Apr 1984)

1.208  [952.223-78 Sustainable Acquisition Program (Oct 2010) — Alt I (Oct 2010)

1.217  [952.250-70 Nuclear Hazards Indemnity Agreement (Aug 2016)

1.220 [970.5204-3  |Access To and Ownership of Records (Oct 2014) See full text below

(DEVIATION) (Issued by DOE Policy Flash 2015-23)




1.221  [970.5215-3 Conditional Payment of Fee, Profit, and Other Incentives — Facility
Management Contracts (Aug 2009) — Alt IT (Aug 2009)

Note: For the clause referenced in paragraph (a)(4), see Section B
clause entitled, Conditional Payment of Fee - DOE Performance
Criteria/Requirements

1.223  970.5223-1 Integration of Environment, Safety, and Health into Work Planning
(Dec 2000)

1.224  970.5226-2 Workforce Restructuring Under Section 3161 of the National
Defense Authorization Act for Fiscal Year 1993 (Dec 2000)

1.227  970.5227-5 Notice and Assistance Regarding Patent and Copyright Infringement
(Dec 2000)

1.229 [970.5227-8 Refund of Royalties (Aug 2002)

1.231 [970.5227-10 |Patent Rights - Management and Operating Contracts, Nonprofit
Organization or Small Business Firm Contractor (Dec 2000)

1.232  970.5227-11 |Patent Rights - Management and Operating Contracts, For-Profit
Contractor, Non-Technology Transfer (Dec 2000)

1.233  [52.222-90 |Addressing DEI Discrimination by Federal Contractors

(DEVIATION APR 2026)
Acronyms:
CPIF = cost plus incentive fee FAR =Federal Acquisition Regulation
CR = cost reimbursement FFP = firm fixed price
D&D = decontamination and decommissioning HUBZone = Historically Underutilized Business Zone
DEAR = U.S. Department of Energy Acquisition Regulation PRB = post-retirement benefit
DOE = U.S. Department of Energy TBD = to be determined

EPA =U.S. Environmental Protection Agency

This contract incorporates one or more clauses, by reference, as indicated in the matrix above.

Any clauses that are included in full text are listed below and include the same Section I identifier in
parentheses as was used above.

(I1.22) FAR 52.204-21 Basic Safeguarding of Covered Contractor Information Systems
(Nov 2021)

(a) Definitions. As used in this clause—

“Covered contractor information system” means an information system that is owned or operated by a
contractor that processes, stores, or transmits Federal contract information.

“Federal contract information” means information, not intended for public release, that is provided by or
generated for the Government under a contract to develop or deliver a product or service to the
Government, but not including information provided by the Government to the public (such as on public
websites) or simple transactional information, such as necessary to process payments.

“Information” means any communication or representation of knowledge such as facts, data, or opinions,
in any medium or form, including textual, numerical, graphic, cartographic, narrative, or audiovisual
(Committee on National Security Systems Instruction (CNSSI) 4009).

“Information system” means a discrete set of information resources organized for the collection, processing,
maintenance, use, sharing, dissemination, or disposition of information
(44 U.S.C. 3502).

“Safeguarding” means measures or controls that are prescribed to protect information systems.



(b) Safeguarding requirements and procedures.

(1) The Contractor shall apply the following basic safeguarding requirements and procedures
to protect covered contractor information systems. Requirements and procedures for
basic safeguarding of covered contractor information systems shall include, at a
minimum, the following security controls:

(1) Limit information system access to authorized users, processes acting on behalf of
authorized users, or devices (including other information systems).

(i1) Limit information system access to the types of transactions and functions that
authorized users are permitted to execute.

(i11)) Verify and control/limit connections to and use of external information systems.

(iv) Control information posted or processed on publicly accessible information
systems.

(v) Identify information system users, processes acting on behalf of users, or devices.

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a
prerequisite to allowing access to organizational information systems.

(vil) Sanitize or destroy information system media containing Federal Contract
Information before disposal or release for reuse.

(viii) Limit physical access to organizational information systems, equipment, and the
respective operating environments to authorized individuals.

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access;
and control and manage physical access devices.

(x) Monitor, control, and protect organizational communications (i.e., information
transmitted or received by organizational information systems) at the external
boundaries and key internal boundaries of the information systems.

(xi) Implement sub-networks for publicly accessible system components that are
physically or logically separated from internal networks.

(xii) Identify, report, and correct information and information system flaws in a timely
manner.

(xiii) Provide protection from malicious code at appropriate locations within
organizational information systems.

(xiv) Update malicious code protection mechanisms when new releases are available.

(xv) Perform periodic scans of the information system and real-time scans of files from
external sources as files are downloaded, opened, or executed.

(2) Other requirements. This clause does not relieve the Contractor of any other specific
safeguarding requirements specified by Federal agencies and departments relating to



covered contractor information systems generally or other Federal safeguarding requirements for
controlled unclassified information (CUI) as established by Executive Order 13556.

(c) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (c), in subcontracts under this contract (including subcontracts for the acquisition
of commercial products or commercial services, other than commercially available off-the-
shelf items), in which the subcontractor may have Federal contract information residing in or
transiting through its information system.

(I1.79) FAR 52.222-35 Equal Opportunity for Veterans (Jun 2020)

(a) Definitions. As used in this clause--

“Active duty wartime or campaign badge veteran,” “Armed Forces service medal veteran,” “disabled
veteran,” “protected veteran,” “qualified disabled veteran,” and “recently separated veteran” have the
meanings given at FAR 22.1301.

99 C

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified protected veterans, and requires affirmative action by the
Contractor to employ and advance in employment qualified protected veterans.

(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at or
above the threshold specified in FAR 22.1303(a) on the date of subcontract award, unless
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act
as specified by the Director, Office of Federal Contract Compliance Programs, to enforce the
terms, including action for noncompliance. Such necessary changes in language may be
made as shall be appropriate to identify properly the parties and their undertakings.

(I1.80) FAR 52.222-36 Equal Opportunity for Workers With Disabilities (Jun 2020)

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60.741.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified individuals on the basis of disability, and requires affirmative
action by the Contractor to employ and advance in employment qualified individuals with
disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of the threshold specified in Federal Acquisition Regulation (FAR)
22.1408(a) on the date of subcontract award, unless exempted by rules, regulations, or orders
of the Secretary, so that such provisions will be binding upon each subcontractor or vendor.
The Contractor shall act as specified by the Director, Office of Federal Contract Compliance
Programs of the U.S. Department of Labor, to enforce the terms, including action for
noncompliance. Such necessary changes in language may be made as shall be appropriate to
identify properly the parties and their undertakings.

(I.84) FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (May 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor
(29 CFR part 4), this clause identifies the classes of service employees expected to be employed under the
contract and states the wages and fringe benefits payable to each if they were employed by the contracting
agency subject to the provisions of 5 U.S.C. 5341 or 5332.

I-



This Statement is for Information Only: It is not a Wage Determination (Please refer to Section J, Attachment
entitled “Wage Determinations — Service Contract Labor Standards and Construction Wage Rate Requirements”

applicable to this Contract)

Table I-2. Classes of Service, Wage, and Fringe Benefits

Classifications Grade Equivalent Pay
Accounting Clerk I GS-3 $13.50
Accounting Clerk II GS-4 $15.15
Admin Assistant GS-7 $21.00
Chemical Operator WG-7 $20.06
Dosimetry Technician GS-9 $25.69
Drafter I11 GS-6 $18.90
Drafter IV GS-8 $23.26
Engineer Technician I GS-3 $13.50
Environmental/Laboratory Technician GS-7 $21.00
Executive Assistant GS-7 $21.00
Facilities Coordinator GS-7 $21.00
Finance Clerk GS-5 $16.95
General Clerk I GS-2 $12.37
General Clerk IT GS-3 $13.50
Haz Mat Technician Specialist GS-9 $25.69
Health Physics Technician 111 GS-9 $25.69
Industrial Vacuum Loader Operator WG-10 $26.34
Instrument Mechanic WG-10 $26.34
Information/Records Specialist IT GS-5 $16.95
Information/Records Specialist 111 GS-6 $18.90
Information Mgmt. Technician II GS-9 $25.69
Inventory Supply Specialist GS-7 $21.00
Laborer, Transportation WG-3 $15.79
Locomotive/Switchman WG-7 $20.06
Material Coordinator WG-7 $20.06
Medical Assistant GS-4 $15.15
Millwright WG-10 $26.34
Office Manager GS-6 $18.90
Pipefitter WG-10 $26.34
Planning/Control Analyst GS-4 $15.15
Plant System Operator WG-9 $25.10
Private Motor Carrier Operator WG-8 $23.55
Procurement Coordinator GS-8 $23.26
Procurement Technician II GS-6 $18.90
Procurement Technician 11 GS-7 $21.00
Professional Warehouse Attendant WG-5 $18.95
Project Control Analyst GS-4 $15.15
QA Technician GS-6 $18.90
Radiation Control Technician I1I GS-7 $21.00
Radiation Control Technician Specialist GS-9 $25.69
Radiochemistry Technician GS-7 $21.00
Records Clerk GS-5 $16.95
Regulatory Specialist GS-9 $25.69
Rigger WG-10 $26.34




Table I-2. Classes of Service, Wage, and Fringe Benefits

Classifications Grade Equivalent Pay
Safety Technician Specialist GS-4 $15.15
Secretary | GS-4 $15.15
Secretary 11 GS-5 $16.95
Secretary 111 GS-6 $18.90
Training Administrator GS-9 $25.69
Word Processor 11 GS-5 $16.95

(I.114) FAR 52.225-9 Buy American — Construction Materials
(Nov 2021)

(a) Definitions. As used in this clause —
Commercially available off-the-shelf (COTS) item —
(1) Means any item of supply (including construction material) that is —

(1) A commercial product (as defined in paragraph (1) of the definition of
“commercial product” at Federal Acquisition Regulation (FAR) 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(i11)) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace;
and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as
agricultural products and petroleum products.

"Construction material" means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes an
item brought to the site preassembled from articles, materials, or supplies. However, emergency life
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete
systems, are evaluated as a single and distinct construction material regardless of when or how the
individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

Cost of components means —

(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in
paragraph
(1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does
not include any costs associated with the manufacture of the construction material.



Domestic construction material means —

(1) For construction material that does not consist wholly or predominantly of iron or
steel or a combination of both-

(1) An unmanufactured construction material mined or produced in the United States; or
(i1) A construction material manufactured in the United States, if—

(A) The cost of its components mined, produced, or manufactured in the United
States exceeds 55 percent of the cost of all its components. Components of
foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic. Components of
unknown origin are treated as foreign; or

(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a
combination of both, a construction material manufactured in the United States if the
cost of foreign iron and steel constitutes less than 5 percent of the cost of all
components used in such construction material. The cost of foreign iron and steel
includes but is not limited to the cost of foreign iron or steel mill products (such as bar,
billet, slab, wire, plate, or sheet), castings, or forgings utilized in the manufacture of
the construction material and a good faith estimate of the cost of all foreign iron or
steel components excluding COTS fasteners. Iron or steel components of unknown
origin are treated as foreign. If the construction material contains multiple
components, the cost of all the materials used in such construction material is
calculated in accordance with the definition of "cost of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects together.
Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a domestic
construction material.

Foreign iron and steel means iron or steel products not produced in the United States. Produced in
the United States means that all manufacturing processes of the iron or steel must take place in the
United States, from the initial melting stage through the application of coatings, except metallurgical
processes involving refinement of steel additives. The origin of the elements of the iron or steel is not
relevant to the determination of whether it is domestic or foreign.

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel
content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the
cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or
forgings utilized in the manufacture of the product and a good faith estimate of the cost of iron or
steel components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, and
may include other elements.

"United States" means the 50 States, the District of Columbia, and outlying areas.



(b) Domestic preference.

(1) This clause implements 41 U.S.C.chapter 83, Buy American, by providing a preference for
domestic construction material. In accordance with 41 U.S.C. 1907, the domestic content test of the
Buy American statute is waived for construction material that is a COTS item, except that for
construction material that consists wholly or predominantly of iron or steel or a combination of
both, the domestic content test is applied only to the iron and steel content of the construction
materials, excluding COTS fasteners. (See FAR 12.505(a)(2)). The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2)
and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial
product or to the construction materials or components listed by the Government as
follows:

None

(3) The Contracting Officer may add other foreign construction material to the list
in paragraph (b)(2) of this clause if the Government determines that —

(1) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy
American statute is unreasonable when the cost of such material exceeds the cost
of foreign material by more than 20 percent;

(i1) The application of the restriction of the Buy American statute to a particular
construction material would be impracticable or inconsistent with the public
interest; or

(i1i1)) The construction material is not mined, produced, or manufactured in the
United States in sufficient and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy American
statute. (1)

(1) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including —

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;



(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction
materials cited in accordance with paragraph (b)(3) of this clause.

(i1) A request based on unreasonable cost shall include a reasonable survey of
the market and a completed price comparison table in the format in paragraph
(d) of this clause.

(i11) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate
may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such
determination and could not have requested the determination before contract
award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the
Buy American statute applies and the Contracting Officer and the Contractor
negotiate adequate consideration, the Contracting Officer will modify the contract to
allow use of the foreign construction material. However, when the basis for the
exception is the unreasonable price of a domestic construction material, adequate consideration
is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American
statute applies, use of foreign construction material is noncompliant with the Buy
American statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any
applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description H Unit of Measure H Quantity H Price (Dollars)*

Item 1

Foreign construction material

Domestic construction material

Item 2

Foreign construction material

Domestic construction material




[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificate is issued)].

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary. |

[Include other applicable supporting information. ]

(I.115) FAR 52.225-11 Buy American-Construction Materials Under Trade Agreements
(Nov 2021)

(a) Definitions. As used in this clause—
Caribbean Basin country construction material means a construction material that—
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a Caribbean Basin
country into a new and different construction material distinct from the materials
from which it was transformed.

Commercially available off-the-shelf (COTS) item—

(1) Means any item of supply (including construction material) that is—
(1) A commercial product (as defined in paragraph (1) of the definition of
“commercial product” at Federal Acquisition Regulation (FAR) 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(i1i1))Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace;
and

(2)Does not include bulk cargo, as defined in 46 U.S.C.40102(4), such as
agricultural products and petroleum products.

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies.

However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are produced as
complete systems, are evaluated as a single and distinct construction material regardless of when or how
the individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

Cost of components means—

(1) For components purchased by the Contractor, the acquisition cost, including



transportation costs to the place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in
paragraph
(1) of this definition, plus allocable overhead costs, but excluding profit. Cost
of components does not include any costs associated with the manufacture of
the construction material.

Designated country means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement (WTO GPA)
country (Armenia, Aruba, Australia, Austria, Belgium, Bulgaria, Canada, Croatia,
Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece,
Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of),
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Moldova, Montenegro,
Netherlands, New Zealand, Norway, Poland, Portugal, Romania, Singapore, Slovak
Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, Ukraine, or United
Kingdom);

(2) A Free Trade Agreement (FTA) country (Australia, Bahrain, Canada, Chile,
Colombia, Costa Rica, Dominican Republic, El Salvador, Guatemala, Honduras,
Korea (Republic of), Mexico, Morocco, Nicaragua, Oman, Panama, Peru, or
Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan,
Burkina Faso, Burundi, Cambodia, Central African Republic, Chad, Comoros,
Democratic Republic of Congo, Djibouti, Equatorial Guinea, Eritrea, Ethiopia,
Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia,
Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda,
Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia,
South Sudan, Tanzania, Timor-Leste,

Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados,
Belize, Bonaire, British Virgin Islands, Curacao, Dominica, Grenada, Guyana,
Haiti, Jamaica, Montserrat, Saba, St. Kitts and Nevis, St. Lucia, St. Vincent and the
Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and Tobago).

"Designated country construction material" means a construction material that isa WTO GPA country
construction material, an FTA country construction material, a least developed country construction
material, or a Caribbean Basin country construction material.

Domestic construction material means—

(1) For construction material that does not consist wholly or predominantly of iron or steel
or a combination of both-



(1) Anunmanufactured construction material mined or produced in the United States; or
(i1) A construction material manufactured in the United States, if—

(A) The cost of its components mined, produced, or manufactured in the United
States exceeds 55 percent of the cost of all its components. Components of
foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic. Components of
unknown origin are treated as foreign; or

(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a
combination of both, a construction material manufactured in the United States if the
cost of foreign iron and steel constitutes less than 5 percent of the cost of all
components used in such construction material. The cost of foreign iron and steel
includes but is not limited to the cost of foreign iron or steel mill products (such as bar,
billet, slab, wire, plate, or sheet), castings, or forgings utilized in the manufacture of
the construction material and a good faith estimate of the cost of all foreign iron or
steel components excluding COTS fasteners. Iron or steel components of unknown
origin are treated as foreign. If the construction material contains multiple
components, the cost of all the materials used in such construction material is
calculated in accordance with the definition of "cost of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects together.
Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a domestic
construction material.

Foreign iron and steel means iron or steel products not produced in the United States. Produced in the
United States means that all manufacturing processes of the iron or steel must take place in the United

States, from the initial melting stage through the application of coatings, except metallurgical processes
involving refinement of steel additives. The origin of the elements of the iron or steel is not relevant to
the determination of whether it is domestic or foreign.

Free Trade Agreement country construction material means a construction material that-

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA)
country; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a FTA country into a new
and different construction material distinct from the materials from which it was
transformed.

Least developed country construction material means a construction material that-
(1) Is wholly the growth, product, or manufacture of a least developed country; or

(2) In the case of a construction material that consists in whole or in part of materials



from another country, has been substantially transformed in a least developed
country into a new and different construction material distinct from the materials
from which it was transformed.

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel
content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the cost
of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings
utilized in the manufacture of the product and a good faith estimate of the cost of iron or steel
components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, and may
include other elements.

United States means the 50 States, the District of Columbia, and outlying areas.
WTO GPA country construction material means a construction material that-
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a WTO GPA country
into a new and different construction material distinct from the materials from
which it was transformed.

(b) Construction materials.

(1) This clause implements 41 U.S.C.chapter 83, Buy American, by providing a
preference for domestic construction material. In accordance with 41 U.S.C.1907,
the domestic content test of the Buy American statute is waived for construction
material that is a COTS item, except that for construction material that consists
wholly or predominantly of iron or steel or a combination of both, the domestic
content test is applied only to the iron and steel content of the construction material,
excluding COTS fasteners. (See FAR 12.505(a)(2)). In addition, the Contracting
Officer has determined that the WTO GPA and Free Trade Agreements (FTAs)
apply to this acquisition. Therefore, the Buy American restrictions are waived for
designated country construction materials.

(2) The Contractor shall use only domestic or designated country construction material in performing
this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to information
technology that is a commercial product or to the construction materials or
components listed by the Government as follows:

[none]

(4) The Contracting Officer may add other foreign construction material to the list
in paragraph (b)(3) of this clause if the Government determines that-

(1) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy
American statute is unreasonable when the cost of such material exceeds the cost



of foreign material by more than 20 percent;

(i1) The application of the restriction of the Buy American Act to a particular
construction material would be impracticable or inconsistent with the public
interest; or

(i11)) The construction material is not mined, produced, or manufactured in the
United States in sufficient and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy American

statute. (1)

(1) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(4) of this clause shall include adequate information for
Government evaluation of the request, including-

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction
materials cited in accordance with paragraph (b)(3) of this clause.

(i1) A request based on unreasonable cost shall include a reasonable survey of the
market and a completed price comparison table in the format in paragraph (d) of
this clause.

(i11)) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate
may be issued).

(iv)Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such
determination and could not have requested the determination before contract
award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy
American statute applies and the Contracting Officer and the Contractor negotiate
adequate consideration, the Contracting Officer will modify the contract to allow use



of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute
applies, use of foreign construction material is noncompliant with the Buy American
statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any
applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description H Unit of Measure H Quantity H Price (Dollars)*

Item 1

Foreign construction material

Domestic construction material

Item 2

Foreign construction material

Domestic construction material

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).]

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.]

[Include other applicable supporting information.]
(I.183) FAR 52.247-67 Submission of Transportation Documents for Audit (Feb 2006)

(a) The Contractor shall submit to the address identified below, for prepayment audit,
transportation documents on which the United States will assume freight charges that
were paid:

(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with
freight shipment charges exceeding $100. Bills under $100 shall be retained on-site by
the Contractor and made available for on-site audits. This exception only applies to
freight shipment bills and is not intended to apply to bills and invoices for any other
transportation services.

(c) Contractors shall submit the above referenced transportation documents to:

[Contracting Officer identified in Section G]



(I.220) DEAR 970.5204-3 Access To and Ownership of Records (Oct 2014) (DEVIATION)
(Issued by DOE Policy Flash 2015-23

)

(a) Government-owned records. Except as provided in paragraph (b) of this clause, all records
acquired or generated by the contractor in its performance of this contract, including records
series described within the contract as Privacy Act systems of records, shall be the property

(a) of the Government and shall be maintained in accordance with 36 Code of Federal

Regulations (CFR), Chapter XII, --Subchapter B, “Records Management.” The contractor shall

ensure records classified as Privacy Act system of records are maintained in accordance
with FAR 52.224.2 “Privacy Act.”

(b) Contractor-owned records. The following records are considered the property of
thecontractor and are not within the scope of paragraph (a) of this clause.

(1) Employment-related records (such as worker’s compensation files; employee relations
records, records on salary and employee benefits; drug testing records, labor negotiation records;
records on ethics, employee concerns; records generated during the course of responding to
allegations of research misconduct; records generated during other employee related
investigations conducted under an expectation of confidentiality; employee assistance program
records; and personnel and medical/health related records and similar files), and non-employee
patient medical/health-related records, except those records described by the contract as being
operated and maintained by the Contractor in Privacy Act system of records.

(2) Confidential contractor financial information, internal corporate governance records and
correspondence between the contractor and other segments of the contractor located away from
the DOE facility (i.e., the contractor’s corporate headquarters);

(4) Records relating to any procurement action by the contractor, except for records that
under 48 CFR 970.5232-3 are described as the property of the Government; and

(4) Legal records, including legal opinions, litigation files, and documents covered by the
attorney-client and attorney work product privileges; and

(5) The following categories of records maintained pursuant to the technology transfer
clause of this contract:

(1) Executed license agreements, including exhibits or appendices containing information on
royalties, royalty rates, other financial information, or commercialization plans, and all related
documents, notes and correspondence.

(i1) The contractor’s protected Cooperative Research and Development Agreement (CRADA)
information and appendices to a CRADA that contain licensing terms and conditions, or royalty
or royalty rate information.



(ii1)Patent, copyright, mask work, and trademark application files and related contractor
invention disclosures, documents and correspondence, where the contractor has elected rights or
has permission to assert rights and has not relinquished such rights or turned such rights over to
the Government.

(c) Contract completion or termination. Upon contract completion or termination, the contractor
shall ensure final disposition of all Government-owned records to a Federal Record Center, the
National Archives and Records Administration, to a successor contractor, its designee, or other
destinations, as directed by the Contracting Officer. Upon the request of the Government, the
contractor shall provide either the original contractor-owned records or copies of the records
identified in paragraph (b) of this clause, to DOE or its designees, including successor
contractors. Upon delivery, title to such records shall vest in DOE or its designees, and such
records shall be protected in accordance with applicable federal laws (including the Privacy Act)
as appropriate. If the contractor chooses to provide its original contractor-owned records to the
Government or its designee, the contractor shall retain future rights to access and copy such
records as needed.

(d) Inspection, copying, and audit of records. All records acquired or generated by the Contractor
under this contract in the possession of the Contractor, including those described at paragraph (b)
of this clause, shall be subject to inspection, copying, and audit by the Government or its
designees at all reasonable times, and the Contractor shall afford the Government or its designees
reasonable facilities for such inspection, copying, and audit; provided, however,

that upon request by the Contracting Officer, the Contractor shall deliver such records to a
location specified by the Contracting Officer for inspection, copying, and audit. The

Government or its designees shall use such records in accordance with applicable federal

laws (including the Privacy Act), as appropriate.

(e) Applicability. This clause applies to all records created, received and maintained by the
contractor without regard to the date or origination of such records including all records
acquired from a predecessor contractor.

(f) Records maintenance and retention. Contractor shall create, maintain, safeguard, and
disposition records in accordance with 36 Code of Federal Regulations (CFR) Chapter XII, --
Subchapter B, “Records Management” and the National Archives and Records Administration
(NARA)-approved Records Disposition Schedules. Records retention standards are applicable
for all classes of records, whether or not the records are owned by the Government or the
contractor. The Government may waive application of the NARA-approved Records Disposition
Schedules, if, upon termination or completion of the contract, the Government exercises its right
under paragraph (c) of this clause to obtain copies of records described in paragraph (b) and
delivery of records described in paragraph (a) of this clause.

(g) Subcontracts.
(1) The contractor shall include the requirements of this clause in all subcontracts that contain

the Radiation Protection and Nuclear Criticality clause at 952.223-72, or whenever an on-site
subcontract scope of work (i) could result in potential exposure to:



A) radioactive materials; B) beryllium; or C) asbestos or (ii) involves a risk associated with
chronic or acute exposure to toxic chemicals or substances or other hazardous materials that can
cause adverse health impacts, in accordance with 10 CFR part 851. In determining its flow-down
responsibilities, the Contractor shall include the requirements of this clause in all on-site
subcontracts where the scope of work is performed in: (A) Radiological Areas and/or
Radioactive Materials Areas (as defined at 10 CFR 835.2); (B) areas where beryllium
concentrations exceed or can reasonably be expected to exceed action levels specified in 10 CFR
850; (C) an Asbestos Regulated area (as defined at 29 CFR 1926.1101 or 29 CFR 1910.1001); or
(D) a workplace where hazard prevention and abatement processes are implemented in
compliance with 10 CFR 851.21 to specifically control potential exposure to toxic chemicals or
substances or other hazardous materials that can cause long term health impacts.

(2) The Contractor may elect to take on the obligations of the provisions of this clause in lieu
of the subcontractor, and maintain records that would otherwise be maintained by the
subcontractor.

(I.233) FAR 52.222-90 Addressing DEI Discrimination by Federal Contractors
(DEVIATION APR 2026)

(a) Definitions. As used in this clause—

Program participation means membership or participation in, or access or admission to: training,
mentoring, or leadership development programs; educational opportunities; clubs; associations; or similar
opportunities that are sponsored or established by the contractor or subcontractor.

Racially discriminatory diversity, equity, and inclusion (DEI) activities means disparate treatment based
on race or ethnicity in the recruitment, employment (e.g., hiring, promotions), contracting (e.g., vendor
agreements), program participation, or allocation or deployment of an entity's resources.

(b) In connection with the performance of work under this contract, the Contractor agrees as follows:

(1) The Contractor will not engage in any racially discriminatory DEI activities;

(2) The Contractor will furnish all information and reports, including providing access to books,
records, and accounts, as required by the Contracting Officer, for purposes of ascertaining compliance
with this clause;

(3) In the event of the Contractor's or a subcontractor's noncompliance with this clause, this
contract may be canceled, terminated, or suspended in whole or in part, and the Contractor or
subcontractor may be declared ineligible for further Government contracts;

(4) The Contractor will report any subcontractor's known or reasonably knowable conduct that
may violate this clause to the Contracting Officer and take any appropriate remedial actions directed by
the Contracting Officer; and

(5) The Contractor will inform the Contracting Officer if a subcontractor sues the Contractor and
the suit puts at issue, in any way, the validity of this clause.

(6) The Contractor recognizes that compliance with the requirements of this clause are material to
the Government's payment decisions for purposes of 31 U.S.C. 3729(b)(4).

(c) The Contractor must include the substance of this clause, including this paragraph (c), in subcontracts
at any tier, including those for commercial products and commercial services, except those where the
place of delivery or performance is outside the United States.



PART III - LIST OF ATTACHMENTS, EXHIBITS & OTHER DOCUMENTS

SECTION J - ATTACHMENTS

J.1 LIST OF ATTACHMENTS

Attachment Title Document
No. Location
J-1 Construction Tac Exempt Certificate
J-2 Performance Bond Section B.11
J-3 Payment Bond Section B.11
J-4 Request to Subcontract Section B.9
J-5 Contractor Daily Report Section C7.1
J-6 Contractor Document Transmittal Form/Process Section C8.1
J-7 Reserved
J-8 Contractor / Supplier Submittal Register Section C8.2
J9 General President’s Project Maintenance Agreement (GPPMA) Section H18
J-10 Reserved
J-11 Request for Information Section H1
J-12 Contractor Overtime Request Section H52
J-13Rev 1 J-13 Rev 1 Health & Safety Requirements for Onsite Work at the Section C
following web address are incorporated into and become part of this
contract:

http://www.SOCCoortsmouth.com/working-with-
us/documents/index.htm

J-13 Al J-13 Appendix 1 Training Catalog Section C
J-14 HR-144 Workplace Substance Abuse Program Section H81
J-15 Specification 01546 (Ports SOCCo Site Security Requirements) Section C12
J-16 Standard Procurement Quality Requirements. SOCCO-QA-PRO-00016 Section C13
J-17 Service Contract Act Section H18
J-18 Certificate of Insurance Section H24
J-19 Progress Payments Release Section G4
J-20 Final Payment Release Section G4
J-21 Back Charge Agreement Section G7
J-22 Notice of Completion Section H54
J-23 Notice of Rejection Section H54
J-24 Notice of Acceptance Section H54
J-25 Work Plan Format Section C3.7
J-26 JHA

J-27 Pay Item Invoice Schedule Invoice Section G6
J-28 Pay Item Invoice Summary Section G6
J-29 SOCCo Fire Protection Section C10

J-30 Four Week Rolling Schedule Section C6.5



http://www.fbportsmouth.com/working-with-us/documents/index.htm
http://www.fbportsmouth.com/working-with-us/documents/index.htm

PART IV — REPRESENTATIONS AND INSTRUCTIONS

SECTION K — REPRESENTATIONS, CERTIFICATIONS. AND OTHER STATEMENTS
OF OFFERORS

K.1  AGREEMENT TO CONTRACT TERMS AND CONDITIONS/GENERAL PROVISIONS
K.2 REPRESENTATION AND CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

SOUTHERN OHIO CLEANUP COMPANY LLC

AGREEMENT TO CONTRACT
TERMS AND CONDITIONS/GENERAL PROVISIONS

This proposal in response to RFP No. is based on full acceptance of the General
Provisions, Section I. (This block must be checked. The Company will not entertain any exceptions to
the Section I, General Provisions.)

[] General Provisions, Section I, are accepted without exception.

All exceptions to provisions other than the General Provisions of this RFP are delineated and attached to
this form.

[] Provisions accepted without exception.
[] Provisions accepted with the following exception(s):
(Signature) (Date)

(Company)



PART IV — REPRESENTATIONS AND INSTRUCTIONS

Attached Separately



L.1

SECTION L — INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

PROPOSAL PREPARATION INSTRUCTIONS

Offerors shall provide proposals in two separate volumes.

Volume 1 — Technical/Management Proposal
Volume 2 — Cost/Contractual Proposal

Volume 1- Technical/Management Proposal

(a)

(b)

General: The technical proposal should be specific, detailed, and complete to demonstrate
clearly and fully that the perspective Offeror has a thorough understanding of the
requirements. The technical proposal should include sufficient detail in order to enable
Southern Ohio Cleanup Company LLC (SOCCo or “The Company”) technical personnel to
make a thorough evaluation and arrive at a sound determination as to whether or not the
proposal meets the requirements of the Solicitation and is technically responsible. Note that
references to the ‘Offeror’ below refer to the Offeror including its Subcontractors.

Technical Qualification Information Requirements: The technical proposal should
contain, as a minimum, the following information. Past Performance, Key Personnel and
qualifications, Work/Execution Plan, Project Schedule, Technical Approach, and Health and
Safety Information that provides sufficient information for SOCCo to Validate an offeror’s
ability to meet the minimum qualification criteria specified in Section M.

1. Past Performance: Offeror is to provide evidence for a minimum of 5 years of
experience with relevant Chemical Removal projects. For verification of past
contract performance the proposal must include the following information:

o Client Name and Address

Client Technical Point of Contact and phone number

Brief Description of Work Scope

Contract Type

Period of Performance

Contract Value

O O O O O

ii.  Key Personnel and qualifications: Submit resumes and qualifications for the
following Key Positions:
o Project Manager
o Onsite Superintendent
o Health/Safety/Environmental Representative

iii.  Schedule: Submit a Critical Path Method (CPM) Schedule that clearly identifies
both, all logical relationships/dependencies between activities related to the
project, and the project’s projected critical path schedule from Notice to Proceed
through project completion.

iv.  Technical Approach: The technical approach should include at a minimum the
following:
o Execution plan



o Man-power staffing levels
o Use of major equipment planned for the work

v.  Health and Safety Information. The Offeror should provide the following
information for its firm and all proposed subcontractors that will be performing
any type of onsite work at Portsmouth:

o Offeror’s Experience Modification Rate (EMR).
o OSHA 300 Log and Summary for past three (3) years.
o OSHA Total Recordable Case Rate (TCR).

(c) Minimum Qualification Requirements: Section M contains minimum qualification
requirements. Offeror must meet these qualification requirements to be eligible for award.
Offeror’s technical proposal must include evidence and supporting documentation to support
a favorable determination that Offeror meets each and every qualification requirements.

No information regarding pricing shall be provided within the technical proposal.

Volume 2 — Price/Cost Proposal

REQUIRED PRICE PROPOSAL SUBMITTALS

(a) Completed Southern Ohio Cleanup Company LLC Solicitation, Offer and
Award Form.

(b) Completed Section B- Pricing Schedule —Proposed List of Subcontractors

(c) Cost and pricing data in accordance with Public Law 87-653, “Truth in
Negotiations Act”, when applicable.

(d) Completed Southern Ohio Cleanup Company LLC Representations,
Certifications and other Statements of Bidders/Offerors (Section K).

(e) Completed Agreement to Contract Terms and Conditions/General Provisions
(Section K), with any exceptions detailed and attached.

(f) Completed Organizational Conflicts of Interest Representation or Disclosure
Statement, Attachment No.1 to Southern Ohio Cleanup Company LLC
Representations, Certifications and Other Statements of Bidders/Offers
(Section K), when applicable.

(g) A Certificate of Insurance in accordance with the Southern Ohio Cleanup
Company LLC General Provision entitled “Required Insurance.” (Ref. H24)

(h) Financial Statement - The Offeror shall, upon request, promptly furnish
Southern Ohio Cleanup Company LLC with a current certified statement of
the Offeror’s financial condition and such as data as Southern Ohio Cleanup
Company LLC may request with respect to the Offeror’s operations. Southern
Ohio Cleanup Company LLC will use this information to determine the
Offeror’s financial responsibility and ability to perform under the contract.
Failure of an offeror to comply with a request for information will subject the
offer to possible rejection on responsibility grounds. If this was provided in
the prequalification, so state.

(1) Bidder’s attention is drawn to FAR clauses 52.225-21 through 52.225.25
regarding the Buy American Act and the use of foreign construction materials,
American iron, steel and manufactured goods. Bidder shall complete and



include with Bidders proposal any required information regarding the use of
foreign construction materials, use of American iron, steel and manufactured
goods as noted therein. Bidder’s information will be used to request an
exception to the Buy American Act statute as appropriate.

L2  FORMAL COMMUNICATIONS

Formal communications such as Requests for Clarification and/or information concerning this solicitation
should be submitted either electronically or in writing to the address below:

Attn: Dwayne Newsom

Title: Contract Administrator

Southern Ohio Cleanup Company LLC

P.O. Box 368

Piketon, Ohio 45661

Telephone: (740) 897-3526

Email: Dwayne.newsom(@ports.pppo.gov

L.3 SUBMISSION OF PROPOSALS & PRE-PROPOSAL CONFERENCE

A Pre-Proposal Conference is scheduled for October 1, 2026, 10:00 am EST, at Southern Ohio Cleanup
Company LLC's, X-801 location to discuss the requirements of this solicitation. Offerors are requested
to submit the names of its personnel who plan to attend this conference (submit at least 24 hours in
advance of the pre-proposal meeting) to the Contract Technical Representative. Offerors are encouraged
to attend this conference.

Proposal Due Date: Proposals must be received on or before October 13, 2026, 12:00
PM Eastern Daylight/Standard Time. While electronic submission is preferred, offers
and modifications thereof may be submitted in sealed envelopes or packages, with the
technical and commercial volumes clearly separated within the package. A
representative of the Offeror authorized to legally bind the company must sign the
original proposal. Envelopes or packages containing proposals shall be marked with the
solicitation number, date and hour specified for receipt of offers, and the name and
address of the Offeror on the outer cover in the lower right-hand corner.

Proposals shall be addressed as follows:

E-mail version to dwayne.newsom(@ports.pppo.gov_(files must be less than 10M
each). Call to confirm receipt.

When the Offeror chooses to transmit a facsimile or email proposal, Southern Ohio Cleanup Company
LLC will not be responsible for any failure attributable to the transmission or receipt of the proposal
including, but not limited to, the following:

(1) Receipt of garbled or incomplete proposal.
(2) Availability or condition of the receiving facsimile equipment.
(3) Incompatibility between the sending and receiving equipment.


mailto:dwayne.newsom@ports.pppo.gov

(4) Delay in transmission or receipt of proposal.

(5) Failure of the Offeror to properly identify the proposal.
(6) lIllegibility of proposal.

(7) Security of proposal data.

Hard copy versions in sealed envelopes to:

USPS Overnight

Southern Ohio Cleanup Company LLC Southern Ohio Cleanup Company LLC
Attn. Dwayne Newsom Attn. Dwayne Newsom

Contract Administrator Contract Administrator

P.O. Box 368 3930 US Rt. 23 South, X-1000
Piketon, Ohio 45661 Piketon, OH 45661

E-mail and hard copy versions are expected to be identical in substance and format.

L.4 EXPLANATION TO PROSPECTIVE OFFERORS

Any explanation desired by prospective Offerors regarding the meaning or interpretation of the
solicitation, specifications, etc. shall be transmitted in writing. The format of the questions shall follow
the sequential numbering of this solicitation's sections and paragraphs and shall state the major paragraph
heading.

All questions must be submitted in writing by October 5, 2026, 12:00 PM EST.

All costs and expenses incurred by you in preparing your proposal will be borne solely by you. You will
be informed whether or not your proposal has been successful. We reserve the right to reject any or all
proposals. Actual award of the Contract(s) is contingent upon execution of formal documents satisfactory
to both parties and funding availability.

Southern Ohio Cleanup Company LLC, (SOCCo) reserves the right to accept: or reject any proposal with
or without prior discussion with the Offeror(s); determine that any proposal not submitted in accordance
with this Request for Proposal (RFP) is non-responsive and reject the proposal.

e award a contract on the basis of proposals received without discussions with
Offerors (therefore, initial proposals should be submitted with the most favorable
technical and price terms);

select one or more Offerors to negotiate with;

reject any or all proposals received;

issue a request for revised proposals; or

cancel the RFP without awarding a contract.

L.5S PERIOD OF ACCEPTANCE

Proposals in response to this solicitation will be valid for the number of days specified on the solicitation
cover sheet.



L.6 NAICS CODE AND SMALL BUSINESS SIZE STANDARD

(a) The North American Industry Classification System (NAICS) for this acquisition is
562910.
(b) The small business size standard is $25,000,000.00

L.7 PREPARATION OF OFFERS

(a) Offerors are expected to examine the drawings, specifications, schedule, and all
instructions. Failure to do so will be at the Offeror's risk.

(b) Each Offeror shall furnish the information required by the solicitation. The Offeror shall
sign the offer and print or type its name on the Schedule and each continuation sheet on
which it makes an entry. The person signing the offer must initial erasures or other
changes. Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to Southern Ohio Cleanup
Company LLC.

(©) For each item offered, Offerors shall (1) show the unit price/cost, including, unless
otherwise specified, packaging, packing, and preservation and (2) enter the extended
price/cost for the quantity of each item offered in the "Quantity" column of the Schedule.
In case of discrepancy between a unit price/cost and an extended price/cost, the unit
price/cost will be presumed to be correct, subject, however, to correction to the same
extent and in the same manner as any other mistake.

(d) Offers for supplies or services other than those specified will not be considered unless
authorized by the solicitation.

(e) Time, if stated as a number of days, will include Saturdays, Sundays, and holidays.
L.8 RESERVED
L.9 SMALL BUSINESS SUBCONTRACTING PLAN

If the Offeror is other than a small business as defined in Item No. L.6 above, a subcontracting plan that
separately addresses subcontracting with small and small disadvantaged businesses is required with
proposals with proposed price exceeding $2,000,000 for construction and $900,000 for other services.
This plan shall include the elements as defined in FAR 52.219-9, Small Business Subcontracting Plan,
Alternate II. This plan will be attached to and made a part of the proposed contract. Failure to submit
and negotiate the subcontracting plan may make the Offeror ineligible for award.

L.10 FAILURE TO SUBMIT AN OFFER

Those firms not responding should advise Southern Ohio Cleanup Company LLC why no offer is being
submitted and whether the firm wishes to receive future solicitations for similar requirements. If a
recipient does not submit an offer and does not notify Southern Ohio Cleanup Company LLC that future
solicitations are desired, the recipient's name may be removed from the applicable mailing list.

L.11 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF PROPOSALS



(a) Offers or modifications of offers received at the address specified for the
receipt of offers after the exact time specified for receipt of offers will
not be considered.

(b) Notwithstanding Paragraph A above, a late modification of an otherwise successful
proposal, that makes its terms more favorable to the Company, will be considered at any
time it is received before award and may be accepted.

(©) Proposals may be withdrawn by written notice received at any time before award.
Proposals may be also withdrawn via facsimile or email if the request is received by the
proper Company Buyer at any time before award. Proposals may be withdrawn in person
by an offeror or an authorized representative, if the representative's identity is made
known and the representative signs a receipt for the proposal before award.

L.12 OPENING OF PROPOSALS

There will be no public opening of the proposals. Offerors may be advised of award as soon as possible
after source selection has been made and the consent of the Department of Energy (DOE) has been
submitted, if required.

L.13 PROTESTS

(a) This is not a solicitation issued by the U.S. Government, and Southern Ohio Cleanup
Company LLC is not acting as an agent of the U.S. Government in issuing this
solicitation. Any contract resulting from this solicitation will not be a contract of the U.S.
Government. Therefore, the courts and administrative organizations that have
jurisdiction over bid protests relating to the award of government contracts will not have
jurisdiction to consider any protest relating to the award or proposed award of a contract
relating to this solicitation.

(b) The DOE has advised Southern Ohio Cleanup Company LLC that the DOE will not act
upon any protest about the award or proposed award resulting from this solicitation, and
that it will not request the General Accounting Office (GAO) to consider any such
protest.

L.14 DISCLAIMER

This solicitation does not commit the United States Government and/or Southern Ohio Cleanup Company
LLC to pay for any costs incurred in the preparation and submission of a proposal or for any other costs
incurred prior to the execution of the contract. This solicitation shall not be construed in any manner to
be an obligation on the part of the United States Government and/or Southern Ohio Cleanup Company
LLC to enter into a contract or any other arrangement with the Offeror.

L.15 SPECIAL NOTES
Sections L and M will be physically removed from any resultant award.

L.16 FINAL REVISED PROPOSALS



(a) Offerors are cautioned to review carefully all terms and conditions and specifications of
this solicitation prior to the submission of proposals. Southern Ohio Cleanup Company
LLC may award this solicitation without discussion of proposals received.

(b) Discussions may be held at the sole discretion of Southern Ohio Cleanup Company LLC.
A complete understanding of technical requirements and all other terms and conditions of
the proposed contract should exist between the Offeror and Southern Ohio Cleanup
Company LLC at the conclusion of any such discussions. Final revised proposals may be
requested upon the completion of discussions if held.

(©) Offerors may not submit any new or revised terms or conditions in their final revised
proposals that have not been fully disclosed, discussed, and understood during
discussions. Any such revisions must be substantiated and must be able to be traced back
to the original proposal. Any revisions or non-concurrence to negotiated agreement
terms and conditions submitted in the revised proposal may be a basis for the rejection of
the Offeror's final revised proposal.

L.17 TEAMING SUBCONTRACTORS OF SOUTHERN OHIO CLEANUP COMPANY LLC

Offerors are cautioned that if your company is a Parent, Division, Affiliate or teaming partner of
Amentum Environment & Energy, Inc., Fluor Federal Services, Inc. or Cavendish Nuclear (USA), the
members of Southern Ohio Cleanup Company LLC that is performing prime contract
89303323DEMO000089 with the Department of Energy, you must identify this on the OCI certification in
Section K.

L.18 ORAL PRESENTATIONS

Oral presentations may be required from the Offeror’s determined to be in the competitive range. The
content, format, time and location of any oral presentation will be specified in writing by Southern Ohio
Cleanup Company LLC. The presentations may be held at Southern Ohio Cleanup Company LLC or the
Offeror’s facility. The purpose of any oral presentation will be to facilitate understanding by Southern
Ohio Cleanup Company LLC of the Offeror’s Technical Proposal.

L.19 FACILITIES CAPITAL COST OF MONEY

(a) Facilities capital cost of money will not be an allowable cost under the contemplated
contract,
(b) The resulting contract will include the clause Waiver of Facilities Capital Cost of Money

(FAR 52.215-17).
L.20 COST OR PRICING DATA

(a) Although not presently required by this solicitation, the requirements of the Southern
Ohio Cleanup Company LLC’s prime contract may necessitate that an Offeror’s proposal
be fully supported by cost and pricing data in accordance with Public Law 87-653, “Truth
in negotiations Act.” If required, failure to provide cost and pricing information in
support of the proposal as set forth herein may be sufficient cause to reject an Offeror’s
proposal.



(b) In the event that any cost data or supporting information described herein is deemed to be
proprietary, or otherwise not available to Southern Ohio Cleanup Company LLC,
Offerors shall provide the location of pertinent data available for assist audit by the
government.

L.21 TECHNICAL/PERFORMANCE EVALUATION

Representatives from, but not limited to, Southern Ohio Cleanup Company LLC Quality Assurance and
Southern Ohio Cleanup Company LLC Acquisitions may conduct a Technical/Performance Evaluation to
verify the Offeror's compliance with this solicitation's requirements. Such an evaluation may include, but
will not necessarily be limited to, an inspection of capacity, capability, procedures, management control
systems (financial, quality assurance and schedule), and material storage and handling procedures. This
evaluation could be conducted at the Offeror's manufacturing facility or conducted as a review of
appropriate documents, past performance, previous Southern Ohio Cleanup Company LLC surveys,
surveys performed by other Department of Energy (DOE) sites, etc. The method of evaluating is at the
discretion of Southern Ohio Cleanup Company LLC. The conduct of such an evaluation does not
constitute a commitment by Southern Ohio Cleanup Company LLC to award any contract to the Offeror.
Failure by the Offeror to successfully demonstrate its ability to comply with the requirements of this
solicitation may result in the Offeror being considered non-responsible and removed from further
consideration.

L.22 PROPRIETARY RIGHTS

Southern Ohio Cleanup Company LLC's proprietary rights are involved in the information disclosed and
requested herein. The Offeror shall not disclose neither this document nor the information disclosed
herein, nor any part thereof, shall be reproduced or transferred to other documents, or used or disclosed to
others for any other purpose other than for purposes of this proposal, except as specifically authorized in
writing by Southern Ohio Cleanup Company LLC.

L.23 RESTRICTION ON DISCLOSURE AND USE OF DATA

Offerors or quoters who include in their proposals or quotations data that they do not want disclosed to
the public for any purpose or used by Southern Ohio Cleanup Company LLC except for evaluation
purposes, shall--

(a) Mark the title page with the following legend:

"This proposal or quotation includes data that shall not be disclosed outside Southern Ohio
Cleanup Company LLC Portsmouth LLC and the Government and shall not be duplicated, used,
or disclosed--in whole or in part-- for any purpose other than to evaluate this proposal or
quotation. If, however, a contract is awarded to this offeror or quoter as a result of--or in
connection with-- the submission of this data, Southern Ohio Cleanup Company LLC and the
Government shall have the right to duplicate, use, or disclose the data to the extent provided in
the resulting contract. This restriction does not limit Southern Ohio Cleanup Company LLC's or
the Government's right to use information contained in this data if it is obtained from another
source without restriction. The data subject to this restriction are contained in sheets

(b) Mark each sheet of data it wishes to restrict with the following legend:
"Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal or quotation."



L.24  952.204-73 FACILITY CLEARANCE

As prescribed in 904.404(d)(5), insert the following provision in all solicitations which require the use of
Standard Form 328, Certificate Pertaining to Foreign Interests, for contracts or subcontracts subject to the
provisions of 904.70:

FACILITY CLEARANCE (MAY 2002)
NOTICES

Section 2536 of title 10, United States Code, prohibits the award of a contract under a national security
program to an entity controlled by a foreign government if it is necessary for that entity to be given access
to information in a proscribed category of information in order to perform the contract unless a waiver is
granted by the Secretary of Energy. In addition, a Facility Clearance and foreign ownership, control and
influence (FOCI) information are required when the contract or subcontract to be awarded is expected to
require employees to have access authorizations.

Offerors who have either a Department of Defense or a Department of Energy Facility Clearance
generally need not resubmit the following foreign ownership information unless specifically requested to
do so. Instead, provide your DOE Facility Clearance code or your DOD assigned commercial and
government entity (CAGE) code. If uncertain, consult the office which issued this solicitation.

(a) Use of Certificate Pertaining to Foreign Interests, Standard Form 328

(D The contract work anticipated by this solicitation will require access to classified
information or special nuclear material. Such access will require a Facility
Clearance for the Contractor organization and access authorizations (security
clearances) for Contractor personnel working with the classified information or
special nuclear material. To obtain a Facility Clearance the offeror must submit a
Certificate Pertaining to Foreign Interests, Standard Form 328, and all required
supporting documents to form a complete Foreign Ownership, Control or
Influence (FOCI) Package.

2) Information submitted by the offeror in response to the Standard Form 328 will
be used solely for the purposes of evaluating foreign ownership, control or
influence and will be treated by DOE, to the extent permitted by law, as business
or financial information submitted in confidence.

3) Following submission of a Standard Form 328 and prior to contract award, the
Contractor shall immediately submit to the Contracting Officer written
notification of any changes in the extent and nature of FOCI which could affect
the offeror’s answers to the questions in Standard Form 328. Following award of
a contract, the Contractor must immediately submit to the cognizant security
office written notification of any changes in the extent and nature of FOCI which
could affect the offeror’s answers to the questions in Standard Form 328. Notice
of changes in ownership or control which are required to be reported to the
Securities and Exchange Commission, the Federal Trade Commission, or the
Department of Justice must also be furnished concurrently to the cognizant
security office.

(b) Definitions



(1

(c)

(d)

Foreign Interest means any of the following—

2

(1) A foreign government, foreign government agency, or representative of a
foreign government;
(i1) Any form of business enterprise or legal entity organized, chartered or

incorporated under the laws of any country other than the United States
or its possessions and trust territories; and
(i)  Any person who is not a citizen or national of the United States.

Foreign Ownership, Control, or Influence (FOCI) means the situation where the
degree of ownership, control, or influence over a Contractor by a foreign interest
is such that a reasonable basis exists for concluding that compromise of classified
information or special nuclear material may result.

Facility Clearance means an administrative determination that a facility is eligible to
access, produce, use or store classified information, or special nuclear material. A Facility
Clearance is based upon a determination that satisfactory safeguards and security
measures are carried out for the activities being performed at the facility. It is DOE policy
that all Contractors or Subcontractors requiring access authorizations be processed for a
Facility Clearance at the level appropriate to the activities being performed under the
contract. Approval for a Facility Clearance shall be based upon—

(1

2
3)

“4)

)

(6)

(7

A favorable foreign ownership, control, or influence (FOCI) determination based
upon the Contractor’s response to the ten questions in Standard Form 328 and
any required, supporting data provided by the Contractor;

A contract or proposed contract containing the appropriate security clauses;

Approved safeguards and security plans which describe protective measures
appropriate to the activities being performed at the facility;

An established Reporting Identification Symbol code for the Nuclear Materials
Management and Safeguards Reporting System if access to nuclear materials is
involved;

A survey conducted no more than 6 months before the Facility Clearance date,
with a composite facility rating of satisfactory, if the facility is to possess
classified matter or special nuclear material at its location;

Appointment of a Facility Security Officer, who must possess or be in the
process of obtaining an access authorization equivalent to the Facility Clearance;
and, if applicable, appointment of a Materials Control and Accountability
Representative; and

Access authorizations for key management personnel who will be determined on
a case-by-case basis, and must possess or be in the process of obtaining access
authorizations equivalent to the level of the Facility Clearance.

A Facility Clearance is required prior to the award of a contract requiring access to
classified information and the granting of any access authorizations under a contract.



L.25

(e)

®

)

Prior to award of a contract, the DOE must determine that award of the contract to the
offeror will not pose an undue risk to the common defense and security as a result of its
access to classified information or special nuclear material in the performance of the
contract. The Contracting Officer may require the offeror to submit such additional
information as deemed pertinent to this determination.

A Facility Clearance is required even for contracts that do not require the Contractor’s
corporate offices to receive, process, reproduce, store, transmit, or handle classified
information or special nuclear material, but which require DOE access authorizations for
the Contractor’s employees to perform work at a DOE location. This type facility is
identified as a non-possessing facility.

Except as otherwise authorized in writing by the Contracting Officer, the provisions of
any resulting contract must require that the Contractor insert provisions similar to the
foregoing in all subcontracts and purchase orders. Any Subcontractors requiring access
authorizations for access to classified information or special nuclear material shall be
directed to provide responses to the questions in Standard Form 328, Certificate
Pertaining to Foreign Interests, directly to the prime Contractor or the Contracting Officer
for the prime contract.

NOTICE TO OFFERORS—CONTENTS REVIEW

(PLEASE REVIEW BEFORE SUBMITTING)
Prior to submitting the Standard Form 328, required by paragraph (a)(1) of this clause,
the offeror should review the FOCI submission to ensure that:

() The Standard Form 328 has been signed and dated by an authorized official of
the company;

2) If publicly owned, the Contractor's most recent annual report, and its most recent
proxy statement for its annual meeting of stockholders have been attached; or, if
privately owned, the audited, consolidated financial information for the most
recently closed accounting year has been attached;

3) A copy of the company’s articles of incorporation and an attested copy of the
company’s by-laws, or similar documents filed for the company’s existence and
management, and all amendments to those documents;

4 A list identifying the organization's owners, officers, directors, and executive
personnel, including their names, social security numbers, citizenship, titles of all
positions they hold within the organization, and what clearances, if any, they
possess or are in the process of obtaining, and identification of the government
agency(ies) that granted or will be granting those clearances; and,

A summary FOCI data sheet.

NOTE: A FOCI submission must be attached for each tier parent organization (i.e.
ultimate parent and any intervening levels of ownership). If any of these documents are
missing, award of the contract cannot be completed.

(End of provision)

RESERVED
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PART IV — REPRESENTATIONS AND INSTRUCTIONS
SECTION M - EVALUATION FACTORS FOR AWARD
M.1 INTRODUCTION

Southern Ohio Cleanup Company LLC. (SOCCo or “The Company”) acting under its contract with the
Department of Energy, intends to issue a contract for: Chemical Removal IDIQ.

The Company intends to evaluate proposals and award a contract without discussions with the Offerors.
Therefore, the Offeror’s initial proposal should contain the Offeror’s best terms from a price and technical
standpoint. The Company reserves the right to conduct discussions if it determined that they are
necessary.

SOCCo will evaluate proposals and select an Offeror for award of a contract in accordance with the
evaluation factors set forth below.

M.2  BASIS FOR AWARD
Lowest Prices, Technically Acceptable (LPTA)

SOCCo will utilize a Lowest Price Technically Acceptable source selection process. Technical
tradeoffs will not be made and no additional credit will be given for exceeding requirements.
SOCCo will award a contract to the technically acceptable offeror with the lowest evaluated price
provided the offeror is deemed responsible and submits a proposal conforming to the solicitation
requirements.

M.3 EVALUATION OF PROPOSALS

MINIMUM QUALIFICATION REQUIREMENTS (GO/NO-GO CRITERIA)
Offeror’s proposal must include information to allow SOCCo to validate compliance with the solicitation
requirements. Proposals will first be reviewed against the following minimum qualification requirements
(go/no go requirements) in order to be eligible for award. In addition to meeting the minimum
qualifications, SOCCo will review proposals for overall technical acceptability in regards to the entire

solicitation.

Minimum Qualifications:

(a) Past Performance: Offeror must demonstrate successful completion of at least two similar
projects in the last five years. Past performance shall meet the following requirements:
o Project was completed by Offeror within the last five years.
o Name and contact information of one reference for each project.

(b) Key Personnel and qualifications:
o The Project Manager and Site Superintendent must have a minimum of five (5) years of
applicable experience on projects of similar scope, hazard, cost, and complexity.



o The HSE Representative must meet the following criteria listed in Attachment J-13,
Environmental Health and Safety Requirements for On-Site Work. Offeror’s proposal
must include information to allow SOCCo to validate Offeror’s compliance with the
requirement.

(2) Completed OSHA 30 Training.
(b) Ability to demonstrate adequate safety knowledge of Attachment J-13.

(©) Ability to explain how to effectively implement a safety and industrial hygiene
program for this project.

(d) Ability to explain how to manage injuries/illnesses as well as accident
prevention.

(e) Ability to keep documentation accurate and up to date as required by the terms

and conditions of this Contract as well as those requirements identified by OSHA
or other regulatory agencies.

H 5 years verifiable applied safety and health experience, with 3 years of that time
in the construction industry, as a full-time safety professional.
(2) A familiarity level knowledge of the major environmental laws which envelop

the work activities at the site including the Clean Air Act, Clean Water Act,
RCRA, and CERCLA.

(c) Schedule: The Offeror’s schedule must show the sequence in which the Offeror proposes to
perform the work and be in accordance with the Milestone Schedule included in Section C.

(d) Health and Safety Information: The Offeror and all Onsite Lower-Tier Subcontractors’
Experience Modification Rate (EMR) and Total Case Rate (TCR) must be 1.0 or less.
Greater than 1.0 requires additional explanation and will be subject to review and approval by
SOCCo.

(e) All contractors performing electrical related work at the PORTS site must be a Licensed
Electrical Contractor in the State of Ohio or Reciprocal States, issued through the Ohio
Construction Industry Licensing Board (OCILB).

Administrative Reviews

SOCCo will also evaluate each proposal from a contracts/administrative perspective to ensure
financial standing; resource allocations, etc. indicate that the Offeror(s) can reasonably be
expected to perform the required work successfully. The review may be based on submittals
provided by the Offeror(s) and information gathered from other sources including past
performance for SOCCo or other customers, review of D&B reports, excluded parties list search
(EPLS in SAMYS), review of any exceptions to T&C, and other similar evaluations to determine if
Offerors are responsive and responsible.

PRICE EVALUATION- The following price evaluation criteria shall be used to evaluate the price
proposals submitted to Southern Ohio Cleanup Company LLC for this solicitation.

1. Southern Ohio Cleanup Company LLC will evaluate total pricing, for award purposes only,
by adding the total price of all items shown in Section B.

2. All Offerors shall propose only the unit of measure specified in Section B, to be found
responsive.



Multiple awards may be awarded at the sole discretion of Southern Ohio Cleanup Company LLC. SOCCo
reserves the right to award any, all, or none of the individual Contract Line Items as specified in Section
B.2.

M.4  PRICING IRREGULARITIES

The Company may determine that an offer is unacceptable if the prices proposed are materially
unbalanced between line items, sub line items or options. An offer is materially unbalanced when it is
based on prices significantly less than cost for some work and prices which are significantly
overstated in relation to the cost for the work, and if there is reasonable doubt that the offer will result in
the lowest overall cost to the Company, even though it may be the low evaluated offer, or it is so
unbalanced as to be tantamount to allowing an advance payment.

M.5 EVALUATION OF OPTIONS

Southern Ohio Cleanup Company LLC will evaluate offers for award purposes by adding the total price for
all options to the total price for the basic requirements. Evaluation of options will not obligate the Company
to exercise the option



	P. O. Box 368
	F.4 – Principal Place of Performance
	(a) Fully Burdened Inclusive Labor Hourly Rate
	(b) Subcontractor Timekeeping Records Signature Requirement (Applicable to Cost-Reimbursable and Labor-Hour Task Orders Only)
	For all non-fixed-price work performed under this Contract—including Task Orders, tasks, and/or CLINs issued under Indefinite Delivery vehicles—the Contractor shall obtain timecards for all hourly subcontract employees, at all tiers, prior to paying f...
	Timecards must:
	 Reflect on actual hours worked;
	 Be signed by the subcontract employee; and
	 Be certified by the subcontract employee’s supervisor prior to the Contractor obtaining them.
	Subcontractors at all tiers performing work under non-fixed-price subcontracts shall maintain adequate timekeeping procedures, controls, and processes for billing Government work.
	(c) Overtime
	(d)  Other Direct Costs (ODCs)
	ODCs must be substantiated by invoices certified paid or by such documentation as may be required by Company.
	Company reserves the right to provide, at no cost to Contractor, materials, equipment, services, supplies or incidentals required to perform the Work.
	Allowable costs of ODCs shall be determined by the Company in accordance with Subpart 31.2 of the FAR in effect on the date of this Contract.
	To the extent able, the Contractor shall obtain ODCs at the most advantageous prices available with due regard to securing prompt delivery of satisfactory materials; and obtain all cash and trade discounts, rebates, allowances, credits, salvage, commi...
	Reimbursable costs shall not include any costs arising for the letting, administration or supervision of the performance of this Contract.

	(e) Travel
	Travel authorized for this Contract is shown in the above Price Schedule B.2 under Other Direct Costs.  The Contractor will apply no element of profit to travel.
	When authorized as part of the Statement of Work for this Contract, travel expenses incurred in performance of this Contract may be reimbursed in accordance with the Federal Travel Regulations (FTR) in effect at the time of travel, this Clause, Contra...
	Travel reimbursement requests must be submitted in a timely manner, and must identify the name of the traveler, destination, purpose of the travel and days worked under the Contract as well as document any required Company pre-approval.
	Unless agreed in advance by the Company, invoices for travel expenses must include original or legible copies of receipts, to support: 1) actual airfare or other public conveyance expenses, 2) car rental expenses for each rental day, and 3) lodging ex...
	The Contractor is expected to take reasonable steps to mitigate the amount of travel expense when work assignments are such that travel for any one employee would exceed a short term (typically more than 30 days).  The Contractor is expected and requi...
	Submittal of an invoice to the Company that includes travel expenses signifies Contractor’s certification to the above. Failure to comply with these provisions may cause any request for travel reimbursement to be denied.

	All costs and expenses (which are not expressly stated in this Section to be reimbursable) necessary for Contractor to perform the Work shall be deemed included within the rates or the markups set forth herein and are to be performed by Contractor at ...
	(f) Subcontractors
	The Contractor shall not subcontract any work in this Contract without the written approval of the Company.  Subcontractors approved for this Work are identified in Section B.9 below. The Contractor will apply no element of profit to subcontracts.
	B.3       PRICING BASIS

	c) The Contract Price, pricing for changes, and all other prices and rates set forth herein shall include receipt, offloading, storage and subsequent handling of materials to be installed under the Contract, and the loading, transport and disposal of ...
	d) The contract pricing and unit rates shall apply regardless of when the Work is performed, be it day or night or a holiday, whether or not Contractor is required to pay higher pay and benefits to its employees for work performed during such periods,...
	B.4 TAXES
	B.7 REQUIREMENT NOTICE OF LIMITATION OF FUNDING
	The amount payable for performance of the work shall not to exceed the ceiling price of the Contract.  The Contractor is not authorized to incur liabilities which exceed the ceiling price.  Work performed which creates liabilities in excess of the ce...
	Contractor shall provide notice in writing whenever the Contractor has reason to believe that within the next 60 days its total liabilities incurred will exceed 75% of the funding allotted to the contract by the Company.  The Contractor will include i...
	B.8 REQUIRED NOTICE OF PERFORMANCE
	Performance of the work beyond the period of performance contained in the Contract is not authorized without express written approval of the Company’s authorized representative as specified in Section H.1 and subsequent written modification of this Co...
	The Contractor shall provide written notice 30 days prior to the period of performance (POP) end date.
	Company reserves the right to issue a modification to the Contract or any Release hereunder to extend the POP or increase the Not-To-Exceed ceiling price.

	D.2 MARKING [As derived from DOE Contract 89303323DEM000089]
	D.3 SECURITY
	D.5 F.O.B.

	The period of performance for this subcontract is from the date of award through;
	F.4       PRINCIPAL PLACE OF PERFORMANCE
	F.5       DELIVERY
	(a) Contractor shall comply strictly with all local, municipal, state, federal and governmental laws, orders, codes and regulations applicable to Contractor's operations in the performance of the Work hereunder.
	(b) Contractor shall not under any circumstances apply to or enter into negotiations with any governmental authority or agency for acceptance of variations from or revisions to safety or health or air, water or noise pollution, laws or regulations rel...
	(c) Contractor certifies that it is in compliance, and shall at all times remain in compliance, with all applicable anti-corruption and anti-bribery laws, including but not limited to the U.S. Foreign Corrupt Practices Act of 1977, as amended.
	(d) This Contract shall be subject to the law and jurisdiction of the State of Ohio, unless expressly designated otherwise in this Contract.
	(a) Contractor shall take necessary safety and other precautions to protect property, the environment and persons from damage, injury or illness arising out of the performance of the Work. Contractor shall comply strictly with local, municipal, provin...
	(b) Accidents, injuries and illnesses, damage to property, fires, spills, releases, and other incidents, circumstances and near misses affecting property, the environment, heath, or safety shall be promptly reported to Company at the time of the incid...
	(c) Contractor shall maintain, in form and content approved by Company, jobsite accident, injury and illness statistics which shall be available for inspection by, and submitted to, Company upon its written request.
	(d) Contractor shall keep Company’s and Owner's premises and the vicinity thereof clean and free of any debris and rubbish caused by the Work and on completion of the Work, shall leave such premises clean and ready for use. Areas used for the purposes...
	(a) Company will schedule and coordinate Contractor's performance of the Work with the work of others connected with the Work, and Contractor agrees to comply strictly with such scheduling and coordination. Contractor agrees that if the Work hereunder...
	(b) Contractor shall promptly submit to Company such schedules and reports pertaining to Contractor's performance of the Work, as may be required by this Contract.

	H.31 INDEMNITY
	The Contractor is expected to have personnel physically located at the Portsmouth Gaseous Diffusion Plant in Piketon, OH to perform the requirements of the contract. DOE will not reimburse costs associated with salary premiums, per diem, or lodging/ot...
	H.37     PROTECTION OF INFORMATION
	(a) In the event Contractor or Company is delayed in performing any of their respective obligations in this Contract and such delay is caused by acts of God, war, riots, civil insurrection, acts of the public enemy, accidents, acts of civil or militar...
	(b) Contractor shall, within five (5) working days of the commencement of any delay, give to Company written notice thereof and of the anticipated effects thereof. Within two (2) working days of the termination of any delay, Contractor shall file a wr...
	(c) Contractor shall not be entitled to, and hereby expressly waives recovery of, any damages suffered by reason of delays of any nature, including the negligence of Company and Owner, and extension of time shall constitute the sole liability of Compa...
	(a) Contractor shall not subcontract performance of all or any portion of the Work under this Contract without first notifying Company of the intended subcontracting and obtaining Company acceptance in writing of the subcontracting and the subcontract...
	(b) Contractor guarantees that its subcontractors will comply fully with the terms of this Contract applicable to the portion of the Work performed by them. If any portion of the Work which has been subcontracted by Contractor is not prosecuted in acc...
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Appendices

All listed appendices shall be used in the development of the Contractor Work documents described
throughout J-13 and placed in the field notebook, as applicable, for periodic review.

Training Catalog

You Have a Right to a Safe and Healthful Workplace
Job Safety and Health

Environmental Health and Safety Policy

Environmental Policy

Job Content Worksheet & Instructions

OSHA Competent Person Designation

Pre-Job Briefing Checklist

Post- Job Review Checklist

Pre-Job Briefing and Post-Job Review Attendance Form
Safety Task Assignment (STA)

Physiological Monitoring for Heat Stress

Weekly Hour Usage Report

Project — Training Matrix A or B

Excavation Trench Inspection Form

Inbound Equipment Inspection Form

Outbound Equipment Inspection Form

Daily Equipment Inspections

Incident Investigation

Hazard Reference List (HRL)

Industrial Hygiene Representative Submittal Checklist
Signs and Barricades

Asbestos Supplemental Information for Planning Work
Inbound/Monthly Wire Rope Inspection Checklist
Aerial/Scissor Lift Pre-Operational Inspection Form
Aerial/Scissor Lift Platform Weight Evaluation Form
Industrial Truck Pre-Operational Inspection Form
Mobile Crane Pre-Operational Checklist

Equipment Inspector Designation For Inbound/Outbound Inspections
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1.0 PURPOSE [10 CFR 851]

Southern Ohio Cleanup Company (SOCCo) (hereinafter referred to as “Company”) performs
Decontamination & Decommissioning (D&D) and Environmental Remediation (ER) work at the U.S.
Department of Energy (DOE) Portsmouth Gaseous Diffusion Plant (PORTS), according to the terms
and conditions of prime contract 89303323DEMO000089. SOCCo is responsible for ensuring
compliance with all applicable laws, regulations, regulatory agreements, and requirements, as
defined in the prime contract.

The Company’s policy is to provide a safe and healthy workplace for all employees. Safety is the
Company’s number one core value and shall take precedence over cost and schedule. The Company
is dedicated to the belief that all injuries, accidents, and incidents are preventable and is committed
to integrating safety into all aspects of work planning and execution, as described in the Integrated
Safety Management System (ISMS).

Implementation of this contract requirement ensures safety and health requirements are flowed
down to the lowest task level and demonstrates compliance with 10 Code of Federal Regulation
(CFR) 851, Worker Safety and Health Program, and other applicable requirements.

2.0 SCOPE AND APPLICABILITY [10 CFR 851.11]
All work performed by this contract shall be in accordance with
e U.S. Department of Energy Acquisition Regulation (Integrated Safety Management DEAR
970.5223-1 clause);
e 10CFR 851, Worker Safety and Health Program and standards incorporated by reference in
10 CFR 851.23 and 10 CFR 851.27;
e 10 CFR 835, Occupational Radiation Protection; and
e Additional site requirements described in section 6 of this document.

SOCCo maintains a DOE-approved Worker Safety and Health Program (WSHP) documenting
compliance with 10 CFR 851.

The safety and health requirements described in this document are applicable to all activities. All
persons, including visitors, entering the SOCCo D&D and ER Project sites are subject to the
requirements of this document and will be held responsible for adhering to the requirements as
specified herein.

Furthermore, each individual is responsible for bringing to the attention of management any unsafe
or unhealthy conditions that he/she observes. Unsafe or unhealthy conditions are addressed upon
discovery.

2.1 Project Safety and Health Program

Contractors shall develop and submit a Project Safety and Health Program for review and approval
by the Company, which shall meet the applicable requirements contained herein and 10 CFR 851.
The Contractor shall comply with such portions of this program, which flows the Company’s DOE
approved WSHP requirements for subcontracted work, as are applicable to the contracted work
identified in the Statement of Work, specifications, or any other part of their contract. The
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Contractor’s detailed Project Safety and Health Program shall identify the method(s) [i.e. equivalent
or duplicate] of compliance with the applicable sections of this document which provides the basis
for the Contractor’s (and Subcontractor’s) Work Plans.

Equivalencies: If it is determined (i.e. by SOCCo SMEs) that the Contractor’s planned controls
effectively address the hazards present, approval of such alternative controls takes place through
the normal contract submittal and review process. Equivalency is predicated upon the following.

e The control is not prohibited under the governing regulations.
e The control provides for an adequate and robust level of protection.

Exceptions: If the alternative control does not meet the criteria for an equivalency, SOCCo may seek
approval from DOE to accept the alternative controls.

Contractors that are performing limited scope and limited “hands-on” work or strictly performing
observation/consultation, that do not meet the 10 CFR 851 exclusions discussed later, may accept
and follow the SOCCo WSHP and applicable procedures and training under the appropriate Program
Functional Areas as identified in Section 6. The Contractor shall submit their WSHP determination
for review and approval by the Company.

The approved Project Safety and Health Program shall be maintained on the worksite or designated
area and shall be made available upon request to the construction manager, project manager,
worksite employees, employee representatives, and Company/DOE personnel with assigned
oversight responsibilities. This plan shall be updated, as required, based on lessons learned or
change in scope and conditions. Each subcontractor shall be provided a copy of the safety and
health program by the Contractor and be required to comply with it.

The Company will provide site specific training. All other training must be provided by the
Contractor and be included on the submitted Training Matrix (Appendix 14).

The Contractor Construction Manager and/or Contractor OS&H Representative are responsible for
ensuring implementation of contractually required safety and health program documents.
Contractor and Subcontractor personnel are required to be qualified commensurate with their
duties and responsibilities for the preparation of these documents, as well as for conducting work.

The Company and Government entities will conduct safety and technical oversight of all work as
they determine appropriate and necessary. The Contractor shall ensure unrestricted access is
provided (i.e. compliant with safety and work control requirements) to all onsite work areas and
activities.

The Contractor shall maintain an up-to-date worksite notebook indexed for all relevant OS&H
information [JHAs, Training Matrix, competent person’s designation, initial and daily inspections,
equipment inspections, safety data sheet (SDS) information, personnel qualifications and applicable
certifications, etc.].
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Any subcontracts issued by the Contractor in support of this contract shall require all lower-tier
Subcontractors to comply with the approved Project Safety and Health Program.

2.2 Sub-Contractor Vendors/Delivery Personnel
The Contractor or Subcontractor remains fully responsible for the safety and health of all vendors
and suppliers providing on- site services and supplies.

Vendors, delivery persons and others who do not have service contracts with DOE, or who are not
subcontractors to such contractors are excluded from requirements of 10 CFR 851. Work that is
excluded from 10 CFR 851, since employee Health & Safety is governed by the employer’s OSHA-
based program, includes:

Vendors, delivery persons, and others who generally do not have PORTS mission related service
contracts with DOE. Including (but not limited to):

® Portable Restrooms and Hand Washing Stations

e [ce Vendor

e Fuel Delivery

¢ Chemical Delivery

¢ Equipment Delivery (e.g. Compressed Gas Cylinders)

e Delivery Personnel such as UPS or office supplies delivery

e Suppliers that engage in no more than tangential work at PORTS

e Off-site utility providers

o Off-site emergency services

e Contractor/Subcontractors that provide only “Commercial services or items” whose

employees are covered by OSHA

Contractors or Subcontractors who choose to have vendors provide the above-mentioned services
shall maintain documentation that the vendor(s) have been briefed to the relevant portion of the
Contractor’s approved Job Hazard Analysis and performed a Safety Task Assignment briefing.

3.0 RESPONSIBILITIES [10 CFR 851.11]
Contractor Project Management Team

3.1 Contractor Project Manager

The Contractor Project Manager (CPM) ensures that all personnel under his/her supervision, directly
or indirectly, clearly understand their role, responsibilities, authorities, and accountabilities within
assigned projects and activities. The CPM will maintain current knowledge of all safety policies and
procedures, take responsibility for their own safety and the safety of managed personnel ensuring
compliance with all applicable safety policies & procedures, and practice safe work habits. The CPM
will provide identification of work activity types and the portions of the safety program applicable to
the contracted work scope. The CPM will hold managerial responsibility for implementation of the
agreed portion of the applicable WSHP as specified herein.
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3.2 Contractor Supervisor

The contractor supervisor ensures that all work on the project is performed safely and that activities
are planned and performed in compliance with the PORTS Integrated Safety Management System
principles and core functions. Remains knowledgeable of safety policies and procedures as well as
performing assigned duties in a safe manner and, while supervising others, has the responsibility for
their safety and ensures that they comply with established safety policies and procedures and
practice safe work habits. The contractor supervisor will serve as the field oversight point of contact
for the contractor work force.

3.3 Contractor OS&H

NOTE
The Company reserves the right to disqualify Contractor OS&H personnel
based on unsatisfactory field results or poor performance during field
activities.

Contractor shall provide one or more full-time onsite (PORTS Reservation) qualified OS&H
Representatives when field work is in progress. The OS&H Representative(s) must possess and
demonstrate their Industrial/Occupational Safety knowledge, skills and ability in all areas of the
contractor work scope. The OS&H Representative(s) must be approved by the Company and poses,
at a minimum, 30hr OSHA training in Construction and 2yrs. of verifiable field OS&H oversight.
Equivalent training/experience shall be determined by SOCCo OS&H.

When Contractor’s on-site employee total is less than thirty individuals, the OS&H Representative
may have other management responsibilities.

Additional qualified OS&H personnel may be required due to geographic location, specific hazards,
Company requirements, or local regulatory requirements. This shall be determine based on the

Contractor’s work plan and /or changes in work scope.

Contractor's OS&H Representative shall be responsible to oversee line management’s
implementation of the Contractor’s Safety and Health Program.

3.4 Contractor Industrial Hygiene

NOTE
The Company reserves the right to disqualify Contractor Industrial Hygiene
personnel based on unsatisfactory field results or poor performance during
field activities.

The Contractor’s Industrial Hygiene representative must possess verifiable field experience in the
comprehensive practice of industrial hygiene:

e Three (3) years experience (>35% of time); or

e One (1) year full time; or

e Anindependent third-party Industrial Hygiene consultant.
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This person can be the Contractor’'s OS&H Representative. The Contractor’s Industrial Hygiene
representative shall be involved in work planning/JHA development, be readily available to provide
oversight throughout the work evolution, frequently check the status of any monitoring/sampling
results, change in conditions, accuracy of sampling and provide oversight to task qualified personnel.

The qualifications of the person(s) developing, approving and performing any industrial hygiene
monitoring/sampling shall be submitted to the Company for approval prior to the person(s)
performing any industrial hygiene monitoring/sampling using Appendix 21 along with a current
resume.

This qualified person may train other personnel to perform monitoring as long as they ensure
monitoring/sampling is done accurately when the task is performed. Training must be documented,
submitted along with Appendix 21, and approved by the Company.

Experience in the field of industrial hygiene shall include more than 1 year of dedicated asbestos
work, if applicable to the work scope.

A Certified Industrial Hygienist (CIH) certification by the American Board of Industrial Hygiene (ABIH)
is preferred, but not required.

4.0 TRAINING AND RECORDS [10 CFR 851.20 and 10 CFR 851.25]

4.1 Training

Required training, site specific and specialty training, is identified in Appendix 1. In accordance with
the contract submittal register, the Contractor shall submit Personnel Training Matrix (Appendix 14)
prior to mobilization and maintain it as current and up to date. By providing this submittal, the
Contractor certifies that the contractor required training has been completed in compliance with the
WHSP and applicable state and federal requirements. Contractor agrees that as personnel are added
during the performance of the contract, the Personnel Training Matrix (Appendix 14) will be
updated and resubmitted. Any required training records/matrix changes will be provided to SOCCo
Project Manager prior to such personnel beginning fieldwork at the PORTS facility.

Any additional training required to perform the contracted task not identified in Appendix 1 shall be
added to the contractor’s training matrix for review and approval. Additional training received by
employees shall also be maintained as part of the training records described below.

Foremen shall be trained to the level of supervisors for the work scope for which they are
responsible.

The Contractor shall maintain auditable training records and/or certifications for each employee
that will perform work at the Portsmouth Gaseous Diffusion Plant (PORTS). Employee training
records shall be available and provided to the Company, upon request. Employee training records
shall adequately document that each employee is properly trained (e.g. Appendix 1 and applicable
state and federal required training) to safely and effectively perform work tasks to which they are
specifically assigned.
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The Contractor shall identify the necessary OSHA Competent Person(s) and submit a Competent
Person Designation form (Appendix 7) along with the individual’s qualifications in accordance with
OSHA regulations for approval by the Company.

The Company may require the Contractor to participate in periodic group safety meetings to discuss
issues / lessons learned affecting the Contractor’s work and its employees.

4.2 Records Generated [10 CFR 851.20, 10 CFR 851.23 and 10 CFR 851.26]

NOTE
Occupational Medical Records are retained confidentially by the contracted
Medical Provider.

In performance of work, the Contractor is expected to generate DOE records. The Contractor will
retain such records on the job site and ultimately turn them over to the Company upon completion
of work activities. Examples of such records include but are not limited to the following.

e Safety inspections

e Completion of training

e Instrumentation and Calibration Logs

e Industrial Hygiene (IH) monitoring results

e Accident/Incident Investigation Reports

e Completed Permits

e Job Hazard Analyses (JHAs)

e Occupational Safety and Health Administration (OSHA) 300 Forms

e OSHA 300-A Logs and Experience Modification Rate

Recordkeeping for occupational injuries and illnesses complies with the requirements of OSHA 29
CFR 1904, Recording and Reporting Occupational Injuries and Ilinesses.

In addition to the initial submission of the most current completed year and 2 previous years data;
the Contractor shall submit annual updates to its OSHA 300-A Logs and Experience Modification
Rate from their workers’ compensation insurance carrier to the Company Purchasing Representative
for review; this is due no later than February 1 of the New Year.

At the direction of the Company, Contractor may be required to submit a process improvement plan
for approval by the Company Safety and Health, if it's Experience Modification Rate is above 1.0 and
/or its OSHA Total Recordable Case rate is above 1.0.

The Contractor is to track the total hours worked on a weekly basis and submit them utilizing the
Weekly Hour Usage Report (Appendix 13).
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5.0 PROGRAM DESCRIPTION

5.1 Integration with ISMS [10 CFR 851.10, 10 CFR 851.11 and 10 CFR 851.13]

The Company is committed to maintaining an Integrated Safety Management System (ISMS) that
promotes the Company’s core values of providing a safe and healthy workplace for all Employees.
The contractor shall incorporate the core functions and guiding principles of U.S. Department of
Energy Acquisition Regulation (Integrated Safety Management DEAR 970.5223-1 clause).

5.2 Stop Work Authority [10 CFR 851.10, 10 CFR 851.20 and 10 CFR 851.21]
Any worker has the authority and obligation to stop work or decline to perform an assigned (i.e.,
planned or in-progress) task because of a reasonable belief that the task poses an imminent risk of:
¢ Death, serious physical harm, or other serious hazard to workers; OR
e Significant adverse effect to the safe operation of or damage to a facility; OR
e Significant insult(s) to work or activity quality; OR
e Release(s) of hazardous, radiological, or chemical items/effluents to the environment; AND
e In circumstances where the worker(s) reasonably believes there is insufficient time to
promptly resolve the concern utilizing normal hazard/quality reporting and abatement
procedures.

These concerns are brought to the attention of Contractor supervision and OS&H personnel and the
CTR who will then assess the circumstances surrounding the perceived threat and take appropriate
actions to resolve the reported concerns.

A formal Work Stop requires documentation. A formal Work Stop must also be formally released.

5.3 Hazard Identification and Control [10 CFR 851.21 and 10 CFR 851.22]

A Hazard Reference List (HRL), (Appendix 20) is a reference tool to help aid in the identification of
hazards applicable to the work scope. The Contractor shall perform a Job Hazard Analysis prior to
work being performed evaluating the associated hazards including environmental hazards.
Supplemental site information (safety data sheets, materials of construction, drawings and work
documents, site characterization data, as-built drawings, etc.) should be reviewed as part of the
hazard analysis process.

The Company has developed General Work and Site Safety Orientation (SSO) JHAs that encompass
common hazardous activities performed by workers (General Work DND-JHA-26-0001 and SSO DND-
JHA-26-0002). These JHAs are a part of the contractors required read catalog found in the STA.
Contractors shall follow the controls in the Company’s General Work and SSO JHAs as applicable to
the job being performed.

The Contractor’s Job Specific JHA shall identify those hazards outside of those found in the
company’s General Work and SSO JHAs. Hazards which are identified in the JHAs, but which require
additional or different controls will be included in the Contractors job specific JHA.

The Contractor’s Line Management shall ensure that a hierarchy of controls is used for controlling
task hazards in order of preference:
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e Elimination or substitution of the hazards where feasible and appropriate;

e Engineering controls where feasible and appropriate;

e Safe work procedures and administrative controls that are understood, followed, and
reinforced where feasible and appropriate; and

e Use of personal protective equipment (PPE).

NOTE
In the event the Contractor/Subcontractor workers are not employed at
the time of work planning and JHA development, a documented review of
the JHA (i.e. sign in sheet and feedback is required by a field worker before
workexecution.

The Contractor’s JHA shall be prepared utilizing a job walkdown, where feasible, and involve
members of the workforce who will be engaged in the work or their representatives. Additionally,
any applicable competent persons and IH Representative shall be involved in work planning and JHA
development.

Any identified protective measures that are required to be prepared by a Professional Engineer or
other qualified professional shall be accompanied by drawings or other appropriate documentation.
JHAs must be reviewed when the job scope or hazards change and revised as needed to reflect
changes.

The Contractor’s JHA shall be submitted for review and approval by the Company prior to
mobilization. All changes made to the JHA shall be re-submitted and approved by the Company.

In-field “redline” changes may be made to working JHAs while being used in the field. If an in-field
JHA change is needed, then “redline” content accordingly with changes, initial, and date before
implementing the JHA. If marking up the document by hand, then perform the following steps on
the most current copy of the document:

e Use a different color of ink (e.g., red) than the printed text to indicate changes.

e Draw a horizontal line through the text being deleted.

e Clearly print revisions and mark deletions.

e Circle changes that are small or hard to read.

e Attach additional pages, as needed, to include all changes.

e Initial and date changes (i.e., OSH rep, supervisor, worker, SOCCo supervisor, SOCCo OSH

rep).
e Increase revision level by one-tenth in all locations on each page.
e Submit the redlined JHA as a submittal.
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NOTE
When making a revision from a redline document, the revision level of the JHA
Is advanced by one-tenth from the redline level.

For Example:

e Original JHA Rev. Level: 0

e Redlined JHA Rev. Level: 0.1

e Electronically-revised JHA Rev. Level: 1

Affected workers are to be briefed prior to re-engaging in work activities associated with redline
changes. All redline changes are to be electronically updated in the system and re-submit within 5
working days.

Supervisor shall analyze the work to identify hazards, implement appropriate controls, assure
workers are qualified to perform their assigned tasks, and follow the applicable work plan.

5.4 Permits

The Company WSHP provides for written, properly authorized, permits (e.g., electrical, hot work,
confined space, chemical, lockout/tag out, environmental, radiological work, etc.), when required,
before associated work begins. The Company shall provide these permits (refer to Section C
Statement of Work) and Contractor equivalent substitutions will not normally be approved. Permits
provide details on the type of activity to be performed and specific safety requirements necessary to
perform the job. Permits shall be reviewed with applicable workers who have received necessary
training on the associated program(s) and to assure understanding of the hazards and mitigations,
readily available in a designated area of the workplace and the instructions must be followed
without exception.

5.5 High Hazard Review Board (HHRB)

The Contractor’s work plans will be reviewed by the HHRB as part of the submittal review process.
The Contractor should be prepared to address their approach to safety management for high hazard
work. Required attendees include the Contractor’s OS&H Representative and Field Supervisor. The
criteria below will determine the need for HHRB review:
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REQUIRED FOR HHRB/DDRB EXCLUSIONS
Electrical work requiring an EEWP over 50 None

volts

Permit required excavations and penetrations

Permitted excavations less than 5 feet deep with no
known live utilities within the excavation zone other
than the system/utility being worked on provided the
system/utility is isolated by a LOTO.

Elevated Work — Over 6’ from the adjacent
working surface that requires Personal Fall
Arrest System (PFAS) as defined in
FBP-OS-PRO-00020. Fall Prevention and
Protection

e Ingress and Egress from vehicles, mobile
equipment. or construction equipment using the
installed equipment features

¢ TUse of Scissor Lift
o Useof ILG
¢ TUse of Bucket Truck

¢ Crane PMs/Corrective Maintenance (CM)s that will
use only engineered tie-off locations

e Any work that can utilize permanent/manufactured
engineered tie off points and has a current
Engineering Evaluation for the adequacy of the tie
off location.

NOTE: Mobile carts or crew installed anchor points
must be reviewed by HHRB.

Radiological work requiring an As Low As None
Reasonably Achievable (ALARA) review
Critical lifts requiring development of a lift plan | None

Class I, II. III, and IV Asbestos Work

Class IV Asbestos Work (typically not high hazardous)
with Director level approval and 29 CFR 1910.1001
(F)(3). Specific Compliance and Work Practices for
Brake and Clutch Repair

Pneumatic testing performed in the field for
post maintenance testing and/or acceptance
testing purposes

Pneumatic testing performed under an approved
technical procedure or related to a routine maintenance
task

5.6 Job Start-up Briefing and Post-Job Reviews

5.6.1 Initial Site Briefing

NOTE

Pre-mobilization equipment delivery and staging work is permitted
following approval of the associated work plans and JHAs.

All Contractor field personnel shall attend an initial Job Start-up briefing conducted by the

Contractor in coordination with the Company Contract Technical Representative or his/her designee
prior to conducting any field activities (Appendix 8, Pre-Job Briefing Checklist, Appendix 10 Pre-Job

Briefing and Post-Job Review Attendance Form).

These briefings may be provided on an individual basis, tailored to the specific scope of work the

individual(s) will be performing, as well as the associated hazards and necessary interfaces with

other site activities. At a minimum, the following shall be included in the Job Start-up Briefing.
e Contractor’s expectations for safety performance
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e General project scope and schedule

e Project boundaries and requirements for entry
e Emergency response and assembly areas

e Job Hazard Analysis (JHA)

e Safety Task Assignment (STA), Appendix 11

e Security requirements

e Stop Work Authority

5.6.2 Safety Task Assignment (STA)/Daily Briefing

The STA (Appendix 11) shall be utilized by individual work crews and individual tasks/jobs as a tool
to identify hazards and controls associated with the work to be performed by the crew. The STA is
performed daily, prior to beginning work, when changing to a new work activity, when job
conditions change (e.g. weather, surrounding activities, and unexpected conditions), or new
personnel are assigned during the day.

5.6.3 Post Job Reviews and Feedback

As defined in the WSHP, workers shall have the opportunity to provide feedback on an ongoing basis
during work and record it in the work documents. An informal or formal post-job evaluation may be
conducted as required (Appendix 9 Post Job Checklist and Post-Job Review Attendance Form
Appendix 10).

5.6.4 Site Visitors
Site visitors must review the STA. Visitors unfamiliar with the area must be escorted while within the
construction/work area boundaries.

5.7 Personal Protective Equipment [10 CFR 851.22]

PPE and fieldwork apparel are considered on a task-specific basis and identified in the Job Hazard
Analysis for any fieldwork performed on Company-managed sites. The Contractor shall be
responsible for providing all required standard industrial PPE to the workers.

5.7.1 General PPE

Adequate dress for personnel on a job site shall consist of the following.
e Shirts that cover the shoulders, with sleeves at least T-shirt length.
e Full-length trousers, slacks, jeans, etc. in good condition.

5.7.2 Safety shoes
Where safety shoes are required, they shall meet the following minimum specifications.
e ASTM-2413 (labels listing ANSI Z41 are also acceptable). The ASTM or ANSI tag shall be
visible under the tongue.
e Construction: Work boot style, sportswear type safety shoes are not acceptable
e Height: Minimum height of 5”.
e Soles: Good characteristics for oil, chemical and heat resistance, traction, abrasion, non-slip
sole (moderate tread) and electrical hazard protection. No exposed nails in the sole or heel.
e Uppers: Leather
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e Toe Cap: Steel or composite

5.7.3 Radiological PPE
Radiological PPE (anti-c’s) required by a Radiological Work Permit (RWP) shall be worn with at least
modesty clothing (e.g., undershirts, scrubs, shorts, leggings) underneath.

Do not use disposable gloves with colors exclusively designated for radiological work (i.e., black,
yellow, and orange) outside of areas controlled for removable contamination.

Radiological PPE will be provided by the Company.

5.8 Feedback/Continuous Improvement [10 CFR 851.20 and 10 CFR 851.21]
Workers are encouraged to provide feedback and suggestions for improvement to enhance
safety and efficiency. Worker involvement, feedback, and suggestions will be sought through
participation during official time through such mechanisms as follows.

e Job Planning walk-downs

e Pre-Job Brief/Post-Job Review

e Development and review of JHAs

e Development and review of work documents

e Accident/Incident Investigations

e Employee/Supervisor Interactions

Contractor supervision shall ensure contractor workers have the right, without reprisal, to the
following.
e Accompany DOE during workplace inspections.
e Participate in activities provided for herein on official time.
e Express concerns related to OS&H.
e Have access to Freedom of Information Act requirements and restrictions.
e Have access to limited (i.e. non-Personally Identification Information) information on any
recordkeeping log (OSHA Form 300).
e Have access to DOE worker protection publications, DOE prescribed standards, SOCCo
standards and procedures, and DOE Form 5484.3 (the DOE equivalent to the OSHA Form
301 that contains the employee’s name as the injured or ill worker).
e Observe monitoring and measuring of hazardous agents and have access to the results of
exposure monitoring.
e Receive results of inspections and accident investigations performed by the
Contractor/Subcontractor upon request.

Prior to the start of work, all Contractor and lower-tier Subcontractor personnel shall be notified of
and encouraged to read the attached Worker Protection Posters; Worker Safety and Health Posters;
and Southern Ohio Cleanup Company LLC (SOCCo) Environmental Health and Safety Policy; and
Environmental Policy (Appendices 2, 3, 4 and 5) which outline worker rights, information on how to
submit concerns or inquiries, and the Company’s commitment to worker health and safety. The
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posters shall be placed in an easily accessible location within the Contractor’s work area for workers
viewing, typically in the Contractor’s worksite notebook.

5.9 Inspections and Hazard Abatement [10 CFR 851.21 and 10 CFR 851.22]

During periods of active construction and project field work, Contractor OS&H representatives and
supervisors will be on site. These individuals will conduct documented periodic inspections of the
worksite to identify and correct hazards and instances of noncompliance with project safety and
health requirements. If immediate corrective action is not possible or the hazards fall outside the
project scope and hazard analysis, the Contractor OS&H representative and/or supervisor will
suspend work, notify affected employees, secure the area, and notify the Company responsible
manager.

The Contractor shall take immediate corrective action to eliminate or control all identified hazards.
Newly identified hazards shall be appropriately addressed in revised JHAs. In cases where immediate
corrective action is not possible or responsibility for abatement falls outside the scope of the
project, the Contractor shall take the following actions.

e Immediately ensure all affected employees are aware of the hazard and its location and are
removed from harm’s way. This may require partial or complete suspension of construction
operations.

¢ Immediately post warning signs at the location of the hazard describing the nature of the
hazard.

e Verbally notify Company responsible management immediately of the location and
description of the hazard. This notification shall be followed up in writing.

e Implement further interim control measures, as needed, to protect employees from the
identified hazards and secure Company responsible management approval for continued
use of the employed measures.

e Where responsibility for abatement falls outside the project scope, the Contractor shall also
immediately notify the Company CTR, of the area(s) affected.

All identified hazards and their respective corrective actions shall be documented in project
inspection reports. The responsibility and timetable for abating hazards that were not immediately
corrected shall also be similarly documented. Follow-up inspections to ensure subsequent
abatement of such hazards shall be likewise documented.
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5.10 Emergency Management [10 CFR 851.24]

NOTE

During severe/special conditions PORTS may implement Limited
Operations up to and including site closure and Contractor shall
establish processes to ensure their personnel are made aware of and
abide by such restrictions.

The Emergency Management Program ensures that emergency events are responded to in a
manner that protects the health and safety of employees, the public, and the environment.

PORTS has a comprehensive all-hazard Emergency Management Program. The full-time emergency
management staff prepares, plans, and trains the Emergency Response Organization (ERO) for any
emergencies, disasters, threats, and/or problems that could occur at PORTS. The Field ERO is
composed of the responders including but not limited to, the Incident Commander, Fire Services,
Protective Force, and Radiation Protection. The Field ERO is supported by the Emergency Operations
Center (EOC) and Joint Information Center (JIC), as needed.

The Contractor shall participate and comply with PORTS site response measures and actions
necessary for emergency management events, including drills and exercises (i.e. severe weather,
evacuations, hazardous materials, fire, criticality and other simulated emergency event
exercises/drills). The Company Emergency Management Process is described in DND-EM-PDD-
00002, Emergency Management Program.

Due to the nature and scope of work being conducted at PORTS, personnel outdoors may be
potentially exposed to adverse weather conditions. A severe weather policy has been developed to
provide guidance to personnel performing work outdoors when severe weather is approaching the
site. FBP-EM-PR0O-00026-MCSA, Employee Response to Severe Weather, provides response guidance
for thunderstorms, tornados, and earthquakes. For adverse weather conditions not specifically
addressed in the severe weather policy, personnel response guidance may be provided by
supervision or the Plant Shift Superintendent (PSS).

6.0 PROGRAM FUNCTIONAL AREAS [10 CFR 851.24]

6.1 Construction Environmental Health Safety and Quality [10 CFR 851.24]

Contractors shall evaluate each definable construction activity, develop required environmental,
safety and health program documents, and submit for review and approval by the Company to meet
the requirements of 10 CFR 851.

Construction projects are required by the Company to prepare a JHA. An example of a general JHA is
provided to the project. The project is required to submit their own JHA and have it approved by the
Company prior to the commencement of work. These analyses are conducted by qualified
personnel.
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The Contractor Construction Manager and/or Contractor OS&H Representative are responsible for
ensuring implementation of contractually required safety and health program documents. They are
required to be trained and qualified commensurate with their duties and responsibilities for the
preparation of these documents, as well as for conducting work.

6.2 Work with Limited Scope, Limited Hands-on Work, No Hands-on Work —
Observation/Consultation, etc.

NOTE
Contractors have the option to choose to develop and submit their
own Safety and Health Program for review and approval by the
Company, which shall meet the applicable requirements contained
herein and 10 CFR 851.

Contractors that are performing limited scope and limited “hands-on” work or strictly performing
observation/consultation, that do not meet the 10 CFR 851 exclusions discussed in section 2.0, may
accept and follow the SOCCo WSHP and applicable procedures and training under the appropriate
Program Functional Areas as identified in this section. The Contractor shall submit their WSHP
determination for review and approval by the Company.

6.3 Fire Protection Program [10 CFR 851.24]

The PORTS Fire Protection Program provides an acceptable level of safety from fire and related
hazards. This is accomplished with the use of facility and site wide fire protection, fire alarm
notification with appropriate egress capabilities, and access to an appropriately trained and
equipped fire department. The primary drivers for the program are the applicable National Fire
Protection Association (NFPA) Codes and Standards; DOE Order 420.1C, Facility Safety; DND-FP-
PDD-00001, Fire Protection Program Description; and FBP-FP-PRO-00004, Fire Protection Program.

Contractors shall comply with all aspects of PORTS fire protection program as applicable to the
scope of the work being performed.

Procedures have been developed to ensure all parts of the PORTS Fire Protection Program are
effectively and consistently implemented. This includes control of combustible and flammable
liquids, as required by NFPA 30, Flammable and Combustible Liquids Code; as well as performance of
hot work activities according to American National Standards Institute (ANSI) Z49.1, Safety in
Welding, Cutting, and Allied Processes, which includes the use of fire watches, as required by NFPA
51B, Standard for Fire Protection During Welding, Cutting, and Other Hot Work. The process for
following these requirements, when applicable, is contained in DND-FP-PRO-00072, Welding,
Burning and Hot Work, and OSMS-X-FP-PRO-00005, Combustible Control Program.

Use of Intermediate Bulk Containers (IBC) greater than 660 gallons and less than 793 gallons for fuel
storage and dispensing are subject to the following additional requirements.
e When IBCs are stationary and used for dispensing, they will be protected with barriers (i.e.,
Jersey Barriers) when exposed to vehicular impact.
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e When IBCs are transported for remote fueling activities they will not be required to have
barriers, as long as the operation is temporary and the task is constantly attended.
e Fire extinguishers will be provided at the IBC location and on any equipment used to
transport.
e Other applicable requirements of NFPA 30, Ch 22 include:
- Must be 15ft or more from any property lines;
- Must be 5ft or more from any public roads;
- Must be 5ft or more from any building;
- Place in an area where any spills will drain away from the tank and vehicles;
- Ensure all piping and connections (hoses, fuel dispenser, etc.) are NRTL approved
(UL, FM, etc.); and
- Keep any/all vents free from blockage.

6.4 Explosives Safety [10 CFR 851.24]

The use, storage, and transportation of explosive material requires coordination with Company
Protective Services and affected safeguards and security organizations in compliance with the
applicable requirements of DOE-STD-1212-2019, Explosives Safety.

Contractors using powder-actuated tools shall be trained/qualified, identified on the Training Matrix
(Appendix 14), and have on their person a card indicating such. The loads for powder-actuated tools
will be kept in a designated container labeled "EXPLOSIVES," which is kept in a locked area with
restricted access and shall be approved by the Company prior to use.

6.5 Pressure Safety [10 CFR 851.24]

Compressed gas cylinders are stored, used, and handled to ensure compliance with OSHA 29 CFR
1910 and/or 29 CFR 1926 standards, Compressed Gas Association Pamphlets, and NFPA 55,
Compressed Gases and Cryogenic Fluids Code.

6.6 Firearms Safety [10 CFR 851.24]
All personnel are prohibited from bringing firearms onto the Site. This includes dangerous weapons,
ammunition, incendiary devices, or similar devices which could cause damage or personal injury.

6.7 Industrial Hygiene [10 CFR 851.24]

The goal of the Company Industrial Hygiene program is to control and/or eliminate occupational
health hazards that arise as a result of or during work. The program is devoted to the anticipation,
recognition, evaluation, and control of those environmental factors or stresses arising in or from the
workplace, which may cause sickness, impaired health and well-being, or significant discomfort
among workers.

The Contractor’s objective shall be to ensure personnel exposures to chemical and/or physical
agents are restricted to levels below regulated exposure limits and As Low As Reasonably Achievable
(ALARA) driven by DOE Orders.
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6.7.1 IH Surveys & Assessments [10 CFR 851.20 and 10 CFR 851.21]
An initial baseline survey of all work areas shall be conducted whenever the Contractor introduces a
potential health hazard and is identified as a result of:

e Review of Scope of Work and Work Plan;

e Inspection of areas or walk downs;

e Review of procedures or operations;

e Investigation of complaints of illness or injury; and/or

e Employee reports of potential health hazards.

The initial survey consists of the gathering of information such as processes involved,
chemical/material information, Safety Data Sheets (SDS), health hazards and controls, exposure
routes, and exposure groups.

The process shall ensure the application of the most conservative exposure limit identified by either
the American Conference of Governmental Industrial Hygienists (ACGIH), Threshold Limit Values for
Chemical Substances and Physical Agents and Biological Exposure Indices (2016), or the OSHA
Permissible Exposure Limits listed in 29 CFR 1910 and 29 CFR 1926, as applicable.

The initial survey results may be incorporated into the associated JHA, procedure, or other Industrial
Hygiene Assessment document. Based on the initial survey, a health hazard assessment is
performed to evaluate and document employee exposures to chemical, physical and biological
agents and ergonomic stressors.

When performing IH sampling, IH samples shall be analyzed by a national Voluntary Laboratory
Accreditation Program (NVLAP) or American Industrial Hygiene Association (AIHA) accredited lab
utilizing a recognized exposure assessment and testing methodologies (i.e. NIOSH, OSHA, etc.).

Personal exposure monitoring based on the applicable exposure limits shall be performed and
documented using approved methods (i.e. NIOSH, OSHA, etc.). A copy of the monitoring results and
survey report shall be submitted to the Company (via. the J-8) once completed. Area sampling shall
be conducted as necessary and shall be documented. Area sampling results and survey reports shall
also be submitted to the company once completed.

All employees monitored for exposure levels shall be informed of the monitoring results and their
legal rights to their exposure records per 29 CFR 1910.1020, Access to Employee Exposure and
Medical Records.

Follow-up monitoring/resurveys shall be performed:
e To assess conditions after modifications which may increase the potential for employee
exposure or the implementation of hazard control measures are completed; or
e Atintervals specified in substance specific standards identified in 29 CFR 1910 and 1926.

6.7.2 IH Training [10 CFR 851.25]
Personnel shall be trained to recognize potential health hazards and the means to protect
themselves from such hazards per their Training Matrix (Appendix 14).
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6.7.3 Respiratory Protection [10 CFR 851.22, 10 CFR 851.23 and 10 CFR 851.24]

Only respirators approved by NIOSH are used. All respiratory protection equipment is provided by
the Company. The Contractor shall comply with the company Respiratory Protection Program, DND-
IH-PRO-00028, which meets all regulatory requirements.

6.7.4 Chemical Safety Management [10 CFR 851.23]

The Contractor and any lower-tier Subcontractor must request advance Company approval of any
new chemicals prior to bringing on site. Chemicals in excess of project estimated requirements shall
not be brought onto the site.

The Contractor shall provide and update their chemical inventory per the J-8.

The Contractor shall remove surplus chemicals from the site at project completion and submit
written notification to the Company that all chemicals have been removed.

6.7.5 Noise [10 CFR 851.22]

The operation of equipment at PORTS can create areas where noise levels equal or exceed 85
decibels on the “A” weighted scale (dBA). Exposure to excessive noise levels may lead to temporary
or permanent hearing loss. In the event that a new noise hazard, such as a new piece of equipment,
is brought onsite, the Contractor shall have the sound levels of the equipment monitored. Hearing
protection is worn by personnel when noise levels equal or exceed an 8-hour time-weighted average
of 85 dBA. Areas and equipment with excessive noise levels shall be posted with “CAUTION” signs or
labels to require hearing protection.

6.7.6 Immediate Evacuation Zones (IEZs)

If performing work in an IEZ which requires hearing protection, an alternate means of
communication of a nuclear criticality incident may be needed. The Nuclear Facility Manager of the
facility associated with the IEZ must be contacted before starting any work in the IEZ. The Nuclear
Facility Manager will help workers determine if the work needs an alternate means of notification of
a criticality and handle any notifications to the Plant Shift Superintendent. Failure to follow this
process can result in a violation of the Technical Safety Requirements.

6.7.7 Temperature Extremes (Heat & Cold Stresses) [10 CFR 851.22 and 10 CFR 851.23]

The Contractor shall observe the requirements of the Company’s Temperature Extremes Program.
DND-IH-PRO-00069, Temperature Extremes, provides requirements to site personnel working in
extreme temperatures. See also Appendix 12, Physiological Monitoring for Heat Stress, which
identifies requirements for heat stress monitoring.

6.7.8 Confined Space Entry [10 CFR 851.22 and 10 CFR 851.23]
The Company’s Confined Space Program is based on compliance with OSHA 29 CFR 1910.146,
Permit-Required Confined Spaces, and 29 CFR 1926, Subpart AA, Confined Spaces in Construction.

If entry into a permit or non permit-required confined space is necessary, then requirements of
DND-IH-PR0O-00049, Confined Space Program, are followed at all times.






J-13

TITLE:

REV.NO. 1
J-13 Flow down of SOCCo Worker Health and Safety Program °

Page 23 of 38

6.7.9 Dust Control [10 CFR 851.22 and 10 CFR 851.23]

During activities requiring dust control, the Contractor shall utilize water spraying or other
authorized methods to suppress dust emissions to the lowest practicable level. Depending on
specific work area conditions and restrictions, various types of equipment may be used for dust
suppression efforts as approved by the Company. Excessive runoff due to dust control operations
will not be permitted. Excessive visible emissions of particulate will not be permitted. If planned
activities involve disturbing known or suspected contaminated soils, the Company OS&H and
Environmental Protection Representatives will be consulted concerning dust suppression in these
areas.

6.7.10 Ergonomics [10 CFR 851.23]

The Contractor shall evaluate the interaction of personnel with their working environment that may
present potential musculoskeletal hazards such as incorrect lifting of heavy loads, equipment
vibrations, improper body positioning, negotiation of physical obstacles, office computer
workstations, etc. Hazards and controls shall be identified in the Contractor JHA approved by the
Company.

Personnel shall not lift more than 1/3 of their body weight or 50 pounds (whichever is less) without
assistance.

Personnel shall contact their Supervisor for walk-down of any activity that requires a team lift or
mechanical lifting assistance.

6.7.11 Indoor Air Quality [10 CFR 851.23]

Various factors, such as chemical contaminants, carbon dioxide levels, humidity, and microbiological
organisms influence the quality of breathing air. In the event and upon notification of Indoor Air
Quiality issues or concerns the Contractor shall perform an indoor air quality investigation.
Additional air quality investigations shall be performed to ensure the indoor air quality is free of
biological organisms such as molds, mildew, and other fungi, and spores that thrive in moist and
stagnant environments when directed by the Company due to impact caused by the work being
performed. Documentation of any such evaluation shall be available upon request by the Company
or workers.

6.7.12 Asbestos and Other Fibrous Materials [10 CFR 851.22 and 10 CFR 851.23]

Based on the widespread use of asbestos in insulation and other building materials, Asbestos-
Containing Material (ACM) may frequently be encountered during work activities. ACM that is
maintained in good condition in buildings does not pose a threat to humans as long as the material
is not deemed “friable” and is in an “undisturbed” condition.

Due to the age of the facilities at the PORTS site, the possibility of disturbing ACM should be
considered when planning work activities. Inspections and bulk sampling by qualified individuals
should be performed if the presence of ACM is in question.
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ACM or Presumed ACM (PACM) to be abated by or that will affect the Contractor is addressed in the
Section “C” Statement of Work. See also Appendix #23, Asbestos Supplemental Information for
Planning Work.

Activities dealing with ACM comply with 29 CFR 1926.1101 Asbestos and EPA guidelines.

6.7.13 Reproductive Hazards [10 CFR 851.20 and 10 CFR 851.22]

Company makes every reasonable effort to protect both male and female workers from excessive
exposure to reproductive hazards. Due to the sensitivity of the human reproductive system to the
effects of chemical, biological, and physical agents, special precautions, such as engineering
controls, product substitution, PPE, and administrative controls, may be necessary to reduce
employee exposure. The Contractor shall follow the requirements covered in DND-IH-PDD-00003,
Reproductive Health Program Description.

6.7.14 Biological Monitoring for Industrial Chemicals [10 CFR 851.20 and 10 CFR 851.24]

Biological monitoring provides a tool for assessing a worker’s potential exposure to chemical
substances and for determining the effectiveness of PPE and controls. Early integration of exposure
assessment with work planning activities will identify potential exposures associated with specific
chemical substances and biological monitoring. The contractor shall ensure, through the hazard
analysis process, appropriate controls and protective measures are specified in the JHA, Project
Safety and Health Plan, Work Plan, or other work control documentation developed for this activity,
as applicable.

6.7.15 Inorganic Arsenic & Lead [10 CFR 851.23]

Inorganic arsenic and lead are primarily found in painted items and in trace amounts on uranium
hexafluoride (UF6) cylinders; however, any painted surface (unless painted after 2002) should be
suspected of containing inorganic arsenic and lead. Also, inorganic arsenic may be present at the
PORTS site in limited areas as it arrived as an impurity in the feed material during operations.

All construction activities involving inorganic arsenic and lead adhere to 29 CFR 1926.1118 for
inorganic arsenic; and 29 CFR 1926.62, Lead.

6.7.16 Crystalline Silica
All construction activities involving crystalline silica adhere to 29 CFR 1926.1153, Respirable
Crystalline Silica.

6.7.17 Bloodborne Pathogens [10 CFR 851.23]

The Contractor shall protect personnel who have the potential for occupational exposure to
bloodborne pathogens. Any individual who comes in contact with blood or other potentially
infectious material, either accidentally or as a result of their occupation, has the potential for
exposure to bloodborne pathogens. Individuals who come in contact with blood or other potentially
infectious material should report the incident to the Contractor’s OS&H Representative and
Contractor Supervisor and then to the Company’s occupational medicine provider for evaluation
and appropriate medical treatment.
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6.7.18 Beryllium [10 CFR 851.21 and 10 CFR 851.23]

Beryllium has been identified as being responsible for the development of sensitization and chronic
beryllium disease. All work activities involving beryllium shall be performed in compliance with 10
CFR Part 850, Chronic Beryllium Disease Prevention Program; Final Rule, and FBP-IH-PDD-00005,
Chronic Beryllium Disease Prevention Program. It is important to note that Section Ill of 10 CFR 850,
entitled Overview of the Final Rule, states that the concentration specified in the beryllium
definition is consistent with the criterion that OSHA Hazard Communication Standard uses for a
carcinogenic mixture concentration of 0.1 percent (or 1,000 ppm) or greater, by weight or volume.
At PORTS facilities, trace levels of beryllium are sometimes found as mixtures in waste streams,
including oils, solids, liquids, and other waste stream components. Also, beryllium surface
contamination has been detected on legacy equipment in controlled areas where machining of
beryllium containing equipment was once performed.

6.8 Biological Safety [10 CFR 851.24]
Not applicable based on SOCCO scope of work.

6.9 Occupational Medical Program [10 CFR 851.23, 10 CFR 851.24 and 10 CFR 851. 26]

SOCCo has an Occupational Medical services contract to provide medical services and substance
testing. Scheduling of pre-employment and routine testing and examinations shall be coordinated
through the SOCCo CTR.

6.9.1 Fitness for Duty

Personnel working on site shall receive a fitness for duty (FFD) medical examination to determine if
they can perform their duties without causing undo hazards to themselves or others prior to or at
the time of initial assignment to the project (i.e. at the beginning of the shift on their first day).
Occupational Medicine may assign medical restrictions to workers and their management shall
ensure that these medical restrictions are followed.

Prior to the performance of the medical evaluation, contractors shall provide a summary of
potential exposures to hazardous substances or physical tasks using Appendix 6, Job Content
Worksheet.

FFD determinations are required to be conducted for multiple reasons. Examples are:
e Break from site employment >30 days, regardless of the position when returning to the site
e Qualification (e.g., licensing, equipment operator, or inspector)
e Change in exposure potential or position requirements
e Post Injury/lliness
e Return to work following non-occupational:
o Absence due to injury/illness of 3 or more consecutive workdays
O Hospitalization
O Procedures or treatments that could negatively affect the worker’s ability to safely
perform assigned work duties (e.g., surgery, medication)
e  Work restriction review
e Annual examination
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e |Initial and periodic medical monitoring or examinations required by federal or other
regulations

Initial and routine examinations are not required for Contractor employees who:

e Work at one of the covered workplaces/activities for less than 30 days in a 12-month period
but is subject to be required at the discretion of Company’s OS&H based upon the work
activities of the Contractor/Subcontractor (i.e. labor-intensive work); and

e Are not required to be enrolled in a medical exposure monitoring program for potential
exposure.

This requirement does not apply to companies and agencies providing supply services, such as:
e Vending machines suppliers;
e Copy machine maintenance; or
e Delivery personnel such as UPS or office supplies delivery.

Confidentiality of medical records is maintained, but disclosure of personalized data will be made
upon that individual worker’s request or according to legal requirements. Upon request by a worker
to the medical director, a copy of that worker’s medical records will be provided to that worker or
the worker’s private physician, if so requested.

6.9.2 Substance Abuse Program

On-site contractor personnel (including lower tier subcontractors) are subject to and shall
participate in SOCCo’s Workplace Substance Abuse Program regardless of number of days on site as
stated in 6.7.1 (i.e., less than 30 days). This testing shall be performed prior to or at the time of
initial assighment to the project (i.e., at the beginning of the shift on their first day). Workers shall
be required to submit samples to determine the presence of illegal drugs. Personnel shall also
submit to breath tests to determine the amount of alcohol consumed. These test results shall be
released to SOCCo for the purpose of administration and enforcement of SOCCo’s Workplace
Substance Abuse Program.

The drug testing will be performed prior to working at PORTS, reasonable suspicion after a
significant incident has occurred on site, and for certain positions which are subject to random
screening.

If an employee receives a positive test result on a drug screening, or a positive alcohol screening, or
is convicted of any drug related offense, or the person refuses to consent to the testing, then the
contractor must promptly remove their employee from the PORTS site. Subsequent actions will be
addressed between the Contractor and SOCCo in accordance with SOCCo policies. Receipt of initial
non-negative drug sample results may result in removal of the subcontractor employee from the
project until confirmatory results are received.

6.9 Injury/lliness/Incident Reporting and Response [10 CFR 851.20 and 10 CFR 851.26]
All workplace injuries and illnesses are to be immediately reported to Contractor supervision, the
Company Contract Technical Representative and the Plant Shift Superintendent. Emergency Medical
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Services are provided by the PORTS on-site Fire Department and shall be utilized for response and
treatment. All non-emergency injuries or illnesses will be treated by the Company’s contracted
Medical Provider. All Contractor/Subcontractor employees receiving treatment on or off site for any
work-related injury or illness, shall be accompanied by their supervisor or designee.

In accordance with Section H Contract Clauses (Safety and Health Laws and Regulations) all
occupational injuries/illnesses of Contractor employees, off-normal occurrences including
property/equipment damage, and injuries or near miss-type incidents shall be reported immediately
to the Company.

In the event of a serious incident, the Contractor shall immediately stop work, protect and secure
the equipment and/or work site involved in an accident, event, or near miss until the Company
grants permission to return to work. The Contractor shall cooperate fully with the Company and
DOE personnel in any investigation of an accident, illness, or injury.

The Contractor will investigate incident/injury/illnesses and submit a written report of the
investigation to the Company within 24 hours of the event occurrence. Appendix 19 shall be used
for incidents involving a work-related injury or ilness.

6.10 Motor Vehicle Safety [10 CFR 851.24]

The Contractor Motor Vehicle Safety Program goal shall be to protect the safety and health of all
drivers and passengers in Government-owned or leased motor vehicles, Contractor-owned or leased
motor vehicles and powered industrial equipment (i.e. fork trucks, tractors, platform lift trucks, and
other similar specialized equipment powered by an electric motor or an internal combustion
engine). Contractors shall ensure vehicle operators comply with the following Company program
requirements.

e Only licensed and authorized drivers are permitted to operate motor vehicles and powered
industrial equipment.

e Seat belts are required when operating vehicles, construction equipment, and powered
industrial equipment where installed.

e Vehicle operators will comply with the traffic laws of the state and the DOE installation
requirements including posted speed limits and other traffic signs, and will yield to
pedestrians at all times.

e Cell phone use is limited to hands-free only when driving.

e No cell phone use when refueling.

e Vehicle operators shall perform a 360° walk around prior to moving vehicle and sound horn
two (2) times prior to backing up vehicle (if not equipped with backup alarm).

e When vision is obstructed, utilize a spotter.

e Motor vehicle accidents will be promptly reported to Contractor supervision who will in turn
report to the Company Project Supervisor who will contact the PSS and the responsible
Company OS&H Representative. Motor vehicle accidents occurring off-site will be reported
to the appropriate law enforcement agency.
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e Those involved in motor vehicle accidents including operators and spotters are subject to
the testing requirements of the company workplace substance abuse program (6.8.2).

e The Contractor shall ensure training is completed and shall maintain auditable training
records and/or certifications for each employee that operates specialty vehicles (as
applicable) as well as applicable testing requirements and medical qualifications for the
specific specialty vehicle as required.

e Contractor shall perform weekly vehicle inspections (including carts).

e Pre-use inspections are required to be performed by the operator using the applicable form
below:

o Aerial/Scissor Lift Pre-Operational Inspection Form (Appendices 25)

Aerial/Scissor Lift Platform Weight Evaluation Form (Appendices 26)

Industrial Truck Pre-Operational Inspection Form (Appendices 27)

Mobile Crane Pre-Operational Checklist (Appendices 28)

All other mobile equipment (Appendices 18)

O O O O

NOTE

Inbound & Outbound inspections are to be performed by a qualified
equipment inspector.

e Inbound and Outbound inspections are performed using (Appendices 16 & 17)
e Documented annual inspections are provided by the contractor.

6.11 Traffic Control

Contractors are responsible for the orderly traffic control on their projects. All traffic control
measures on site roadways are according to applicable Company standards; and local, state, and
Department of Transportation regulations. Traffic signs and/or signalmen will be utilized, as
necessary, to protect personnel and/or the general public.

Speed limits will be imposed, as conditions dictate. Speed limits, traffic laws and traffic safety rules
may be enforced through the removal of individual’s project driving privileges.

6.12 Equipment and Vehicles

The Contractor shall ensure that vehicles, equipment, and materials comply with and meet the
manufacturer’s safety and operating requirements of the State of Ohio Department of
Transportation, and DOE requirements, as applicable. All PORTS equipment and vehicles will at a
minimum meet the requirements of 29 CFR 1926 Subpart O, Motor Vehicles, Mechanized
Equipment, and Marine Operations and 29 CFR 1910.178, Powered Industrial Trucks.

Any equipment modifications must be approved in writing by the manufacturer and documentation
(i.e., variances) must be maintained with the equipment and provided to the company upon
request. Any variations or stipulation items provided by the manufacturer must be complied with at
all times.
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Inspection and maintenance for all leased and Contractor-provided construction equipment shall
comply with the following:

e Inbound and Outbound inspections (unless specifically exempted) are required (Appendices
16 & 17).

e Inbound and Outbound inspections are to be performed by a qualified equipment inspector.

e Verified annual inspections as required. Inspections are provided by the contractor.

e Recorded initial and monthly inspections are to be performed on all equipment containing
wire rope and hooks. Inspections are performed by a qualified rigging inspector using
Appendix 24.

e Certification of non-counterfeit parts per DOE Order 414.1 Quality Program and DOE HDBK-
1221-216 is required and a letter of conformance is required.

Qualified Equipment Inspector candidate SHALL meet at least one of the following criteria in A-D
and have completed item E and F:

A.

Completion of a union apprenticeship program as an equipment operator and possessing a
union operator’s card and completion of Appendix 29, Equipment Inspector Designation For
Inbound/Outbound Inspections form.

Formal Training (certification or other documentation) or informal training that has been
documented. Training can include the completion of training through a trade school, the
military, or training completed and documented by an equipment leasing company that
provides the leased equipment. Documentation of any training shall include the completion of
Appendix 29.

Years of Experience and/or On the Job Experience as a construction equipment mechanic. This
experience shall be documented on Appendix 29 and may require an interview with SOCCo
Hoisting and Rigging Manager or designee. Years of experience can include On the Job Training
the candidate has received while performing as a construction equipment mechanic.
Documentation of any training shall include the completion of Appendix 29.

Other verifiable experience/documentation for candidates that do not meet any of the above
requirements A through C shall meet requirements in E. SOCCo’s Hoisting and Rigging Manager
or designee or will approve or deny the candidate to function as an Equipment Inspector.
Complete training qualifications.

Submit Appendix 29 as a submittal.

The Contractor shall make vehicles, equipment, and materials available to the Company for an initial
radiological inspection prior to commencement of work. All equipment that has been utilized on site
may be required to have a radiological inspection/survey prior to leaving site.

This will be determined by the company Radiation Protection Supervisor.

6.13 Electrical Safety [10 CFR 851.22, 10 CFR 851.23, and 10 CFR 851.24]

Electrical hazards that may be present on site may include but are not limited to undetected live
wires, deteriorating wiring insulation, buried power lines, overhead power lines, transformers,
electrical generators, and lighting. All electrical installations shall be performed by qualified, trained,
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personnel as described in DND-OS-PRD-00001, Electrical Safety; DND-OS-PRD-00003, Electrical
Utility Safety Program; and applicable requirements of other electrical standards: National Fire
Protection Association (NFPA) 70, National Electrical Code — 2017 Edition; and NFPA 70E — 2018
Edition, Standard for Electrical Safety in the Workplace.

All electrical work performed by Contractors involving arc flash hazards shall be evaluated through
the Company’s engineering department using the Incident Energy Analysis method. Contractors
shall request a current arc flash analysis from Company engineering prior to performing
maintenance on or energizing any electrical equipment.

“Conex-type” containers & trailers brought on site must be compliant with NEC and provide a
certificate of conformance. New electrical installations will be inspected by the Company’s electrical
inspector before being placed into service.

6.14 Overhead Power and Communication Lines [10 CFR 851.23]

PORTS has overhead power lines that could pose a hazard during the operation of heavy equipment,
such as cranes, forklifts, dump trucks (with bed raised), and aerial work platforms, where the
possibility of inadvertent contact may exist. Where work is required in proximity to electrical power
lines, personnel shall comply with 29 CFR 1926 Subpart O, Motor Vehicles, Mechanized Equipment,
and Marine Operations; 29 CFR 1926.1408 through 1411; and 10 CFR 851, as applicable.

6.15 Lockout/Tagout of Hazardous Energy Sources [10 CFR 851.22, 10 CFR 851.23 and 10 CFR
851.24]

All energy isolations shall be done in accordance with the Company’s Lockout/Tagout (LOTO)
Program, FBP-OS-PRO-00068, Instructions for Lockout/Tagout.

The Contractor shall complete LOTO Authorized Person training provided by the Company prior to
initiating LOTO request.

6.16 Hoisting and Rigging Operations [10 CFR 851.23]

The operation and maintenance of hoisting and rigging equipment (i.e., overhead and gantry cranes,
mobile cranes, derricks, hoists, rigging devices, and forklift trucks, and devices such as wire rope,
chain, metal mesh slings, synthetic-web slings, and special below-the-hook attachments and
fixtures) are governed by DOE-STD- 1090-2011, Hoisting and Rigging Standard (formerly DOE
Hoisting and Rigging Manual), 29 CFR 1926 Subpart H, Materials Handling, Storage, Use and
Disposal; and Subpart N, Helicopters, Hoist, Elevators, and Conveyors.

The Contractor may choose to accept the SOCCo Hoisting and Rigging program or submit their own
program for review and acceptance by the SOCCo Hoisting and Rigging Manager or designee.

The SOCCo Hoisting and Rigging Manager or designee will perform a lift classification for all work.
A lift plan shall be submitted by the Contractor for Company approval.

The Contractor shall submit manufacturer’s recommended lift points for the piece of equipment or
the product with equipment or product submittals.
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6.17 Elevated Work/Fall Protection [10 CFR 851.23]

The Contractor must provide and ensure the use of fall protection equipment or use fall
prevention practices for employees who are on walking/working surface with an unprotected side
or edge 6 feet or more above a lower level, at a height above operating equipment, or in areas
posing risk of serious injury/impalement on the PORTS Site. Fall protection equipment or fall
prevention practices must meet the requirements of 29 CFR 1910, Subpart D Walking/Working
Surfaces; and/or 29 CFR 1926, Subpart M, Fall Protection. “Safe-by-distance” concepts, which are
permissible under 29 CFR 1910 Subpart D when working on low-slope roofs are permitted. Fall
protection for employees working on scaffolds shall be implemented in accordance with, 29 CFR
1926, Subpart L, Scaffolds.

Work requiring the use of Scaffold will be performed according to 29 CFR 1910, Subpart D; and 29
CFR 1926, Subpart L, Scaffolds.
The following additional Company requirements for scaffolds shall be followed:

e Installation of inspection tag is required on scaffolds.

e Completion of pre-use inspection by the Competent Person daily is used.

e Company engineering must design/evaluate tube and coupler and fabricated frame
scaffolds over 50’ in height, pole scaffolds over 30’ in height and outrigger beam scaffolds.

Work requiring the use of portable ladders will be performed according to 29 CFR 1910, Subpart D,
Walking/Working Surfaces; and 29 CFR 1926, Subpart X, Stairways and Ladders.

The following additional Company requirements for ladders shall be followed.

e Ladders must be rated as ANSI Type 1-A or greater.

e Ladders shall be constructed of fiberglass, unless approved for a specific use by SOCCo
OS&H.

e Portable metal ladders and other portable conductive ladders may not be used near
exposed electrical lines or equipment. However, in specialized high-voltage work,
conductive ladders shall be used when the employer demonstrates that non-conductive
ladders would present a greater hazard to employees than conductive ladders.

e Three-section ladders and other specialty ladders must be authorized by SOCCo OS&H
before use.

e Trestle and tripod ladders are not permitted for use.

e Pre-Use inspections on ladders are required before use.

6.18 Excavation, Trenching and Penetrations [10 CFR 851.23]

Operations involving excavation or penetration into the earth’s surface, concrete or pavement, and
Interior penetrations into building walls, floors, and ceilings are subject to various potential hazards
(e.g., contact with hazardous or radioactive materials, utility lines, cave-ins, etc.). These operations

require that an excavation/penetration permit be obtained before the work is initiated. Excavations
and penetration activities are performed according to FBP-OS-PRO-00022, Excavation/Penetration,

and 29 CFR 1926 Subpart P. An excavation inspection form, Appendix 15, is required to be used.
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6.19 Slip, Trip and Fall Hazards [10 CFR 851.23]

NOTE

Contractor shall comply with PORTS critical walk-way designations
when snow/ice conditions warrant. Contractors may submit
additional work area clearance and upkeep plans for approval by
SOCCo OS&H.

Roadways, access ways, aisles, stairways, scaffolds, and ladders are to the extent possible kept clean
and clear of hoses, extension cords, welding leads, and other obstructions that may cause tripping
or other accident hazards.

6.20 Working on or Near Water [10 CFR 851.23]

Any time personnel are within 6 feet of a body of water such as ponds, lakes, rivers, near or above
liquid containing tanks, and water or sewage treatment holding ponds, the Contractor will evaluate
to determine if a drowning hazard "reasonably" exists and shall implement appropriate protective
measures through the JHA. Personnel shall comply with 29 CFR 1926.106, Working Over or Near
Water.

6.21 Environmental Hazards [10 CFR 851.21]

It is the policy of the Company to conduct the PORTS D&D Project in a safe, compliant, and cost-
effective manner that protects human health and the environment. The Company will achieve this
by integrating environmental requirements and best management practices for waste minimization
and pollution prevention into its work planning and execution, taking actions to minimize the
environmental impacts of its activities. The Company establishes and communicates environmental
responsibilities, provides environmental training to its workforce, and implements controls to
mitigate environmental hazards.

The Contractor shall comply with all applicable environmental protection laws, executive orders,
ordinances, DOE, other Federal Regulation, Directives, and support the Company’s Environmental
Management System (DOE 436.1).

Prior to the start of work, all Contractor and lower-tier Subcontractor personnel shall be notified of
and encouraged to read the attached Environmental Policy Statement Poster, Appendix 5. The
poster shall be placed in an easily accessible location within the Contractor’s work area for workers
viewing.

The Contractor shall submit their Environmental Plan to the Company for review and approval
covering the following elements as applicable.

’

e The environmental hazards that may be encountered and how those hazards will be
mitigated.

e The principles of sustainability will be evaluated and implemented during the performance
of work.
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e Recycling opportunities.

e Pollution prevention and waste minimization practices.

e The purchase of sustainable products.

e Energy and water efficiency practices.

e Opportunities for the use of renewable energy.

e How wetlands and streams will be protected.

e How wastewater will be managed.

e Methods employed for storm water pollution prevention.

e How the chemicals will be managed and controlled.

e How chemicals contain hazardous substances, including any less hazardous alternatives
evaluated and/or proposed.

e Spill prevention control and countermeasures.

e How fugitive dust will be controlled.

In addition, some work at PORTS requires working outdoors, maintaining the grounds, excavating,
sampling outfalls, cleaning roof drains, etc. Anyone working outdoors might come in contact with
stinging and biting insects (wasps, bees, and mosquitoes), bird droppings, poisonous plants (poison
ivy, poison oak), venomous snakes, and spiders. Identification of these hazards and avoidance
whenever possible will be employed by Contractor/Subcontractor personnel.

Many project activities will be performed outdoors and employees will be exposed to the harmful
effects of ultraviolet radiation (sunburn). JHAs and worker safety and health briefings will be utilized
to communicate these hazards and the associated mitigation to the employees.

6.22 Tagging of Defective Tools, Materials or Equipment [10 CFR 851.23 and 10 CFR 851.24]

The Contractor shall follow the Company’s defective tagging procedure, DND-OS-PRO-00014,
Accident Prevention/Equipment Control Tags, to ensure defective tools, materials, and equipment
are not used and shall take defective tools, materials, and/or equipment out of service immediately.

6.23 Housekeeping [10 CFR 851.23]

The Contractor shall implement good housekeeping practices, in accordance with 29 CFR 1926.25,
Housekeeping. All material, scrap, tools and toolboxes, and other equipment shall be stored in a
neat and orderly fashion. Trash and scrap are to be removed from the work area on a regular basis
(e.g., at least daily, before the end of each work shift, etc.) and are never allowed to accumulate,
especially in walkways, under stairs, at the bases and landings of stairs and ladders, and near
flammable substances. Walkways and aisles are kept clear at all times, and laydown areas are
maintained neat and orderly. Materials are stored on level ground, and the boundaries of laydown
areas are identified. Good housekeeping is implemented as an attribute through the management
walk-down process.

The Contractor shall perform project walk-downs to assure good housekeeping practices are
maintained.
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Smoking/vaping is not permitted indoors or in government-owned/leased vehicles. Smoking/vaping
will be permitted only in designated areas of the work site. The consumption of food, liquid,
chewing gum, smoking/vaping, or use of tobacco products is not allowed in areas with potential for
exposure to hazardous substances (Radiological, asbestos, hazardous waste, etc.). However,
radiological procedures do permit designated drinking areas be established in radiological areas
under special circumstances when specific controls are in place.

6.24 Drinking Water (Field Work Site) [10 CFR 851.23]
Potable drinking water and toilet facilities shall be provided in all active work areas (as applicable)
and according to 29 CFR 1926.51, Sanitation.

Drinking water in radiological areas shall be established and controlled by the Company.

6.25 lllumination [10 CFR 851.23]

Illumination of work areas and access areas must be according to 29 CFR 1926.56, l/lumination. In
addition, emergency lighting is maintained to meet requirements of NFPA 101, Life Safety Code, and
10 CFR 851.

6.26 Tools [10 CFR 851.23 and 10 CFR 851.24]

All tools are used and maintained according to the manufacturer’s instruction. Manufacturer
recommendations for inspection criteria (frequency, substance, documentation) are considered
guidance and are not mandatory. Steps are to be taken to ensure the following.

6.26.1 General Requirements

e All tools are maintained in good condition and properly stored when not in use. Hand tools
with cracked, splintered, or taped wooden handles are not to be used.

e Alltools are inspected by the user before each use.

e Impact tools are free of mushroomed heads and cracks.

e Tools shall not be altered in any way and tool guards shall not be removed from tools.

e All bench-mounted and floor-mounted tools are secured against movement or
displacement.

6.26.2 Power Tools

e All electric power tools will be double-insulated or equipped with appropriate grounding.

e Ground-Fault Circuit-Interrupters (GFCls) are used where required by applicable standards.

e GFCls are required when employees are outdoors and using cord-and- plug-connected
equipment supplied by 125-volt; 15, 20, or 30 ampere circuits.

e Power tools shall be equipped with constant pressure switches that will shut the tool off
when the switch is released. These tools may also be equipped with a lock-on control
provided that turnoff can be accomplished by a single motion of the same finger (i.e.
pressing and releasing the pressure/power switch.

e Power tools shall be evaluated to have a dual push safety switch function with a starting
action to require operator to do a dual switch/trigger press action to activate the
blade/wheel. If the tool does not contain this safety function, the Contractor/subcontractor
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shall make every effort to procure the tool with a dual push safety switch. In the event this
is not a manufactured option, a JHA shall provide alternative safety steps to support a
specific tool use with the approval of the Company ESH&Q Field Manager.

6.26.3 Bladed Tool Use

Use only self-retracting blade utility knives.

Spare blades are not to be carried in coverall pockets.

A sharps container must be provided for blade disposal.

Personal or unauthorized knives are not to be used at the PORTS site.

6.27 Signs and Barricades [10 CFR 851.23]
All signs are properly colored and labeled according to 29 CFR 1926, Subpart G, Signs, Signals, and

Barricades.

6.27.1 General Requirements

The types of barricades and signage on projects shall comply with site-based requirements
which are provided in Appendix 22.

Construction area barricade signs must be used and include specific information such as the
example below.

SAMPLE CONSTRUCTION AREA BARRICADE SIGN

CONSTRUCTION AREA

AUTHORIZED PERSONNEL ONLY

PROJECT NAME HERE

ENTRY IS ONLY PERMITTED AT DEFINED ENTRANCE POINTS

YOU MUST HAVE BEEN BRIEFED ON THE PROJECT SPECIFIC HEALTH &
SAFETY REQUIREMENTS OF THIS PROJECT; WEAR APPROPRIATE PPE, AS
DIRECTED; AND BE APPROVED BY CONSTRUCTION MANAGEMENT PRIOR TO
ENTRY TO THIS CONSTRUCTION AREA.

CONTACT: JOE SMITH AT PHONE 123-4567 OR BY CONSTRUCTION
RADIO #xx ON CHANNEL #x TO OBTAIN PERMISSION FOR ENTRY

IDENTIFIED SAFETY OR HOUSEKEEPING ISSUES ASSOCIATED WITH THIS AREA
SHOULD BE DIRECTED TO JOHN DOE AT PHONE 123-9876

The above sign, or similar, is required at all construction entry points (gates) and may be used along the
construction perimeter fence line as necessary.

Gates or access points must be installed in the barricade design.
Do not duck under, climb over, or bypass a barricade.
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e Fire Services must approve barricades that block fire safety systems, emergency
access/egress, or site roadways.

Personnel may be stationed to act as a barricade (attendant) in limited situations as long as the
following conditions are met:

e They may have no other responsibility
e Area must be small enough to be controlled by the assigned person(s)

Attendant is able to enter barricaded area as long as they can adequately control area access.

6.27.2 Radiological Boundaries

Radiological Boundaries will be established by the Company. The boundaries will consist of yellow
and magenta or yellow and black rope, with signs of the same color. In some instances, fencing will
serve as the boundary with radiological signs posted at the entrance gates. The signs will include the
area designation (i.e. Controlled Area, Contamination Area, Radiation Area etc.) and the
requirements for entry will be specified with a Radiological Work Permit (RWP) for radiological
areas. Boundaries can only be crossed at designated entry points, called Control Points. The worker
must meet the requirements listed in the RWP in order to enter the area.

6.28 lonizing Radiation [10 CFR 851.21 and 10 CFR 851.23]
10 CFR 835 provides requirements for radiation protection. Subcontractors will comply with DND-
RP-PL-00002, Radiation Protection Program Portsmouth Gaseous Diffusion Plant, Piketon, Ohio as
well as lower tier implementing documents. Procedures flow down the requirements, such as for
documentation of Radiological Work Permits (RWP), pre-job briefings, ALARA reviews, radiation,
contamination, and airborne surveys, etc.

The subcontractor will comply with Radiation Protection direction related to the following
programs.

1) Control of Radioactive Sources, DND-RP-PRO-00028

e Ensures Radiation Protection is informed prior to bringing any new radioactive
source on site.

e Ensures Radiation Protection is informed of all radioactive source relocations on
site.

e Ensures any radioactive source being removed from plant site is processed in
accordance with DND-RP-PRO-00004, Release of Material and Equipment from
Department of Energy Control.

2) Control of Radiation Generating Devices (RGD), DND-RP-PRO-00040
e Ensures Radiation Protection is informed prior to bringing any RGD on site.
e Ensures Radiation Protection is informed of all RGD relocations on site.

e Ensures all RGD equipment being removed from plant site is processed in
accordance with DND-RP-PRO-00004.
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3) Control of all Materials and Equipment (M&E) needing to be released from DOE control,
DND-RP-PRO-00004.

e Communicates to the Contract Technical Representative or other cognizant
requestor when M&E needs to leave the boundaries of the PORTS reservation for
whatever reason.

e Maintains or assists in maintaining positive control of M&E in the process of being
released from DOE control, ensuring that M&E does not leave the designated
staging area and that the M&E is protected from becoming radiologically
contaminated until final approval is obtained for release of the M&E.

6.29 Laser Safety [10 CFR 851.23]

The Contractor shall ensure the manufacturer has classified and labeled all lasers and laser
equipment. Laser pointers and engineering alignment lasers should not exceed Class 3R and are
typically and ideally Class 1 or Class 2 lasers. The Contractor shall ensure that each laser/laser
system is classified and classification records are maintained and available upon request.

Class 3B and 4 lasers

Use of Class 3B and 4 lasers outdoors is strictly prohibited.

The Contractor shall register all Class 3B and 4 lasers with the Company Occupational Safety and
Health.

The Contractor shall maintain current records of Class 3B and 4 lasers which include.
Classification; Maximum Power Output; Manufacturer; Model Number; Serial Number;
Purpose/Use; Location; Responsible Manager; Output Parameters.

The Contractor using Class 3B or Class 4 lasers/laser systems shall provide for a qualified laser
safety officer (LSO) to provide oversight of the work utilizing these laser/laser systems.

The LSO shall receive detailed training, including laser fundamentals, laser bio-effects, exposure
limits, classifications, Nominal Hazard Zone (NHZ) computations, control measures (including
area controls, eye wear, barriers, etc.), applicable standards and medical surveillance
requirements.

Users of Class 3B and 4 lasers/laser systems shall have initial laser safety training and receive
refresher training every two years. Use will be indicated on the appropriate Job Content
Worksheet, Appendix 6.

Maintenance and service personnel repairing Class 1 and Class 2 lasers are not typically required
to have Laser Safety Training unless Class 3B or Class 4 levels are generated during maintenance
or service.

Adhere to ANSI Z136.1, American National Standard for Safe Use of Lasers.
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6.30 Mobile Equipment Spotter [10 CFR 851]
Situations where spotters are required to be present, but are not limited to:
e When the operator has limited or obstructed view
e When the operator has an obstructed view of the path in the direction of travel
e Backing up of mobile equipment
e Operating mobile equipment in high-traffic areas
e Operation of mobile equipment near overhead utilities
e Excavation near underground utilities
e Working near unstable or sloped surfaces
e Incongested areas
e Where OSHA requires a dedicated spotter
e When the work control document or the job hazard analysis (JHA) requires a spotter

Spotters are responsible for ensuring the safety of everyone working near the equipment.

The Contractor may choose to accept DND-DD-PR0O-00141, Mobile Equipment Spotter, or submit
their own program for review and acceptance by the SOCCo Hoisting and Rigging Manager or
designee.

Contractor personnel shall complete SOCCo Spotter Training and demonstrate their ability to
perform/understand spotter duties through the completion of the training course and associated
exam.
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Southern Ohio Cleanup Company LLC

CONTROLLED FORM
PRE-EMPLOYMENT DRUG TESTING CONSENT FORM
STATEMENT OF UNDERSTANDING

Print Name:

I hereby agree to allow Southern Ohio Cleanup Company LLC (SOCCo) to collect urine samples from
me for the sole purpose of detecting whether or not there is the illegal presence of drugs in my body.
Further, I give my consent to the company’s release and use of my urine samples and test results in the
administration and enforcement of SOCCo’s Workplace Substance Abuse Program and in any dispute
that arises out of the Company’s refusal to employ me. I understand SOCCo has a strict policy
prohibiting employees from using drugs illegally.

I understand if the results of the drug testing of my urine are positive, I will be removed from further
consideration for employment. I also understand if I refuse to consent to this drug testing, I will be
removed from consideration for employment at this time.

I hereby consent to the administration of the drug detection urine test and to the terms and conditions
of this consent agreement.

Applicant:
/
Print Name/Signature Date Signed
Witness:
/
Print Name/Signature Date Signed

I hereby refuse the drug detection urine test.

Applicant:

/

Print Name/Signature Date Signed

DND-HR-POL-00026-F04, Rev. 0
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1.0 GENERAL

11

1.2

1.3

Plant Access Limitations

1.1.1 Contractor’s construction activities will be restricted to the areas designated as
work areas on the Plant Access Plan. Travel on plant site will be restricted to
the main roads designated on the Plant Access Plan. The contractor will be held
responsible for keeping personnel within the designated area(s). Contractor
personnel found outside the designated area(s) will be removed from plant site.

1.1.2  Contractor personnel assigned to work within the limited area (LA) shall enter
and leave the area only through the portal assigned for this contract. **

1.1.3  All contractor personnel coming onto plant site, even for a limited period such
as deliveries, meetings, etc., must be United States citizens; foreign nationals,
including Green Card individuals are not permitted entry to the Federal
Reservation.

1.1.4 Uncleared individuals will be escorted by a minimum “L” cleared, trained, and
knowledgeable employee while in a LA. The escort ratio is 10 to 1, unless
otherwise approved by North Wind Dynamics, LLC (NWD) Security.

Security Clearance

There are two types of Department of Energy (DOE) personnel security clearances, “L”
or “Q”. The following information must be submitted for either:
e Avalid justification statement for clearance level
e A pre-employment background check (as described in section 1.6.2)
e Negative drug screen results within the past 90 days with the Medical Review
Officer’s signature.
NOTE: DOE may require additional information if needed on a case by case basis.

FOCI
Foreign Ownership, Control or Influence (FOCI) approval is required for contractor and

all tiers of the contractor’s subcontracts requiring unescorted access to the LA. FOCI
registration must be completed prior to any clearances being extended to the contract.
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1.4 Limited Area

141

1.4.2

DOE security area designated for the protection of classified matter and
Category lll Special Nuclear Material (SNM).

LA consists of physical boundaries designed to ensure access is controlled to
allow only authorized personnel into the security area.

1.5 Property Protection Areas (PPAs)

PPAs are security areas established to control public access and protect employees,
government property, CAT IV nuclear material, and hazardous materials/chemicals.
These security areas will be established with security requirements documented in the
Site Security Plan (NWD PORTS 22-8018) approved by the Cognizant Security Office.

1.6 General Personnel Requirements

16.1

1.6.2

1.6.3

In addition to the requirements specified herein, the contractor shall maintain a
current list of all contractor and subcontractor personnel, both cleared and
uncleared, working on plant site. This list shall be made available to the
Contractor Technical Representative (CTR), Buyer Technical Representative
(BTR) or Contract Administrator (CA) upon request and shall include, as a
minimum, the full name, residential address, type of security clearance (if any),
and citizenship for each on-site employee.

After receipt of Notice of Award of a contract, the contractor shall submit to
Southern Ohio Cleanup Company LLC (SOCCo) Security through the CTR, a list
of all personnel known or believed to have an active DOE “Q” or “L” security
clearance and who are to be utilized for work within the LA. This list shall
include the full name, social security number, and date of birth, place of birth,
job title, and the present address and phone number of the employee. A listing
of uncleared contractor personnel requiring a “Q” or “L” clearance shall be
submitted by the CTR to SOCCo Security.

The DOE Acquisition Regulation requires that before DOE processes an applicant
for a DOE clearance, the contractor must ensure that an investigation is
conducted to establish the applicant’s job qualifications and suitability. DEAR
970.2201(1), requires the contractor conduct pre-employment personnel
investigation to include:

o A check of the applicant’s credit status.
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e Verification of high school degrees and diplomas received within the
past 5 years.

e \Verification of all degrees or diplomas from institutions of higher
learning.

e Telephone interviews with at least two listed personal references and at
least one developed personal reference (a developed reference is one
who was not listed by the applicant but was developed during the
investigation) to establish the applicant’s character, habits, aberrant
behavior or other information that may reveal the applicant’s suitability
for a clearance.

e Telephone interviews with all employers for the past 3 years (excluding
employment of less than sixty [60] days duration, part-time
employment) to verify dates worked and to determine eligibility for
rehire.

e A check of court records for information concerning criminal (felony and
misdemeanor), civil and domestic cases in every jurisdiction where
applicant has resided (except jurisdictions resided in less than sixty [60]
days) for the preceding five-year period.

Reinvestigations

DOE Order (0O) 472.2a, requires access authorizations of individuals holding DOE “Q” and
“L” security clearances be reinvestigated every 5 years. Each month, DOE utilizes NWD,
who in turn notifies contractor and subcontractor employees scheduled for
reinvestigations. NWD Security will notify the contractor or subcontractor employee
directly of the pending reinvestigation. Failure to complete the forms by the established
date may result in the termination of the security clearance.

The contractor shall include this requirement in each lower-tier contract requiring
access to classified information or source material/special nuclear material as defined in
the security clause of this contract.

Building Access Requirements

All personnel must be authorized to enter individual buildings by the Facility Manager.

The person responsible for directing the contractor or subcontractor employee is
responsible for contacting the facility manager.
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2.0 BADGING
2.1 Uncleared Site-Specific Badge — less than 6 months

The following are the requirements for the uncleared site-specific badge for individuals
who will be on-site less than six (6) months:

e Required if working on-site for more than ten (10) days
e Initial Security Awareness Briefing

e General Employee Training

e Signed Individual Security Plan, if applicable

e Approved NWD SS PE FOR 2233 Security Badge Request

Note: The badge office will provide a temporary badge for interview candidates or
anyone that have determined will not be on-site for more than six months. However,
the length of time a temporary badge is issued to such individuals will count against
their six-month lifetime maximum, regardless of how often they physically visit the site.

2.2 Uncleared Site-Specific Badge — more than six (6) months

The following are the requirements for the uncleared site-specific badge for individuals
who will be on-site more than 6 months:

e Required if working on-site for more than ten (10) days
e Initial Security Awareness Briefing

e General Employee Training

e Signed Individual Security Plan, if applicable

e Approved NWD SS PE FOR 2233 Security Badge Request

In addition to the above, the following are also required for processing an SF-85,
Questionnaire for Non-Sensitive Positions (Uncleared):

e Prime Contractor Human Resources (HR) Department, Labor Relations
Department or the Facility Security Officer (FSO) must complete the following
forms:

206.2, Office of Science Consolidated Service Center, Request for Badge
NWD-SS-PE-FOR-2233, Security Badge Request Form

306, Declaration for Federal Employment

Questionnaire for National Security Position (QNSP) Privacy Information
Review Approval

Any other forms requested by PERSEC

YV V VY
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e Once the appropriate management signature(s) have been obtained, all forms
are submitted to PERSEC. After receiving the forms, PERSEC will initiate the
applicant to complete e-QIP, SF-85, on-line. Then the individual must present to
a PERSEC Specialist either a certified original birth certificate or passport
(current or expired) and complete the enrollment in USAccess.

e Personnel will not be provided physical or logical access until they have
completed their e-QIP and it has been deemed satisfactory for release from the
Cognizant Personnel Security Office (CPSO) to the investigating agency. In the
event there is a justifiable need (i.e., mission critical) for the employee to start
work prior to completion of their e-QIP, the Prime Contractor should contact
the ODSA to make the request; however, the maximum amount of time that
may be authorized to complete the submittal is two weeks.

e Personnel/positions identified as needing a clearance will also be submitted for
an interim uncleared Homeland Security Presidential Directive 12 (HSPD-12)
credential. This will be automatic action by the CPSO and is done to avoid the
potential of surpassing the six-month maximum time a person is allowed to be
issued a Local Site Specific Only (LSSO) badge. The interim uncleared badge
essentially stops the clock and allows for the necessary amount of time for the
clearance investigation to occur. In the event the candidate has derogatory
background information, they will likely be denied an interim uncleared HSPD-
12 credential.

2.3 Cleared DOE Standard Badge
The following are the requirements for the cleared DOE standard badge:

e DOE “Q” or “L” clearance

e Completion of both Initial and Comprehensive Security Awareness Briefings
e General Employee Training

e Signed Individual Security Plan and Standard Form 312

e Approved NWD SS PE FOR 2233 Security Badge Request

2.4 Homeland Security Presidential Directive — 12 (HSPD-12) Badge
The following are the requirements for the HSPD-12 badge:
e Requires either Personal Identity Verification (PIV) approval or DOE “Q” or “L”
clearance
e Approved NWD SS PE FOR 2233 Portsmouth HSPD-12 Badge Request
e Personnel are required to have three separate appointments to complete the

enrollment process. NWD will provide instructions for completing this process.
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e Personnel are required to have two forms of identification for this appointment
(i.e., valid passport, driver’s license or state identification, social security card,
certified copy of birth certificate, military identification, etc.)

2.5 Special Contracts Requirements

2.5.1 After receiving notification that the clearance has been granted, contractor
personnel shall report to the NWD Visitor Control Office, at the time designated
by NWD Security for security identification badge processing.

2.5.2 Contractor personnel will be photographed and will be issued a security
identification badge according to NWD security procedures. The security
identification badge shall be prominently displayed on the outer garment and
above the waist at all times while on site.

2.5.3 Immediately notify NWD and SOCCo Security through the CTR, BTR or CA when
contractor or subcontractor personnel authorized to enter the LA or PPA, are
terminated or no longer require access (within 2 days). All cleared employees
must immediately report to NWD Security for a termination briefing. Uncleared
employees do not require a termination briefing, but must return all
Government property (i.e., security badge, RSA token, PNAD, TLD, etc.) at the
time of termination.

NOTE: Failure to comply with these procedures may result in the withholding of the
final payment by SOCCo until all incidents of noncompliance have been resolved.

3.0 PROHIBITED AND CONTROLLED ARTICLES

Personnel are not authorized to possess any prohibited or controlled articles listed at the portals
unless granted authorization by NWD Security. At any time prohibited and/or controlled articles
are introduced without prior approval, the worker is subject to a security infraction and/or
disciplinary action up to and including termination. Fitbits are authorized (cannot have a
microphone, cellular capabilities, audio recording device, video recording device or a camera)
for entry into the LA and PPA. However, these items are not permitted in Centrus leased space.

3.1 Prohibited Articles

e Explosives (includes ammunition);

e Dangerous weapons; (18 U.S.C. §930, “dangerous weapon” means a weapon,
device, instrument, material, animate or inanimate that is used for, or is readily
capable of, causing death or serious bodily injury, except that such term does
not include a pocket knife with a blade of less than 2 % inches in length);
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e Instruments or materials likely to produce substantial injury to persons or
damage to persons or property;

e Controlled substances (e.g., illegal drugs and associated paraphernalia but not
prescription medicine);

e Use of alcohol beverages; or

e Any other items prohibited by law to include items prohibited on Federal
property that may not be illegal under local state laws (e.g., marijuana, etc.) are
not permitted onto DOE property without appropriate authorization.

e Any confiscated prohibited articles shall be processed as evidence in accordance
with ODFSA approved chain of custody procedures.

e Ensure notifications of confiscated prohibited items are reported to ODFSA or
delegee, Personnel Security, and the local Inspector General’s Office, as
applicable. Notifications may also need to be made to local law enforcement
(even in states where marijuana is legal because the quantity may be a factor).

Controlled Articles

Controlled articles are not determined by types or brands, but instead as “personally-
owned electronic devices capable of audio or visual recording and/or cellular
capabilities or transmission” intended to be introduced into a LA. (See NWD SS PG PRO
2310, Prohibited and Controlled Articles at the Portsmouth Gaseous Diffusion Site)

Equipment issued to the workforce for official business (e.g., cell phones, laptops, etc.)
by any of the prime contractors does not require a controlled article permit. This type

of equipment is already vetted through the appropriate channels prior to being issued

to an employee or department, and must have the red tamper indicating sticker or any
of the identified property stickers from Paducah, Lexington, or PORTS affixed.

Note: Slight variations between sites for the property stickers (e.g., location of numbers
and/or different letter designators) may exist.

These stickers suffice for transporting such equipment in and out of a security area.
Controlled article permits are not required for Government/Company owned and issued
equipment, when issued with any of the appropriate stickers.

Vendors, visitors, subcontractors, etc., that require the introduction of a controlled
article into the LA are subject to the standard policy requirements and controlled
articles permits are still required (unless the equipment is issued by a prime contractor
with the appropriate sticker).
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Articles not identified in the NWD procedure, are addressed on a case-by-case basis to
determine the final ruling for potential introduction and associated process. The
Officially Designated Security Authority (ODSA) and/or the DOE PORTS Federal Security
Specialist will make the final determination if an exemption applies and implement
additional Safeguards and Security (S&S) measures, if appropriate.

4.0 VISITOR CONTROL

4.1 In the event that it becomes necessary to have someone other than authorized cleared
contractor personnel for work into the LA, the contractor shall submit an approved Visit
Request (NWD SS PE FOR 2347) by 2pm the day prior to the visit to NWD Visitor Control.

4.2 All proposed visits to the LA by other than assigned contractor or subcontractor
personnel shall be coordinated through the CTR and must be approved by NWD
Security. Once approval is granted, the visitor shall be escorted by appropriately
cleared, trained and knowledgeable contractor personnel to the specified approved
area(s) only. Any deviations during the visit from the conditions stipulated may result in
the expulsion of the uncleared employee or visitor from plant site and the issuance of a
security infraction to the escort.

5.0 VEHICLE REQUIREMENTS

5.1 All vehicles requiring access to the LA must have company decals or logos affixed to
both the driver and passenger side of the vehicle. Vehicles failing to meet this
requirement will not be allowed access. Prior to commencing work under this contract,
the contractor shall identify and obtain approval for all emblems that the contractor and
subcontractors will use. Emblems shall be of adequate size for easy identification and
shall be attached to the vehicle.

5.2 All vehicles entering the SOCCo LA must have a company decal or an NWD vehicle
permit.

5.3
All vehicles are subject to search at any time, whether entering, exiting, or within the
reservation.

6.0 MATERIAL CARRIERS

For entrance requirements for material carriers please refer to sections 1.1, Plant Access
Limitations and 4.0, Visitor Control.
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7.0 WORK AFFECTING LIMITED AREA PERIMETER BARRIERS

7.1

7.2

7.3

In the event any of the work under this contract requires breaching the LA perimeter
barrier in any manner or description, such breach will be permitted only when
absolutely required for the work in progress.

The contractor shall notify NWD and SOCCo Security through the CTR or BTR a
minimum of two (2) working days prior to the proposed breaching of the LA perimeter
barrier(s) and shall not affect such breach until authorization is issued.

Such breaching of the LA perimeter barrier(s) will be permitted during normal working
hours only, must be restored in a manner acceptable to NWD Security prior to
completion of normal working hours, and may only be performed in the presence of
NWD Security personnel.

8.0 USE OF INFORMATION AND CONTRACT DOCUMENTS

The drawings, designs, specifications, and other technical information furnished in the contract
documents are made available to prospective bidders solely for the purposes of preparation of a
proposal and for performance of work under any contract resulting from such proposal. Except
as specifically authorized in writing by the CTR, the recipient is responsible for limiting the
dissemination of this information to those who need access in connection with preparation of a
proposal and/or performance of work under subsequent contracts or subcontracts.

9.0 CONTRACTOR SECURITY REPRESENTATIVE

9.1

9.2

The contractor shall designate a security representative, acceptable to the CTR, who
shall be at the project site at all times during the performance of work under this
contract. Such designation shall be transmitted in writing and shall include the full
name, residential address, and residential telephone number of the designated
representative. This contractor security representative must be thoroughly familiar with
all plant site security requirements. If the duration of this contract is greater than one
year, the contractor security representative shall assure that all “Q” or “L” cleared
contractor and subcontractor personnel attend a security/classification reorientation on
not less than an annual basis.

The contractor’s security representative will be charged with the responsibility and will
be given appropriate authority to discharge the contractor’s obligation to:

9.2.1 Familiarize contractor and subcontractor personnel with, and assure compliance
to, the security and plant protection requirements of the work under this

contract.
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9.2.2 Supervise processing of security approval requests.

9.2.3 Maintain liaison with the CTR and NWD Security personnel in connection with
the processing of security approvals and access authorizations, security
identification and HP badges, rules and regulations of visitors, classified
information, and reporting violations of security regulations and federal
regulations.

9.2.4 Administer and coordinate security matters relative to all contractor activities.

9.2.5 Advise the CTR of all construction and schedule changes that will affect security
requirements and coordinate, in advance, all schedule changes involving access
to the LA.

9.2.6 Immediately notify SOCCo and NWD Security through the CTR when contractor or
subcontractor personnel authorized to enter the LA are terminated or no longer
need access. All cleared employees will immediately report to NWD Security for
a termination briefing. Uncleared employees do not require a termination
briefing, but must return all Government property (i.e., badge, RSQ token,
PNAD, TLD, etc.) at the time of termination. The contractor security
representative shall also make necessary arrangements for re-badging of
employees who will be performing work under this contract beyond the
expiration date of the employee’s security identification badge. Such
arrangements shall include obtaining the approval of the CTR for the required
time extension, as long as this extension does not exceed the 6-month lifetime
maximum of a LSSO.

Page 11 of 11










REGISTER OF WAGE DETERMINATIONS UNDER
THE SERVICE CONTRACT ACT
By direction of the Secretary of Labor

U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON D.C. 20210

Wage Determination No.: 2015-4771

Daniel W. Simms Division of Revision No.: 34
Director Wage Determinations Date Of Last Revision: 8/12/2026
State: Ohio

Area: Ohio Counties of Adams, Athens, Gallia, Highland,

Jackson, Meigs, Pike, Ross, Scioto and
Vinton

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE

FOOTNOTE RATE

01000 - Administrative Support And Clerical Occupations

01011 - Accounting Clerk I 17.68
01012 - Accounting Clerk II 19.83
01013 - Accounting Clerk III 22.19
01020 - Administrative Assistant 30.53
01035 - Court Reporter 21.22
01041 - Customer Service Representative I 16.09
01042 - Customer Service Representative II 17.56
01043 - Customer Service Representative III 19.71
01051 - Data Entry Operator I 16.73
01052 - Data Entry Operator II 18.26
01060 - Dispatcher, Motor Vehicle 23.84
01070 - Document Preparation Clerk 16.90
01090 - Duplicating Machine Operator 16.90
01111 - General Clerk I 16.83
01112 - General Clerk II 18.36
01113 - General Clerk III 20.60
01120 - Housing Referral Assistant 23.66
01141 - Messenger Courier 16.51
01191 - Order Clerk I 18.92
01192 - Order Clerk II 20.65
01261 - Personnel Assistant (Employment) I 19.86
01262 - Personnel Assistant (Employment) II 22.22
01263 - Personnel Assistant (Employment) III 24.76
01270 - Production Control Clerk 27.46
01290 - Rental Clerk 17.38
01300 - Scheduler, Maintenance 18.97
01311 - Secretary I 18.97
01312 - Secretary II 21.22
01313 - Secretary III 23.66
01320 - Service Order Dispatcher 21.31
01410 - Supply Technician 30.53
01420 - Survey Worker 18.16
01460 - Switchboard Operator/Receptionist 16.45
01531 - Travel Clerk I 16.90
01532 - Travel Clerk II 18.97
01533 - Travel Clerk III 21.22
01611 - Word Processor I 16.90
01612 - Word Processor II 18.97
01613 - Word Processor III 21.22
05000 - Automotive Service Occupations

05005 - Automobile Body Repairer, Fiberglass 22.76
05010 - Automotive Electrician 20.49
05040 - Automotive Glass Installer 19.36
05070 - Automotive Worker 19.36
05110 - Mobile Equipment Servicer 16.97
05130 - Motor Equipment Metal Mechanic 21.43
05160 - Motor Equipment Metal Worker 19.36
05190 - Motor Vehicle Mechanic 21.43
05220 - Motor Vehicle Mechanic Helper 15.76
05250 - Motor Vehicle Upholstery Worker 18.16
05280 - Motor Vehicle Wrecker 19.36
05310 - Painter, Automotive 20.49
05340 - Radiator Repair Specialist 19.36
05370 - Tire Repairer 19.32
05400 - Transmission Repair Specialist 21.43





07000 - Food Preparation And Service Occupations
e7010 - Baker

07041 - Cook I

07042 - Cook II

07070 - Dishwasher

07130 - Food Service Worker

07210 - Meat Cutter

07260 - Waiter/Waitress

09000 - Furniture Maintenance And Repair Occupations
09010 - Electrostatic Spray Painter

09040 - Furniture Handler

09080 - Furniture Refinisher

09090 - Furniture Refinisher Helper

09110 - Furniture Repairer, Minor

09130 - Upholsterer

11000 - General Services And Support Occupations
11030 - Cleaner, Vehicles

11060 - Elevator Operator

11090 - Gardener

11122 - Housekeeping Aide

11150 - Janitor

11210 - Laborer, Grounds Maintenance

11240 - Maid or Houseman

11260 - Pruner

11270 - Tractor Operator

11330 - Trail Maintenance Worker

11360 - Window Cleaner

12000 - Health Occupations

12010 - Ambulance Driver

12011 - Breath Alcohol Technician

12012 - Certified Occupational Therapist Assistant
12015 - Certified Physical Therapist Assistant
12020 - Dental Assistant

12025 - Dental Hygienist

12030 - EKG Technician

12035 - Electroneurodiagnostic Technologist
12040 - Emergency Medical Technician

12071 - Licensed Practical Nurse I

12072 - Licensed Practical Nurse II

12073 - Licensed Practical Nurse III

12100 - Medical Assistant

12130 - Medical Laboratory Technician

12160 - Medical Record Clerk

12190 - Medical Record Technician

12195 - Medical Transcriptionist

12210 - Nuclear Medicine Technologist

12221 - Nursing Assistant I

12222 - Nursing Assistant II

12223 - Nursing Assistant III

12224 - Nursing Assistant IV

12235 - Optical Dispenser

12236 - Optical Technician

12250 - Pharmacy Technician

12280 - Phlebotomist

12305 - Radiologic Technologist

12311 - Registered Nurse I

12312 - Registered Nurse II

12313 - Registered Nurse II, Specialist
12314 - Registered Nurse III

12315 - Registered Nurse III, Anesthetist
12316 - Registered Nurse IV

12317 - Scheduler (Drug and Alcohol Testing)
12320 - Substance Abuse Treatment Counselor
13000 - Information And Arts Occupations
13011 - Exhibits Specialist I

13012 - Exhibits Specialist II

13013 - Exhibits Specialist III

13041 - Illustrator I

13042 - Illustrator II

13043 - Illustrator III

13047 - Librarian

13050 - Library Aide/Clerk

13054 - Library Information Technology Systems
Administrator

13058 - Library Technician

13061 - Media Specialist I

13062 - Media Specialist II

13063 - Media Specialist III

13071 - Photographer I

13072 - Photographer II

13073 - Photographer III

13074 - Photographer IV

13075 - Photographer V

13090 - Technical Order Library Clerk

13110 - Video Teleconference Technician
14000 - Information Technology Occupations
14041 - Computer Operator I

14042 - Computer Operator II

14043 - Computer Operator III

14044 - Computer Operator IV

14045 - Computer Operator V

14071 - Computer Programmer I (see 1)
14072 - Computer Programmer II (see 1)





14073 - Computer Programmer III (see
14074 - Computer Programmer IV (see
14101 - Computer Systems Analyst I (see
14102 - Computer Systems Analyst II (see
14103 - Computer Systems Analyst III (see
14150 - Peripheral Equipment Operator

14160 - Personal Computer Support Technician

14170 - System Support Specialist

15000 - Instructional Occupations

15010 - Aircrew Training Devices Instructor
(Non-Rated)

15020 - Aircrew Training Devices Instructor (Rated)
15030 - Air Crew Training Devices Instructor
(Pilot)

15050 - Computer Based Training Specialist /
Instructor

15060 - Educational Technologist

15070 - Flight Instructor (Pilot)

15080 - Graphic Artist

15085 - Maintenance Test Pilot, Fixed, Jet/Prop
15086 - Maintenance Test Pilot, Rotary Wing

15088 - Non-Maintenance Test/Co-Pilot

15090 - Technical Instructor

15095 - Technical Instructor/Course Developer
15110 - Test Proctor

15120 - Tutor

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations
16010 - Assembler

16030 - Counter Attendant

16040 - Dry Cleaner

16070 - Finisher, Flatwork, Machine

16090 - Presser, Hand

16110 - Presser, Machine, Drycleaning

16130 - Presser, Machine, Shirts

16160 - Presser, Machine, Wearing Apparel, Laundry
16190 - Sewing Machine Operator

16220 - Tailor

16250 - Washer, Machine

19000 - Machine Tool Operation And Repair Occupations
19010 - Machine-Tool Operator (Tool Room)

19040 - Tool And Die Maker

21000 - Materials Handling And Packing Occupations
21020 - Forklift Operator

21030 - Material Coordinator

21040 - Material Expediter

21050 - Material Handling Laborer

21071 - Order Filler

21080 - Production Line Worker (Food Processing)
21110 - Shipping Packer

21130 - Shipping/Receiving Clerk

21140 - Store Worker I

21150 - Stock Clerk

21210 - Tools And Parts Attendant

21410 - Warehouse Specialist

23000 - Mechanics And Maintenance And Repair Occupations
23010 - Aerospace Structural Welder

23019 - Aircraft Logs and Records Technician

23021 - Aircraft Mechanic I

23022 - Aircraft Mechanic II

23023 - Aircraft Mechanic III

23040 - Aircraft Mechanic Helper

23050 - Aircraft, Painter

23060 - Aircraft Servicer

23070 - Aircraft Survival Flight Equipment
Technician

23080 - Aircraft Worker

23091 - Aircrew Life Support Equipment (ALSE)
Mechanic I

23092 - Aircrew Life Support Equipment (ALSE)
Mechanic II

23110 - Appliance Mechanic

23120 - Bicycle Repairer

23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician Maintenance I

23182 - Electronics Technician Maintenance II
23183 - Electronics Technician Maintenance III
23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

23311 - Fuel Distribution System Mechanic

23312 - Fuel Distribution System Operator

23370 - General Maintenance Worker

23380 - Ground Support Equipment Mechanic

23381 - Ground Support Equipment Servicer

23382 - Ground Support Equipment Worker

23391 - Gunsmith I

23392 - Gunsmith II

23393 - Gunsmith III

23410 - Heating, Ventilation And Air-Conditioning

Mechanic

.40
.29
.54

.69

.49





23411 - Heating, Ventilation And Air Contidioning
Mechanic (Research Facility)

23430 - Heavy Equipment Mechanic

23440 - Heavy Equipment Operator

23460 - Instrument Mechanic

23465 - Laboratory/Shelter Mechanic
23470 - Laborer

23510 Locksmith

23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance

23580 - Maintenance Trades Helper

23591 - Metrology Technician I
23592 - Metrology Technician II
23593 - Metrology Technician III
23640 - Millwright

23710 - Office Appliance Repairer

23760 - Painter, Maintenance

23790 - Pipefitter, Maintenance

23810 - Plumber, Maintenance

23820 - Pneudraulic Systems Mechanic
23850 - Rigger

23870 - Scale Mechanic

23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic

23931 - Telecommunications Mechanic I
23932 - Telecommunications Mechanic II
23950 - Telephone Lineman

23960 - Welder, Combination, Maintenance
23965 - Well Driller

23970 - Woodcraft Worker

23980 - Woodworker

24000 - Personal Needs Occupations

24550 - Case Manager

24570 - Child Care Attendant

24580 - Child Care Center Clerk

24610 - Chore Aide

24620 - Family Readiness And Support Services
Coordinator

24630 - Homemaker

25000 - Plant And System Operations Occupations
25010 - Boiler Tender

25040 - Sewage Plant Operator

25070 - Stationary Engineer

25190 - Ventilation Equipment Tender

25210 - Water Treatment Plant Operator

27000 - Protective Service Occupations
27004 - Alarm Monitor

27007 - Baggage Inspector
27008 - Corrections Officer
27010 - Court Security Officer
27030 - Detection Dog Handler
27040 - Detention Officer
27070 - Firefighter

27101 - Guard I

27102 - Guard II

27131 - Police Officer I

27132 - Police Officer II

28000 - Recreation Occupations
28041 - Carnival Equipment Operator
28042 - Carnival Equipment Repairer
28043 - Carnival Worker

28210 - Gate Attendant/Gate Tender
28310 - Lifeguard

28350 - Park Attendant (Aide)

28510 - Recreation Aide/Health Facility Attendant
28515 - Recreation Specialist

28630 - Sports Official

28690 - Swimming Pool Operator

29000 - Stevedoring/Longshoremen Occupational Services
29010 - Blocker And Bracer

29020 - Hatch Tender

29030 - Line Handler

29041 - Stevedore I

29042 - Stevedore II

30000 - Technical Occupations
30010 - Air Traffic Control Specialist, Center

(HFO) (see 2)
30011 - Air Traffic Control Specialist, Station
(HFO) (see 2)
30012 - Air Traffic Control Specialist, Terminal
(HFO) (see 2)

30021 - Archeological Technician I
30022 - Archeological Technician II
30023 - Archeological Technician III
30030 - Cartographic Technician
30040 - Civil Engineering Technician
30051 - Cryogenic Technician I

30052 - Cryogenic Technician II

30061 - Drafter/CAD Operator I

30062 - Drafter/CAD Operator II
30063 - Drafter/CAD Operator III
30064 - Drafter/CAD Operator IV

33.

33.
24.
25.





30081 - Engineering Technician I 18.43

30082 - Engineering Technician II 20.68
30083 - Engineering Technician III 23.14
30084 - Engineering Technician IV 28.66
30085 - Engineering Technician V 35.06
30086 - Engineering Technician VI 42.43
30090 - Environmental Technician 28.66
30095 - Evidence Control Specialist 29.05
30210 - Laboratory Technician 28.20
30221 - Latent Fingerprint Technician I 32.16
30222 - Latent Fingerprint Technician II 35.52
30240 - Mathematical Technician 29.05
30361 - Paralegal/Legal Assistant I 24.39
30362 - Paralegal/Legal Assistant II 30.21
30363 - Paralegal/Legal Assistant III 36.94
30364 - Paralegal/Legal Assistant IV 44.69
30375 - Petroleum Supply Specialist 35.52
30390 - Photo-Optics Technician 29.05
30395 - Radiation Control Technician 35.52
30461 - Technical Writer I 29.41
30462 - Technical Writer II 35.97
30463 - Technical Writer III 43.52
30491 - Unexploded Ordnance (UXO) Technician I 30.86
30492 - Unexploded Ordnance (UXO) Technician II 37.34
30493 - Unexploded Ordnance (UXO) Technician III 44.75
30494 - Unexploded (UX0) Safety Escort 30.86
30495 - Unexploded (UXO) Sweep Personnel 30.86
30501 - Weather Forecaster I 32.16
30502 - Weather Forecaster II 39.12
30620 - Weather Observer, Combined Upper Air Or

Surface Programs (see 2) 26.13
30621 - Weather Observer, Senior (see 2) 29.05
31000 - Transportation/Mobile Equipment Operation Occupations

31010 - Airplane Pilot 37.34
31020 - Bus Aide 16.25
31030 - Bus Driver 22.24
31043 - Driver Courier 18.82
31260 - Parking and Lot Attendant 14.34
31290 - Shuttle Bus Driver 15.54
31310 - Taxi Driver 13.07
31361 - Truckdriver, Light 20.40
31362 - Truckdriver, Medium 21.88
31363 - Truckdriver, Heavy 28.81
31364 - Truckdriver, Tractor-Trailer 28.81

99000 - Miscellaneous Occupations

99020 - Cabin Safety Specialist 18.20
99030 - Cashier 13.64
99050 - Desk Clerk 14.19
99095 - Embalmer 30.72
99130 - Flight Follower 30.86
99251 - Laboratory Animal Caretaker I 15.97
99252 - Laboratory Animal Caretaker II 16.78
99260 - Marketing Analyst 29.56
99310 - Mortician 30.72
99410 - Pest Controller 20.58
99510 - Photofinishing Worker 16.22
99710 - Recycling Laborer 23.91
99711 - Recycling Specialist 28.50
99730 - Refuse Collector 21.58
99810 - Sales Clerk 14.30
99820 - School Crossing Guard 19.54
99830 - Survey Party Chief 29.80
99831 - Surveying Aide 19.74
99832 - Surveying Technician 27.09
99840 - Vending Machine Attendant 23.01
99841 - Vending Machine Repairer 28.25
99842 - Vending Machine Repairer Helper 23.01

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal
Contractors, applies to all contracts subject to the Service Contract Act for which
the contract is awarded (and any solicitation was issued) on or after January 1,
2017. If this contract is covered by the EO, the contractor must provide employees
with 1 hour of paid sick leave for every 3@ hours they work, up to 56 hours of paid
sick leave each year. Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including preventive care; to
assist a family member (or person who is like family to the employee) who is ill,
injured, or has other health-related needs, including preventive care; or for
reasons resulting from, or to assist a family member (or person who is like family
to the employee) who is the victim of, domestic violence, sexual assault, or
stalking. Additional information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Note: Executive Order 13658 generally applies to contracts subject to the Service

Contract Act that were awarded on or between January 1, 2015 and January 29, 2022,

and that have not been renewed or extended on or after January 30, 2022. If a

contract is subject to Executive Order 13658, the contractor must pay all covered

workers at least $13.65 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the cor
Additional information on contractor requirements and worker protections under

Executive Order 13658 is available at www.dol.gov/whd/govcontracts.

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $5.92 per hour, up to 40 hours per week, or $236.80 per week or
$1,026.13 per month

HEALTH & WELFARE EO 13706: $5.42 per hour, up to 40 hours per week, or $216.80 per





week, or $939.46 per month*

*This rate is to be used only when compensating employees for performance on an SCA-
covered contract also covered by EO 13706, Establishing Paid Sick Leave for Federal
Contractors. A contractor may not receive credit toward its SCA obligations for any
paid sick leave provided pursuant to EO 13706.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, 4 weeks after 15 years, and 5 weeks after 25 years.
Length of service includes the whole span of continuous service with the present
contractor or successor, wherever employed, and with the predecessor contractors in
the performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of twelve paid holidays per year: New Year's Day, Martin
Luther King Jr's Birthday, Washington's Birthday, Good Friday, Memorial Day,
Juneteenth National Independence Day, Independence Day, Labor Day, Columbus Day,
Veterans' Day, Thanksgiving Day, and Christmas Day. A contractor may substitute
for any of the named holidays another day off with pay in accordance with a plan
communicated to the employees involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:

1) COMPUTER EMPLOYEES: This wage determination does not apply to any individual
employed in a bona fide executive, administrative, or professional capacity, as
defined in 29 C.F.R. Part 541. (See 41 C.F.R. 6701(3)). Because most Computer
Systems Analysts and Computer Programmers who are paid at least $27.63 per hour (or
at least $684 per week if paid on a salary or fee basis) likely qualify as exempt
computer professionals under 29 U.S.C. 213(a)(1) and 29 U.S.C. 213(a)(17), this wage
determination may not include wage rates for all occupations within those job
families. 1In such instances, a conformance will be necessary if there are nonexempt
employees in these job families working on the contract.

Job titles vary widely and change quickly in the computer industry, and are not
determinative of whether an employee is an exempt computer professional. To be
exempt, computer employees who satisfy the compensation requirements must also have
a primary duty that consists of:

(1) The application of systems analysis techniques and procedures, including
consulting with users, to determine hardware, software or system functional
specifications;

(2) The design, development, documentation, analysis, creation, testing or
modification of computer systems or programs, including prototypes, based on and
related to user or system design specifications;

(3) The design, documentation, testing, creation or modification of computer
programs related to machine operating systems; or

(4) A combination of the aforementioned duties, the performance of which
requires the same level of skills. (29 C.F.R. 541.400).

Any computer employee who meets the applicable compensation requirements and the
above duties test qualifies as an exempt computer professional under both section
13(a)(1) and section 13(a)(17) of the Fair Labor Standards Act. (Field Assistance
Bulletin No. 2006-3 (Dec. 14, 2006)). Accordingly, this wage determination will not
apply to any exempt computer employee regardless of which of these two exemptions is
utilized.

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you
work at night as part of a regular tour of duty, you will earn a night differential
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
If you are a full-time employed (40 hours a week) and Sunday is part of your
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday outside the normal tour of duty is considered
overtime work).

** HAZARDOUS PAY DIFFERENTIAL **

An 8 percent differential is applicable to employees employed in a position that
represents a high degree of hazard when working with or in close proximity to
ordnance, explosives, and incendiary materials. This includes work such as
screening, blending, dying, mixing, and pressing of sensitive ordnance, explosives,
and pyrotechnic compositions such as lead azide, black powder and photoflash powder.
All dry-house activities involving propellants or explosives. Demilitarization,
modification, renovation, demolition, and maintenance operations on sensitive
ordnance, explosives and incendiary materials. All operations involving re-grading
and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordnance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the like;
minimal damage to immediate or adjacent work area or equipment being used. All
operations involving, unloading, storage, and hauling of ordnance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordnance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **
If employees are required to wear uniforms in the performance of this contract

(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by





laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of """"wash and wear""""
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

** SERVICE CONTRACT ACT DIRECTORY OF OCCUPATIONS **

The duties of employees under job titles listed are those described in the
""""Service Contract Act Directory of Occupations"""", Fifth Edition (Revision 1),
dated September 2015, unless otherwise indicated.

** REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE, Standard
Form 1444 (SF-1444) **

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination (See 29 CFR
4.6(b)(2)(i)). Such conforming procedures shall be initiated by the contractor
prior to the performance of contract work by such unlisted class(es) of employees
(See 29 CFR 4.6(b)(2)(ii)). The Wage and Hour Division shall make a final
determination of conformed classification, wage rate, and/or fringe benefits which
shall be paid to all employees performing in the classification from the first day
of work on which contract work is performed by them in the classification. Failure
to pay such unlisted employees the compensation agreed upon by the interested
parties and/or fully determined by the Wage and Hour Division retroactive to the
date such class of employees commenced contract work shall be a violation of the Act
and this contract. (See 29 CFR 4.6(b)(2)(v)). When multiple wage determinations are
included in a contract, a separate SF-1444 should be prepared for each wage
determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
the proposed classification title(s), a Federal grade equivalency (FGE) for each
proposed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the U.S.
Department of Labor, Wage and Hour Division, for review (See 29 CFR 4.6(b)(2)(ii)).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process
the request.

5) The contracting officer transmits the Wage and Hour Division's decision to the
contractor.

6) Each affected employee shall be furnished by the contractor with a written copy
of such determination or it shall be posted as a part of the wage determination (See
29 CFR 4.6(b)(2)(iii)).

Information required by the Regulations must be submitted on SF-1444 or bond paper.

When preparing a conformance request, the """"Service Contract Act Directory of
Occupations"""" should be used to compare job definitions to ensure that duties
requested are not performed by a classification already listed in the wage
determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination (See 29 CFR 4.152(c)(1))."""
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Sample - CERTIFICATE OF INSURANCE FORM

Contractor shall have this form executed by the appropriate Insurance Broker(s) and return it to the Southern Ohio Cleanup Company LLC (SOCCo) Contracts Administrator prior to the commencement of work.  Electronic Certification, in lieu of this form, that evidences that the insurance coverage required by this forum and Part III to the Contract is in place, may be accepted at the discretion of SOCCo.



		CERTIFICATE OF LIABILITY INSURANCE

		DATE (MM/DD/YYYY)





		PRODUCER

(Name of Contractor’s Insurance Broker or Agent)

123 Street

City, State  00000

		THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER.  THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.



		

		INSURERS AFFORDING COVERAGE

		NAIC #



		INSURED

(Contractor)

123 Street

City, State  00000

		INSURER A:  

		



		

		INSURER B:  

		



		

		INSURER C:  

		



		

		INSURER D:  

		



		

		INSURER E:  

		



		 COVERAGES



		THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.



		INSR LTR

		ADD’L INSRD

		TYPE OF INSURANCE

		POLICY NUMBER

		POLICY EFFECTIVE (MM/DD/YY)

		POLICY EXPIRATION (MM/DD/YY)

		LIMITS



		

		

		GENERAL LIABILITY

		

		

		

		EACH OCCURRENCE

		$1,000,000



		

		

		[bookmark: Check1]|X|

		COMMERCIAL GENERAL LIABILITY

		

		

		

		DAMAGE TO RENTED 

		$



		

		

		|_|

		|_|

		CLAIMS MADE

		|X|

		OCCUR

		

		

		

		PREMISES (Ea occurrence)

		



		

		

		[bookmark: Check2]|_|

		

		

		

		

		MED EXP (Any one person)

		$



		

		

		|_|

		

		

		

		

		PERSONAL & ADV INJURY

		$1,000,000



		

		

		GEN’L AGGREGATE LIMIT APPLIES PER:

		

		

		

		GENERAL AGGREGATE

		$2,000,000



		

		

		|_|

		POLICY

		|_|

		PRO-JECT

		|_|

		LOC

		

		

		

		PRODUCTS – COMP/OP AGG

		$2,000,000



		

		

		AUTOMOBILE LIABILITY

		

		

		

		COMBINED SINGLE LIMIT

(Ea accident)

		$1,000,000



		

		

		|_|

		ANY AUTO

		

		

		

		

		



		

		

		

		

		

		

		

		

		



		

		

		|X|

		ALL OWNED AUTOS

		

		

		

		BODILY INJURY

(Per person)

		$



		

		

		

		

		

		

		

		

		



		

		

		|_|

		SCHEDULED AUTOS

		

		

		

		

		



		

		

		

		

		

		

		

		BODILY INJURY

(Per accident)

		$



		

		

		|X|

		HIRED AUTOS

		

		

		

		

		



		

		

		

		

		

		

		

		

		



		

		

		|X|

		NON-OWNED AUTOS

		

		

		

		PROPERTY DAMAGE

(Per accident)

		$



		

		

		

		

		

		

		

		

		



		

		

		|_|

		

		

		

		

		

		



		

		

		GARAGE LIABILITY

		

		

		

		AUTO ONLY – EA ACCIDENT

		$



		

		

		|_|

		ANY AUTO

		

		

		

		OTHER THAN

AUTO ONLY:

		EA ACC

		$



		

		

		|_|

		

		

		

		

		

		AGG

		$



		

		

		EXCESS/UMBRELLA LIABILITY

		

		

		

		EACH OCCURRENCE

		$4,000,000



		

		

		|_|

		OCCUR

		|_|

		CLAIMS MADE

		

		

		

		AGGREGATE

		$



		

		

		

		

		

		

		

		

		$



		

		

		|_|

		DEDUCTIBLE

		

		

		

		

		

		$



		

		

		|_|

		RETENTION

		$

		

		

		

		

		$



		

		WORKERS COMPENSATION AND
EMPLOYERS’ LIABILITY

		

		

		

		|_|

		WC STATU-TORY LIMITS

		|_|

		OTH-ER

		



		

		ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICE/MEMBER EXCLUDED?    Y/N |_|

		

		

		

		E.L. EACH ACCIDENT

		$1,000,000



		

		



		

		

		

		E.L. DISEASE – EA EMPLOYEE

		$1,000,000



		

		If yes, describe under SPECIAL PROVISIONS below



		

		

		

		E.L. DISEASE – POLICY LIMIT

		$1,000,000



		

		EQUIPMENT FLOATER INSURANCE 
(TOOLS AND EQUIPMENT INSURANCE)

		

		

		

		EACH INCIDENCE OF DAMAGE OR LOSS

		REPLACEMENT



		

		

		

		

		

		

		



		

		

		

		

		

		

		



		

		

		

		

		

		

		



		DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

Contract Number _________.  The insurer will provide Southern Ohio Cleanup Company LLC with a 30 day notice prior to cancellation or restrictive modification of the policies.  Waivers of subrogation, in favor of the U.S. Department of Energy and the certificate holder, are in force.  The U.S. Department of Energy and its employees and Southern Ohio Cleanup Company LLC and their members, managers, officers, directors and employees, are named as additional insureds. 



		CERTIFICATE HOLDER

		CANCELLATION



		Southern Ohio Cleanup Company LLC 

PO Box 368

3930 US Route 23 South

Piketon OH 45661

		SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.



		

		AUTHORIZED REPRESENTATIVE













IMPORTANT



If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).



If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).



Note that the Certificate of Insurance must include the following:

1. Reference the contract number (to be provided by the contract administrator).

2. Identify Southern Ohio Cleanup Company LLC as the certificate holder (should already be completed). 

3. Indicate that your firm has the required Worker’s Compensation insurance.

4. As called for in the provision located in Section H, Special provision H.24, Required Insurance, Paragraph (i), the Certificate must:

a. state that not less than thirty days written notice will be given to Southern Ohio Cleanup Company LLC  prior to cancellation or restrictive modification of the policies; 

b. state that waivers of subrogation, in favor of the U.S. Department of Energy and the certificate holder, are in force; and 

c. specifically name the U.S. Department of Energy and its employees and Southern Ohio Cleanup Company LLC and its members, managers, officers, directors and employees, as additional insureds. 





DISCLAIMER



The Certificate of Insurance on the previous page does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.
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		CONTRACTOR LETTERHEAD 

		Attachment J-19

PROGRESS PAYMENT RELEASE

Contract Number:___________________









KNOW ALL PERSONS BY THESE PRESENTS, THAT WHEREAS, __________ ("Contractor"), having its principal office at ________, and _________ (hereafter referred to as "Company") have heretofore entered into a certain contract, ("Contract") dated ________ relating to the furnishing of materials, labor and/or equipment for construction or services of _______________ (description of Contractor's Work) in connection with a certain contract performed by Company for _______ ("Owner") for Owner's __________ ("Project") located at ___________.



NOW, THEREFORE upon actual receipt by Contractor of payment from Company in the sum of _________Dollars  ($____) to Contractor, which sum represents the full amount due Contractor as of Release Date, less retention in the amount of _______Dollars ($____) still being withheld by Company all under and pursuant to the Contract, this document shall become effective to release pro tanto any mechanic's lien, stop notice or bond right that Contractor has on the Project as of the Release Date. Contractor does hereby and thereby:

1. Certify to Company and Owner that all persons, firms, associations, corporations, or other entities furnishing labor, materials, equipment, supplies or services to Contractor or Owner with respect to the Contract have been paid in full as of Release Date, including any and all applicable federal, state and local taxes (sales, use, excise), import duties, licenses and royalties, except the following (none, unless noted): 



(Attach additional page, if necessary, and so note), and



2. Release and waive any and all liens, whatsoever which Contractor, its successors or assigns may have upon any portion of the lands of Owner or the buildings thereon standing, or any personal or intangible property of Owner, for labor, material, equipment or services furnished under the Contract, as of Release Date, and

3. Further remise, release and forever discharge Company and/or Owner, their affiliates, successors and assigns of and from any and all manner of liens, claims, demands, and causes of action whatsoever against Company and/or Owner which Contractor, its successors or assigns may have for, upon or by reason of any matter, cause or thing whatsoever arising under or out of the Contract, as of Release Date, except the following (none, unless noted):      



(Attach additional page, if necessary, and so note), and



4. Agree to indemnify and hold harmless Company and/or Owner, their successors or assigns, against all loss, cost, damage or expense (including, without limitation, to attorneys’ fees) by reason of any and all manner of liens, claims or demands which anyone may have for labor performed, or for materials, equipment or services furnished under the Contract, as of Release Date, except the following (none, unless noted).

This waiver and release does not apply to any retentions withheld before or after the Release Date; extras furnished before the Release Date for which payment has not been received; extras or items furnished after the Release Date.  Rights based upon work performed or items furnished under a written contract modification which has fully executed by the parties prior to the Release Date are covered by this release unless specially reserved by the claimant in this release. This release of any mechanic’s lien, stop notice, or bond right shall not otherwise affect the contract rights, including rights between the parties to the Contract based upon a recession, abandonment, or breach of Contract, or the right of the undersigned to recover compensation for labor, services, equipment or material covered by this release if that furnished labor, services, equipment or material was not compensated by the progress payment.  Before any recipient of this document relies on it said party should verify payment to Contractor.

IN WITNESS WHEREOF, Contractor has duly caused these presents to be signed and attested by its duly authorized owner, partner or officer (and if a corporation, its corporate seal to be hereunto affixed) on the ______ day of ___________, 20XX (“Release Date”).

		CONTRACTOR

		NOTARY PUBLIC 



		By

		

		On the__ day of __________, 20__, before me, the undersigned, personally appeared_________________, known to me to be the individual whose name is subscribed to this instrument, and acknowledged that he/she executed the same for the purposes therein contained.



		Title

		

		



		

		

		In witness hereof, I hereunto set my hand and official seal.



		

		

		Notary Public
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		CONTRACTOR’S PERFORMANCE BOND







		BOND NUMBER:

		





	

[bookmark: FirstField][bookmark: Text1]KNOW ALL MEN BY THESE PRESENTS, that we       ("Contractor") and      , ("Surety"), are held and firmly bound unto       (hereinafter referred to as "Company"), in the penal sum of       Dollars ($     ) for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that:

WHEREAS, Contractor has entered into Contract No.      , with Company, dated      , for       as part of the performance of a contract between Company and       ("Owner") dated       which contract and the specifications therefore shall be deemed a part hereof as fully as if set out herein.

NOW, THEREFORE, if the said Contractor shall well and truly perform and fulfill all the undertaking, covenants, terms, conditions and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by Company with or without notice to the Surety, and during the life of any and all warranties and guarantees required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all duly authorized additions to, extensions of and modifications of said contract that may hereafter be made, notice of which additions, extensions and modifications to Surety being hereby waived, then this obligation to be void; otherwise to remain in full force and effect.

The foregoing obligation is subject to the following conditions which are hereby agreed to by the Contractor and Surety:

(a)	Unless Surety has notified Company in writing of a prior claim by Surety to any sum earned by Contractor under said contract, upon completion of all work to be performed by Contractor under said contract, Company may at its option and without notice to Surety, pay to Contractor any sums earned by Contractor under said contract, including any retained percentage thereon, prior to the time of final approval and acceptance of Contractor's work and materials by Owner; and in the event of any such payment to Contractor herein, all of the terms, conditions and obligations of such contract and of this bond shall remain in full force and effect until the final approval and acceptance of Contractor's work and materials by Owner and until the expiration of any and all warranties and guarantees required under said contract.

(b)	Upon final approval and acceptance of Contractor's work and materials by Owner, Company may make final payment to Contractor of any sum or sums then due to Contractor under said contract, including any retained percentage thereon, without notice to or consent by the Surety, unless prior to such payment by Company, Surety gives written notice to Company of any prior claim that Surety may have to such funds or any part thereof.

(c)	In the event Contractor should default in the performance of said contract and Company should take over or terminate said contract, selection of a successor Contractor to complete the contract shall be subject to the approval of Company.

Signed and sealed this       day of      , 20XX.
	Note: This form must be completed by Contractor’s Surety on Surety’s letterhead.

		

		

		



		

		

			(Contractor)	Seal



		

		

		



		WITNESS:  (If Individual)

		

		



		

		

		



		

		

			(Title)	Seal



		

		

		



		

		

		



		ATTEST:  (If Corporation)

		

			(Company Name)	Seal



		

		

		



		

		

		



		

		

		



		

		

			(Surety*)	Seal



		ATTEST:

		

		



		

		

		



		

		

			



		

		

			(Title)	Seal



		

		

		



		

		

		



		

		

		



		

		

			(Surety Name)	





*Bond must be executed by an officer of Surety or by a duly authorized Attorney-in-Fact. If executed by an Attorney-in-Fact, a properly notarize power of attorney from Surety showing such authority must be attached hereto.



cc: 

Contract File K____430E.302R

		Contract Management
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		CONTRACTOR LETTERHEAD

		Attachment J-20

FINAL PAYMENT RELEASE

Contract Number:______________________











KNOW ALL PERSONS BY THESE PRESENTS, THAT WHEREAS, ___________ ("Contractor"), having its principal office at _______, and ______ (hereafter referred to as "Company") have heretofore entered into a certain contract, ("Contract") dated _______ relating to the furnishing of materials, labor and/or equipment for construction or services of _________ (description of Contractor's Work) in connection with a certain contract performed by Company for ______ ("Owner") for Owner's _____ ("Project") located at _____________.



NOW, THEREFORE upon actual receipt by Contractor of payment from Company in the sum of _________ Dollars ($______), which sum shall represent payment in full and final payment due to Contractor under and pursuant to the above-referenced Contract resulting in a total Contract price of ________ Dollars ($_____), Contractor does hereby:

[bookmark: Noted]1.  Certify to Company and/or Owner that all persons, firms, associations, corporations, or other entities furnishing labor, materials, equipment, supplies or services to Contractor or Owner with respect to the Contract have been paid in full as of Release Date, including any and all applicable federal, state and local taxes (sales, use, excise) import duties, licenses and royalties, except the following (none, unless noted):       



(Attach additional page, if necessary, and so note), and



2.  Remise, release, waive, relinquish and forever quitclaim unto Company and/or Owner, their affiliates, successors and assigns, any and all liens, claims or demands whatsoever which against Company and/or Owner, Contractor ever had, now has, or which it or its successors or assigns hereafter can, shall or may have upon any portion of the lands of Owner or the buildings thereon standing, for labor, material, equipment or services furnished under the Contract, and

3.  Further remise, release and forever discharge Company and/or Owner, their affiliates, successors and assigns of and from any and all manner of liens, claims, demands, and causes of action whatsoever against Company and/or Owner which Contractor ever had, now has, or which it or its successors or assigns hereafter can, shall or may have for, upon or by reason of any matter, cause or thing whatsoever arising under or out of the Contract, and

4.   Agree to indemnify and hold harmless Company and/or Owner, their successors or assigns, against all loss, cost, damage or expense (including, but not limited to attorneys' fees) by reason of any and all manner of liens, claims or demands which anyone may have for labor performed, for material, equipment or services furnished, or by reason of any matter, cause or thing whatsoever arising under or out of the Contract.

IN WITNESS WHEREOF, Contractor has duly caused these presents to be signed and attested by its duly authorized owner, partner or officer (and if a corporation, its corporate seal to be hereunto affixed) on the ____ day of _________, 20XX (“Release Date”).

		CONTRACTOR

		NOTARY PUBLIC 



		By

		

		On the___ day of __________, 20__, before me, the undersigned, personally appeared_________________, known to me to be the individual whose name is subscribed to this instrument, and acknowledged that he/she executed the same for the purposes therein contained.



		Title

		

		



		

		

		



		

		

		In witness hereof, I hereunto set my hand and official seal.



		

		

		Notary Public
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CONTRACT BACKCHARGE AGREEMENT

		DATE

		CONTRACT NO.

		BACKCHARGE NO.

		CONTRACTOR



		

		

		

		



		CONTRACT TITLE



		



		I. DESCRIPTION OF BACKCHARGE WORK (If additional space is required, attach a separate sheet.)

		



		



		



		II. PRICING BASIS (Check applicable basis.)

		



		[bookmark: Check5]|_|   Agreed lump sum price of 

		

		



		OR



		|_|    Actual incurred costs plus mark-up in accordance with the TERMS AND CONDITIONS in Section III, below.





		III. TERMS AND CONDITIONS (If additional space is required, attach a separate sheet.)

		



		1. Labor shall be charged at actual cost, including all applicable Taxes, Insurance, Travel and Subsistence, and other applicable Fringe Benefits, plus:

		

		%

		



		

		

		

		



		2. Equipment shall be charged at established rates for Company or Owner equipment or at actual rates paid for hired units, plus:

		

		%

		



		

		

		

		



		3. Materials shall be charged at actual cost, plus:

		

		%

		



		



		4. Subcontracts shall be charged at actual cost, plus:

		

		%

		



		



		IV. CONTRACTOR AUTHORIZATION TO PROCEED

We _______________, require and request, or understand and agree, that Company is able to perform, or cause to be performed, the work described in the DESCRIPTION OF BACKCHARGE WORK section above, and that we shall compensate Company in accordance with the rates, prices, terms and conditions set forth herein.

		



		CONTRACTOR (Signature)

		TITLE

		DATE



		

		

		



		V. FINAL BACKCHARGE VALUE

Company has performed, or caused to be performed, the work described herein and, in doing so, has incurred costs in the total amount of ___________ (as detailed in the supporting documentation) which shall be backcharged to the above named Contractor.

		



		CONTRACTOR (Signature)

		TITLE

		DATE



		

		

		



		COMPANY (Signature)

		TITLE

		DATE
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NOTICE OF COMPLETION




		Project: (1)

		[bookmark: Text1][bookmark: _GoBack]     

		Location:  (2)

		[bookmark: Text6]     



		Contract: (3)

		[bookmark: Text2]     



		Contractor: (4)

		[bookmark: Text3]     



		Notice of Completion Number: (5)

		[bookmark: Text4]     

		Date: (6)

		[bookmark: Text7]     



		



		NOTICE is hereby given by the above named Contractor that pursuant to Article 14.0 NOTICE OF COMPLETION AND FINAL ACCEPTANCE of Part III, General Terms – Standard of the above Contract for said Project all work for the above referenced Work Release is complete.  (7)



		[bookmark: Text5]     





		



		Dated: (8)

		[bookmark: Text8]     



		Signed: (8)

		

		(CONTRACTOR)



		

		[bookmark: Text9]     










NOTICE OF COMPLETION




Instructions

Contractor / CONTRACT TECHNICAL REPRESENTATIVE

1. Enter the project name.

2. Enter the project location.

3. Enter the contract information.

4. Enter the Contractor information.

5. Enter the notice of completion number.

6. Enter the date.

7. Enter additional information as required.

8. Obtain Contractor Signature and date.
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[bookmark: _GoBack]

NOTICE OF REJECTION




		Project: (1)

		[bookmark: Text1]     

		Location (2)

		[bookmark: Text2]     



		Contract: (3)

		[bookmark: Text3]     



		Contractor: (4)

		[bookmark: Text4]     



		Notice of Rejection Number: (5)

		[bookmark: Text5]     

		Date: (6)

		[bookmark: Text6]     



		



		NOTICE is hereby given to the above-named Contractor that Contractor's Notice of Completion dated           for Work performed by Contractor pursuant to the above Contract is rejected.  Contractor's Work pursuant to the above Contract is defective as follows:  (7)



		[bookmark: Text7]	     



		Dated: (8)

		[bookmark: Text8]     

		



		Signed: (8)

		

		(CA)



		












NOTICE OF REJECTION




Instructions



contract technical representative

1. Enter the project name.

2. Enter the project location.

3. Enter the contract information.

4. Enter the Contractor information.

5. Enter the notice of rejection number.

6. Enter the date.

7. Enter the date for the work performed and the reason for rejection.

CONTRACT ADMINISTRATOR

8. Sign and date the form.
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NOTICE OF ACCEPTANCE




		Project: (1)

		[bookmark: Text1]     

		Location: (2)

		[bookmark: Text2]     



		Contract: (3)

		[bookmark: Text3]     



		Contractor: (4)

		[bookmark: Text4]     



		Notice of Acceptance Number: (5)

		[bookmark: Text5]     

		Date: (6)

		[bookmark: Text6]     



		NOTICE is hereby given to the above named Contractor that the Work performed by Contractor pursuant to the above Contract for said Project is accepted as of the below stated date for and only for:  (7)



       (check applicable)



[bookmark: Check1]|_|   Purposes of final payment under said Contract.

[bookmark: Check2]|_|   Purposes of final acceptance of said Work under said Contract.

[bookmark: Check3]|_|Acceptance of this Work is contingent upon Contractor completing the following incomplete Work by DDMMMYYYY.  If such Work is not completed by this date, this acceptance shall be void and as if never given.

[bookmark: Text7](Enter incomplete work as applicable)  (8)     



[bookmark: Check4]|_|Confirmation that all required submittals are reviewed and accepted or approved



This notice shall not relieve Contractor of any responsibilities under the guarantee provisions of the Contract.



		Signed: (9)

		 

		(CTR)

		Date:    (9)

		[bookmark: Text8]     



		



		Signed: (10)

		

		(CA)

		Date:  (10)

		[bookmark: Text9]     



		



		Signed: (11)

		

		(Contractor)

		Date:  (11)

		[bookmark: Text10]     












NOTICE OF ACCEPTANCE




Instructions

contract technical representative

1. Enter the project name.

1. Enter the project location.

1. Enter the contract information.

1. Enter the Contractor information.

1. Enter the notice of acceptance number.

1. Enter the date.

1. Check the box that applies.

1. Enter any incomplete work, if applicable.

1. Sign and date.

1. Contract Administrator

1. Sign and date.

Contractor

1. Sign and date, if required.
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ATTACHMENT J-25



WORK PLAN FORMAT



4/07/2026















































1.0	SCOPE



The purpose of this requirement is to provide a document that personnel performing the work can use to understand the roles and responsibilities, quality requirements, work being performed, the risk associated with the work, training, and radiological requirements as required.

2.0	GENERAL REQUIREMENTS



The Contractor’s Work Plan (WP) shall be all-encompassing of the Contract scope to ensure accuracy in addressing hazards in the Job Hazard Analysis (JHA) and provide clear and concise work instructions.

The Work Plan shall be assigned a document number and revision number and date on all pages.

The WP requirements shall flow down from the Contractor to his subcontractor, define line management’s responsibility for safety and shall be read and understood by the craft management (i.e. Foreman, Superintendent, etc.) overseeing the work.  The personnel performing the work shall be briefed on the requirements

The WP shall describe the work in sufficient detail to provide assurance to the Company:

· That the Contractor has assessed risks associated with the work, and addressed preventive measures for safety and health hazards.

· That the work in progress complies accurately with the quality, safety and health, and performance requirements specified in the Contract documents.

· That the Contractor has safely planned the work in sufficient detail to meet schedule requirements.

· Provides a basis for the Company’s internal planning activities.

The WP shall be developed in such a format that individual pages or sections addressing quality requirements, work activities, and corresponding health and safety requirements can be utilized for briefing of the work force prior to commencement of each new activity.  

Table A contains general information and definitions guiding the WP specific sections. Section 4 includes guidance and a template.



		Table A



		Job Scope



		The Job Scope shall be divided into Activity Descriptions for standard work tasks and work tasks performed within an Immediate Evacuation Zone (IEZ). The Tools and Equipment list shall call out if the item is to be used in the IEZ. Each section shall contain the General Requirements and Statement of Work.

Specialty Tools and Equipment

A listing of tools and equipment (including attachments) to be used. Tools/Equipment includes all heavy motorized equipment and tools/equipment that generate loud noises and require hearing protection. Tools and equipment that require Industrial Hygiene (IH)/Environmental, Safety, & Health (ES&H) evaluation.



		Precautions and Limitations



		1) Precautions and limitations (P&L) are to be included in the WP to identify hazards associated with the job and helps to define safety boundaries. Considerations to address when creating the job specific P&Ls may include the following:



		· Actions to protect the safety of workers, equipment, materials and the public



		· Hazards/Controls



		· Omitted, incorrect, or superfluous steps performed that may inadvertently cause plant shutdown



		2) All WPs shall, at a minimum, include a STOP WORK statement within the P&L section. Refer to FBP-OS-PRO-00028, Work Stoppage Due to Environmental, Safety, Health and Quality Concerns.



		Permits



		Applicable/required permits associated with the specific job shall be listed in the Permits section.



		Responsibilities



		Responsibilities associated with the WP will be defined in the Responsibilities section.



		Prerequisites



		Prerequisites help to define, at a minimum, the submittals, approvals, training, tools, inspections, Pre-job walk down, and Personal Protective Equipment (PPE) to preform work safely.



		Activity Description



		1) Activity Description shall include instructions easy to understand and follow. The description should include all needed information to properly perform the task. Pertinent information needs to be contained within the instructions. Activity Description shall contain sufficient detail as to explain the activity, broad statements of work tasks are not allowed. For example, “Groundskeeping” is too general and should be broken down into more discrete actions, i.e., mowing, snow removal, weeding, spraying, painting, sign placement, etc.



		2) Instructions shall be written in present tense.



		3) Hold Points should be utilized sparingly. Hold points should be included for, but not limited to, the following activities:



		· Lockout/Tagout (LOTO)



		· Required inspections



		· Required verifications



		· If the CWP work task is within an IEZ, the Nuclear Facility Manger (NFM) is required to provide daily work start approval on the Daily Log.



		4) Notes, Cautions, and Warnings should be utilized sparingly. Notes, Cautions, and Warnings draw attention to steps essential to safe/compliant performance of work. Ensure warnings and cautions provide a description of the hazardous condition, the consequence of failing to heed the warning/caution, and critical time considerations. The difference between Notes, Cautions, and Warnings are as follows:



		· NOTES alert users to clarification information. NOTES present information that assists the user in making decisions or improving task performance.



		· CAUTIONS alert users to potential hazards to equipment (error prone activities).



		· WARNINGS alert users to potential hazards to personnel

· Verification the NEC Electrical Inspector has been contacted regarding the requirement to complete the Electrical Inspection Request (EIR) Form







3.0	CHANGES/REVISIONS



No work, task or activity may be performed if it is not covered in the WP.  

A WP may be changed at any time to reflect changes in policy, organization structure, regulatory requirements, or to improve the effectiveness or efficiency of the process.  A WP can be changed by following the review process of the original WP.  I.e. submit the revised document to SOCCo for review and approval.

If an in-field WP (post-mobilization) change is needed, then “red-line” the content accordingly with the change, initial, and date before implementing the revised work. The change shall be walked down with the SOCCo Supervisor and SOCCo Safety professional, at a minimum, the changes must be initialed by the contractor, the SOCCo Construction Supervisor and the SOCCo Safety Professional.  The SOCCo Supervisor must ensure the change received a USQD screen, if needed.  Ensure changes to the work that impact the JHA are properly updated or relined per instructions in the J-13.  All red-line changes are to be electronically updated and re-submitted within 5 working days.

Changes to a WP shall be re-submitted as the next revision under the same submittal requirement number identified on the register, citing the next revision number.  Changes to a WP must be clearly identified for review and approval purposes.



4.0 WORK PLAN TEMPLATE

		

		

		NOTE

Sections 1-20 below are general conditions and requirements. In the General Prerequisites, Precautions, Limitations, and Permits Section, and sections the WP template may be tailored to fit the individual scope and specific task.

		

















1. Job Scope

		

		

		NOTE

The Job Scope shall be divided into standard work tasks and work tasks performed within an Immediate Evacuation Zone (IEZ). Each section shall contain the Activity Descriptions, Tools and Equipment to be used, and any special training.

		





Each individual assigned to this project will be briefed on the Work Package, the major activities and associated hazards, and hazard mitigations, Job Hazard Analysis (JHA), Health and Safety Plan (HASP), and applicable documents. This briefing will be detailed enough to give the worker an overview of the following:

· Work Package

· Project requirements and expectation

· Health and Safety requirements and expectations

· Integrated Safety Management System (ISMS) 5 Core Functions & Seven Guiding Principles

· Reporting requirements

· The Right to Stop Work

· Initial Briefing / Safety Task Assignment (STA)

· Maintaining a Positive Questioning Attitude

· Procedural Compliance

· Emergency Preparedness

· Specialized Tools and Equipment

2. Training

Responsible Supervisor shall ensure all workers have completed applicable training.

Verification of this shall be noted in the WP Daily Log and Training Matrix.

3. Personal Protective Equipment

Personal Protection Equipment (PPE) requirements as defined within the Work Safety & Health Program (WSHP), and JHA for each activity. At a minimum the following PPE is required: hard hat, safety glasses, safety boots, and Class II high visibility shirt/outer clothing or vest.

4. Field Walk Down

A field walk-down will be conducted by prior to initial work start and for changes.

5. Work Start Approval

Contractor will obtain Work Start Approval from the Facility Manager or designee. The Responsible Supervisor or designee will authorize work by signing off on the WP. If the WP work task is within an IEZ, the Nuclear Facility Manager (NFM) is required to provide daily work start approval. A hold point should be added within the WP to prompt this action is taken and daily NFM approval documented in the J-5 Daily Log.

6. Inbound/Outbound Equipment Inspection

Equipment will be inspected to ensure safety and compliance with regulatory and manufacturer’s maintenance requirements.

7. Plant Radio

A minimum of one plant radio will be assigned to the Responsible Supervisor. SOCCo radios are able to access plant Emergency Frequencies and monitor site conditions.

8. Established Work Boundary

Establish and maintain access control boundaries and/or signage at the work site for the duration of the project. These boundaries will define the project work areas. Signage at the work site will identify the project name, minimum PPE requirements for entry, and project lead personnel with contact information.

9. Radiological Control Technician (RCT) Pre-work Surveys

If applicable, coordinate with RCT to perform pre-work surveys prior to any Penetration/Excavation.

If applicable, prior to any work at an elevation of greater than eight (8) feet, Responsible Supervisor will ensure the RCT has been contacted to perform pre-work surveys.

10. Lasers

Laser use will be in accordance with requirement of the J-13.

11. Nuclear Density Gauge

If it is determined a nuclear density gauge will be needed, notify SOCCo Radiation Protection (RP) department prior to bringing the unit onto the reservation.

12.  Hoisting and Rigging

Hoisting or Rigging Manager or designee will complete a lift check sheet and/or lift plan. When extraction of stuck equipment is required, Hoisting and Rigging Manager or qualified designee will complete towing and recovery check sheet.

13. Transportation of Major Equipment

Responsible Supervisor shall walk down travel routes to verify dimensional clearances and overhead obstructions prior to transporting major pieces of equipment. 

14. Equipment and Tool Calibration

The user is required to verify the equipment or toll is calibrated prior to use. If equipment is not properly calibrated, DO NOT USE and contact Quality Assurance (QA) representative.

15. QA Inspections

The Contractor Quality Assurance representative shall be included in WP planning to ensure inspections, along with any hold points, required to verify that physical and functional aspect of items, services and processes meet requirements are included in the WP.

16. Daily Reports and Inspections

Responsible Supervisor shall complete the required daily reports and inspections as identified in the WP.

17. Safety Data Sheet (SDS)

Safety Data Sheets (SDS) for all chemicals will be reviewed and approved by SOCCo Industrial Health (IH)/Occupational Safety & Health (OS&H) prior to bringing chemicals on site. Responsible Supervisors will provide the required storage and reporting for all chemicals brought on site. An SDS will be maintained onsite for each hazardous chemical/material brought onto the jobsite. All hazardous materials will be identified with the proper labeling in accordance with the SDS and Occupational Safety and Health Administration (OSHA) 29 Code of Federal Regulation (CFR) 1926.59.

18. Hazard Communication

All employees shall be made aware of the OSHA 29 CFR 1926.59 Hazard Communication Standard for hazardous chemicals associated with project activities. All personnel have the right to know about any hazardous material that they may come in contact with while working on this project.



19. Waste Management

Responsible Supervisor will coordinate with Waste Engineer (or designee) to ensure compliance with the Generator Waste Management Plan (GWMP) per contract requirements.

20. High Hazard Work

The contractor will ensure the following High Hazard Work will not be performed prior to the review and approval of the High Hazard Review Board (HHRB).

21.1 Electrical work requiring an Energized Electrical Work Permit (EEWP) over 50 volts, permit required excavations and penetrations.

21.2 Permit required excavations and penetrations. Exclusions included:

· Permitted excavations less than 5 feet deep with no known live utilities within the excavation zone other than the system/utility being worked on provided the system/utility is isolated by a Lockout/Tagout (LOTO).

21.3 Elevated work over 6’ from the adjacent working surface requires Personal Fall Arrest System (PFAS) or a Personal Fall Restraint System (PFRS) as defined in FBP-OS-PRO-00020, Fall Prevention and Protection. Excluding: Ingress and Egress from vehicles, mobile equipment, or construction equipment using the installed equipment features.

21.4 Radiological work requiring an As Low As Reasonably Achievable (ALARA) review.

21.5 Critical lifts requiring development of a lift plan.

21.6 Pneumatic testing performed in the field for post maintenance testing and/or acceptance testing purposes. Exclusions included:

· Pneumatic testing performed under an approved technical procedure or related to a routine maintenance task

· Activities governed by an approved technical procedure

21. Hold Points

Supervisor will ensure Hold Points are signed off prior to moving forward with the work.  Working past a hold point is not allowed.



A. [bookmark: _Ref2071230]GENERAL REQUIREMENTS



1. WORKERS

· (List the trades personnel required to execute the WP successfully)



2. TRAINING

· Specialty Training shall be listed and included in the Training Matrix (J-13)





HOLD POINT

Responsible Supervisor will verify that all personnel under their direct supervision have received the required training, project briefing and are qualified to perform their work assignments as stipulated in the contract.

_______	__________

Responsible Supervisor				Date

 SUB-TIER CONTRACTORS/VENDORS

3.1 Sub-tier contractors will perform the following activities/tasks:

· AAA Redi-Mix – Lean Concrete Supply

· BBB Hydro Seeding – Mulch and Seed Application 



EQUIPMENT LIST

General descriptions, not to include specific brands etc.

3. MATERIALS LIST

List of major permanent materials with identified long-lead items

· None

B. [bookmark: _Ref2071242]STATEMENT OF WORK

The major work activities are identified below to provide a basic understanding of the approach and execution methods and means to accomplish the work. References to safety controls and mitigations are in JHA (DND-JHA-YY-XXXX) are denoted, by listed activity.

NOTE: Work activities may be sequenced in an order other than the order listed in this DEP as directed by the Responsible Supervisor. Hold points shall not be bypassed.

1. PERMITS

Responsible Supervisor shall verify all permits are approved and applicable. The permits may include, but not be limited to, the following:

· Excavation & Penetration Permit

· Hot Work

· Etc. …..



2. RESPONSIBILITIES

· Responsible Manager

Has overall responsibility for initiation, development, approval, and management of the contract.

· Facility Manager

Ensures the work activities comply with applicable safety basis documents (e.g., Technical Safety Requirements [TSRs], Documented Safety Analysis [DSA], Basis of Interim Operations [BIO], and Nuclear Criticality Safety Evaluations [NCSEs]); and SOCCo, Department of Energy (DOE), and other regulatory requirements and institutional safety management programs. Also, provides final work start approval for this CWP.





· Construction Manager

Has overall responsibility for work conducted under this WP.

· Responsible Supervisor

Responsible for day-to-day implementation of field work conducted under this WP and the work is performed in accordance with the project specifications. Ensures Initial Briefings are performed according to the Integrated Safety Management System (ISMS) guiding principles, at predesignated locations, coordinated by the work area, and at times agreed to by the Project Manager.

· Quality Assurance (QA) Manager

Responsible for providing QA and Construction Quality Control (CQC) / Quality Control (QC) resources required by the Construction Specifications and verifying work is conducted in accordance with the OSWDF Construction Quality Assurance Program Plan and the Project Quality Assurance Plan.

· Workers

Each is responsible to attend an initial Start-up Briefing prior to beginning any field activities. These briefings may be provided on an individual basis tailored to the specific scope of work the individual(s) will be performing, as well as the associated hazards and necessary interfaces with other site activities. Each is responsible for performing the work safely. Each has the responsibility to STOP work or decline to perform an assigned task because of a reasonable belief that the task cannot be performed safely.



3. ACTIVITY DESCRIPTION

3.1 (Activity Description shall include instructions easy to understand and follow. The description should include all needed information to properly perform the task. Pertinent information needs to be contained within the instructions.)

3.2 And so on………………………
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ATTACHMENT J-26



DND-JHA-26-0001 General Work Job Hazard Analysis





















Document, Appendixes, Required Readings are located at:







Required Read Documents :: SOCCo
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PAY ITEM SCHEDULE INVOICE



Contractor:	                      (1)                          	Invoice Number:              (2)            

Contract Title:	                      (1)                          	Invoice Date:              (3)            

Contract No:	                      (1)                          	For Period Ending:              (4)            



		

		

		

		

		WORK COMPLETED

		



		Pay

Item

		WORK PLAN

PAY ITEM DESCRIPTION

		Contract

Value

		Percent

Complete

		Prior

Period

		Current

Period

		Job to 

Date

		Comments



		(5)

		(6)

		(7)

		(8)

		(9)

		(10)

		(11)

		(12)



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		ORIGINAL CONTRACT VALUE:

		

		

		

		

		

		



		

		To Item AA@ on Pay Item Invoice Summary

		

		

		

		

		



		

		

		

		

		

		

		



		CHANGE ORDER SUMMARY

		

		

		

		

		

		



		(5)

		(6)

		(7)

		(8)

		(9)

		(10)

		(11)

		(12)



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		NET BY CHANGE ORDERS:

		

		

		TOTAL JOB TO DATE:

		

		



		

		To “Change Order Summary” on

Pay Item Invoice Summary

		

		

		To Item “D” on Pay Item Invoice Summary
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PAY ITEM SCHEDULE INVOICE INSTRUCTIONS



 The Contractor shall complete the following items on the Pay Item Schedule Invoice:



1.	Indicate the Contractor name, the contract number, and title.



2	Enter the invoice number.  Each invoice is given a sequential number beginning with (1) for each subcontract.



3.	Enter the current date.



4.	Enter the cutoff date for the invoiced work.



5.	Enter the Pay Item Number from the Pay Item Schedule Description.  Each item is numbered sequentially beginning with (1).  Contract Change Orders are added to the list during performance of the contract as needed.



6.	Enter the Work Plan Pay Item Description from the Pay Item Schedule Description.  A Contract Change Order utilizes a new and separate Pay Item number and is entered and tracked as a separate pay item when the change is a new scope of work.  



7.	Enter the Contract Value of the Pay Item from the approved Pay Item Schedule. 



8.	Enter the Percent Complete which represents only the work completed during this billing period.  The Percent Complete represents the percentage physical completion of the work described in the Detailed Pay Item Description section, found in the Pay Item Schedule Description, Attachment 2.  



9.	Enter the Work Completed Prior Period, which is the dollar value of the Work Completed Current Period from the previous approved invoice.



10.	Enter the Work Completed Current Period, which is the dollar value of the work during the current period obtained by multiplying the Percent Complete times the Contract Value of the item.



11.	Enter the Work Completed Job to Date, which is the dollar value found by totaling the Work Completed Prior Period and the Work Completed Current Period.



12.	Enter any applicable comments.
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		Attachment J-28



Contract Number:_____________________









		PAY ITEM INVOICE SUMMARY



		

		Contractor:

Contract Title:

Contract No:

		               (1)                            

               (1)                            

               (1)                            

		

		Invoice No:

Date:

For Period Ending:

		        (2)       

        (3)                     ____ (4)      

		



		A.	ORIGINAL CONTRACT VALUE:

		$       (5)      

		

		

		

		

		

		



		B.	NET CHANGE BY CHANGE ORDERS

		$       (6)      

		

		Change Orders approved

		ADDITIONS

		DEDUCTIONS

		



		C.	CONTRACT SUM TO DATE 

(Line A+/-B)

		$       (7)      

		

		(13)

		TOTAL

		

		

		



		D.	TOTAL COMPLETED TO DATE

		$       (8)      

		

		Approved this Period

		

		

		



		(From column XX Pay Item Schedule

		

		

		Number

		Date Approved

		

		

		



		E.	RETAINAGE

		$       (9)      

		

		

		

		

		

		



		10% of Completed Work

		

		

		

		(14)

		

		

		



		F.	TOTAL EARNED LESS RETAINAGE

(Line D less Line E)

		$      (10)     

		

		

		

		

		

		



		



		



		



		



		



		



		



		





		G.	PREVIOUS AMOUNT PAID

		$      (11)     

		

		TOTALS       (15)

		

		

		



		H.	CURRENT PAYMENT DUE

(Line F less Line G)

		 $     (12)     

		

		Net Change by Change Orders		

		(16)

		



		

		

		

		

		

		

		

		



		

		

		

		PERCENT COMPLETE:             (17)

		

		



		I hereby certify, to the best of my knowledge and belief, that   

1) The amounts requested are only for performance in accordance with the specifications, term, and conditions of the subcontract;

2) Payments to subcontractors and suppliers have been made from previous payments received under the subcontract, and timely

payments will be made from the proceeds of the payment covered by this certification, in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code; and 

3) This request for progress payments does not include any amounts which SOCCo intends to withhold or retain from a Seller or supplier in accordance with the terms and conditions of the subcontract.



Contractor Signature for Submittal:		                                                        (18)	          

Contractor's Authorized Representative	Date

		





		SOCCo Signatures for Approval:

		(SOCCo USE ONLY)

		



		

                                                           (19)         

Contract Administrator



_______________________________ 

Date

		

                                                           (20)  

CTR



_________________________________

Date

		

                                                                      (21)     

Project Manager



 ______________________________________

Date
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		Attachment J-28



Contract Number:______________________









		PAY ITEM INVOICE SUMMARY INSTRUCTIONS







Contractor completes the following items on Pay Item Schedule Invoice Summary:



1.	Indicates the Contractor name, title, and number.



2.	Enter the invoice number.  Each invoice is given a sequential number beginning with (1) for each contract.



3.	Enter current date.



4.	Enter the cutoff date for the invoiced work.



5.	Enter the original contract value, which is the dollar value obtained by combining the sum of all pay item contract Values excluding change orders.



6.	Enter the change order value which is the dollar value of all change orders.



7.	Enter the sum of the original contract value and the additional cost of the change order.  If the change order is a deduction, enter the difference of A and B.



8.	Enter the total completed to date, which is the dollar value obtained by totaling all entries in the work completed job to date column from the Pay Item Schedule Invoice sheets.  All pay items, including contract change orders are added for this total.



9.	Enter the job to date retainage value, calculated by subtracting the completed work retainage fraction times the total completed to date.



10.	Enter the total earned less retainage, calculated by subtracting the completed work retainage from the total completed to date.



11.	Enter the previous amount paid to the contractor.



12.	Enter the current payment due contractor, calculated by subtracting the previous amount paid from the total earned less retainage.



13.	Enter the change order addition or deduction totals previously approved by SOCCo.



14.	Enter the change order addition or deduction by sequentially listing the change orders for this period beginning with the Number 1, enter the date the change order was approved, and the amount of the addition/deduction.





15.	Enter the total additions/deductions by adding /subtracting the change orders previously approved by SOCCo and the change orders approved this period.



16.	Enter the net change by change orders by subtracting the total deductions from the total additions.



17.	Enter the percent complete, determined by dividing the total completed to date by the contract sum to date.



18.	Contractor Project Manager signs and dates upon submittal of invoice.



The following is performed by SOCCo upon review and approval of the Contractor's invoice:



19.	SOCCo Contract Administrator signs and dates.



20.	SOCCo CTR signs and dates.



21.	SOCCo Project Manager signs and dates.
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SECTION 01066
FIRE PROTECTION
1.0 General

1.1 The contractor’s fire protection measures shall comply with the National Fire Protection
Association (NFPA) Standards and Guidelines, International Code Council (ICC)
International/Ohio Fire Code (OFC), and Occupational Safety and Health Administration (OSHA)
regulations as applicable. This includes, but is not limited to NFPA 241 Safeguarding Building
Construction and Demolition Operations. '

12 The contractor shall furnish and properly maintain sufficient fire extinguishers to protect
construction, plant equipment, vehicles, heavy equipment, and facilities from construction-related
fire hazards, All contractors’ extinguishing equipment will be randomly inspected by FBP Fire
Protection Group. Such fire equipment shall be readily available and clearly visible at each Work
site. Fire extinguisher compliance can be achieved by following NFPA 10 Standard for Portable
Fire Extinguishers and OSHA 1910.157 Fire Extinguishers.

2.0 Reporting and Extingunishing Fires

2.1  inthe event of a fire, FBP’s Fire Services has a cadre of equipment and personnel for response to
emergencies on site. This response may be summoned by reporting the emergency as per provided
training and instructions. All emergencies shall be reported immediately as described in site
training,

2.1.1  Notify FBP Fire Services of any fires, which occur on site even if the fire has been
extinguished.

2.1.2  Notify FBP Fire Services after using any of the plants fire protection equipment,
including fire extinguishers.

2.1.3  Notify FBP Fire Services after using any of the plants or contractor’s fire protection
equipment.

2.1.4  The contractor shall provide FM/UL approved fire extinguishers of the appropriate type
for the work anticipated and ensure all employees are trained as to their proper use. Fire
extinguishers shall be positioned within 75 feet of a work area and be visible and readily
accessible. The contractor shall properly maintain, inspect, and test its fire extinguishers.
While on site fire extinguishers shall have attached monthly inspection record tags (XP4-
S8-FS 6107) or equivalent. Contractor shall ensure portable fire extingnishers each
receive an annual maintenance check, Contractor shall record date of annual check and

‘retain this record for one year or life of shell whichever is less. Stored pressure
extinguishers do not require one year annual inspections.

22 Additional Fire Protection precautionary measures may be required; this wili be addressed on an
as needed task specific bases.

CAUTION:
NEVER HANG AN EMPTY OR USED EXTINGUISHER
BACK ON THE BRACKET
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3.0 Hot Work

Cutting and welding, or any hot work operations that uses open flames or produces sparks shalt be
performed in compliance with NFPA 51B, Standard for Fire Prevention During Welding, Cutting, and
Other Hot Work. Hot work must be performed

3.1 The contractor shall ensure that workers performing hot work are {rained and qualified to perform
hot work operations. The workers shall have the proper personal protective equipment (PPE) to
minimize the potential for ignition, burning, trapping hot sparks, and electric shock.

32 The contractor shall ensure that the hot work is performed in an approved hot work area or when
performed outside of an approved hot work area will require a hot work permit. Permits shall be
obtained prior to starting hot work operations.

3.3 Fire extingnishers shall be readily available as described in hot work requirements.

34 Fire watch training is required for hot work. The fire watch shall be maintained by a qualified
individual with FBP training per FBP procedure requirements (Appendix 1 of Attachment F-13).

4.0 Compressed Gas Cylinders

4.1 Compressed gas cylinders shall be secured (with a chain or rope) in an upright position and in
fixed, portable racks or carts at all times. Cylinder valves shall be closed and valve caps in place
whenever cylinders are in storage, in transit, not in use, or when regulator is not in place.

42 " All oxyacetylene or other fuel gas-oxygen combinations used in cutting or welding equipment
shall have reverse flow check valves installed between the torch and hoses. These check valves,
also known as flash back protection shall be provided by an approved device that will prevent
flame from passing into the fuel gas system.

4.3 = Storage of compressed gas cylinders shall be compliant with NFPA 55, Compressed Gases and
Cryogenic Fluids Code.

4.4 Location of storage areas for compressed gas cylinders will be approved by FBP Fire Services
through the Contract Technical Representative (CTR)prior to use.

4.5 Prior to bringing compressed gas cylinders onto the site, approval of FBP Fire Services through
the CTR is required.

5.0 Flammable Liquids and Combustible Liquids

5.1 The storage, dispensing and use of flammable and combustible liquid shall be done in accordance
with NFPA 30, Flammable and Combustible Liguids Code.

52 Tank vehicles used for transporting flammable and combustible liquids on the PORTS site must
meet the requirements of NFPA 385, Standard for Tank Vehicles for Flammable and Combustible
Liquids. “A tank vehicle transporting a flammable or combustible liquid in interstate service shall
be considered to be in compliance with this standard while it is in interstate service if it meets the
requirements of the U.S. Department of Transportation in Title 49, Code of Federal Regulations,
Parts 171-179.

53 EBP Fire Protection Engineering shall approve flammable and combustible liquid storage areas,
including requests for additions and/or changes to flammable and combustible liquid storage areas.





6.0
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The contractor shall ensure flammable and combustible storage cabinets meet the requirements of
NFPA 30.9.5 Flammable Liquids Storage Cabinets.
e  The contractor shall ensure storage cabinets are marked in conspicuous lettering:
FLAMMABLE-KEEP FIRE AWAY.
*  Storage cabinets are not required to be vented. If storage cabinets are not
vented, ensure manufacturer approved sealed vent bungs are in place and secure.
If necessary to vent a flammable storage cabinet, contact FBP Fire Protection
Engineering for approval and direction for proper venting.

Unless approved by FBP Fire Protection Engineering, the contractor shall ensure flammable and
combustible liquid storage cabinets located in Process Buildings (X-326, X-330 and X-333) are
not placed within 20 feet of the following;
s Lube oil pits
Process electrical transformers containing PCB’s
PCB storage tanks
Emergency diesel generators and associated fuel oil tanks
Lube oil piping that could be impacted by vehicular traffic
s  Hydraulic equipment
Unless approved by FBP Fire Protection Engineering, the contractor shall not store flammable and
combustible liquid storage cabinets in the following areas:
s Office areas
Fixed weld shops
Basements
Battery rooms
Track alleys
Tunnels
Emergency egress paths
* Smoking areas
The contractor shall minimize storage of incidental materials such as rags, paint brushes,
procedures, etc. in flammable and combustible liguid storage cabinets.

The contractor shall ensure containers (safety cans) used for handling, storage and transferring of
flammable and combustible liquids are UL Listed and/or FM approved. The contractor shall
ensure safety cans have manufacturer’s wire mesh flame arrestor installed in pour spout. The
contractor shall ensure safety cans are properly labeled with product name. The contractor shall
ensure safety cans have self closing lids. The contractor shall provide space in safety cans fo
allow for expansion of contents due to increased temperatures.

Remove containers from vehicles before filling with flammable or combustible liquids.

Special Rules for Flammable or Combustibles Liquids during Building Roof Work

Performing roof work at the PORTS plant site can pese unique hazards due to the height of the
structures and large areas under roof, The use of flammable or combustible liquids during work
activities must be carefully controlled. Any work involving heat sources for roof work must follow
the requirements of NFPA 241, Standard for Safeguarding, Construction, Alterations and
Demolition Operations. Additional precautions include the following:

» Flammable or combustible liquid containers (safety cans) must be an approved

type.
e  Safety cans shall not be left on building roofs over night (i.e. after each shift).
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s A maximum of 5 (five) gallons of gasoline/diesel fuel is permitted on the roof at

~ the beginning of each shift for initial daily fueling of equipment.

* A maximum allowable quantity of 2 gallons of gasoline/diesel fuel is permitted
on the roof (inclusive of the gas contained in portable gascline operated
equipment) during each work shift within each work area (a "work area" is
defined by a space of 100ft x 1001t).

o When refueling gasoline/diesel fuel operated power equipment, contractor shall
follow the manufactures recommendation regarding refueling the equipment.

e  Confractor is responsible for supplying any drip pans or other safety equipment
needed.

¢ Al flammable/combustible material shall be removed from the roof at the end of
each shift.

o Only the required amount of flammable/combustible material anticipated to be
used during a day’s operation shall be allowed on the roof during that day.

e  The contractor shall erect tents to protect the flammable/combustible materials
from direct sunlight while allowing air to circulate freely around the material.

* No flammable / combustible materials may be transported in the interior of site

- buildings without consent of the FBP Fire Services.

CAUTION
All flammable/combustible materials must be hoisted to.the roof during each. shift via an

appropriate basket/cage with proper rigging and approved hmstmg/hftmg devices and removed
from the roof at the end of the shift. .

7.6 Liquefied Petroleum Gas (Propane)

7.1 Propane fueled vehicles or equipment, is not allowed inside buildings or the track alleys. The use
of propane fueled vehicles or other equipment outside of buildings is permitted with the approval
of Fire Services.

7.2 Contactor will assure that propane powered vehicles or equipment and propane containers are
operated, maintained and stored in accordance with NFPA 58, Liguefied Petroleum Gas Code.

7.3 Propane cylinders must be refilled off-site,
8.0 Fire Lanes and Access

Access to all buildings, fire lanes, and fire hydrants, sprinkler systems and all sprinkler control valves must
be maintained at all times. Fire Services access shall be maintained at 20 feet wide including a clear drive
to fire hydrants. Fire kydrants shall be maintained with a 15 foot clear space in all directions. PIV and other
fire protection equipment shall be identified and protected. Construction and construction activities that
might obstruct Fire Services personnel and vehicles on any of the plant roads, streets, building access, or
fire hydrants must first be coordinated and approved by the FBP Plant Shift Superintendent’s Office and
the FBP Fire Services through the CTR.

9.0 Automatic Sprinkler Systems

Construction locations that are protected by automatic sprinkler systems require special precautions.
Equipment, material, or supplies must never be stacked around sprivkler heads in such a manner that
discharge and distribution of water is obstructed. A clear space shall be provided per NFPA 1 and 13 of 18
inches from the lowest point of the sprinkler head down to the first material from wall to wall. Sprinkler
heads must be kept clean and never covered with paint. Sprinkler piping must not be used for support of
ladders, equipment, or other material. Confractor will not close sprinkler control valves. Contact FBP Fire

5
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Services and the CTR if a sprinkier system needs to be taken out of service (permits are required). A clear
path, fo and around the sprinkler control valves ,4 feet wide shall be maintained.

H)

Construction Area Housekeeping

Removal of wastes and debris is to be accomplished on a daily basis te ensure good housekeeping practices
and keep the site free from fire hazards. Buming is not permitted within the plant site, and all spoil material
is to be disposed of in accordance with the specific provisions contained in the contract documents. Debris
and/or new materials will not be stored within 50 feet of structures unless approved by the FBP Fire
Services through the CTR. (Per NFPA 1)

Inspections

At the end of the work shift the contractor shall inspect the entire work area, and ensure no sources of
combustible ignition remains.

Temporary Heating Devices

The contractor shall request approval from FBP of all temporary (UL approved) heating devices before

~ delivery of such units to the work area. The request shall include type, number, use, locations, operating

instructions and restrictions, methods of fueling, and fuel storage provisions.
Cooling Tower Restrictions

No smoking, welding, brazing, spark producing, or presence of any open flame type equipment will be
permitted on, or within 50 feet, of the cooling towers.

END OF SECTION
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CONTRACTOR’S PAYMENT BOND

		[bookmark: Date][bookmark: BondNo]BOND NUMBER:

		









[bookmark: X01][bookmark: FirstField][bookmark: Text1][bookmark: X02][bookmark: X03][bookmark: X04][bookmark: X05]KNOW ALL MEN BY THESE PRESENTS, that we       ("Contractor") and      , ("Surety"), are held and firmly bound unto       (hereafter referred to as "Company") for the use and benefit of claimants as herein below defined, in the penal sum of       Dollars ($     ), the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

A Claimant is defined as one having direct contract with the contractor or with a subtier contractor or supplier of the Contractor for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.

THE CONDITION OF THIS OBLIGATION IS SUCH, that:

[bookmark: X06][bookmark: X07][bookmark: X08][bookmark: X09][bookmark: X10][bookmark: X11]WHEREAS, the Contractor has entered into Contract No.      , with the Company, dated      , for       as part of the performance of a contract between Company and       ("Owner") dated       for which contract and the specifications therefor shall be deemed a part hereof as fully as if set out herein.

NOW, THEREFORE, if the said Contractor shall promptly make payment to any and all claimants supplying the Contractor or its subtier contractors and suppliers with labor and materials, as defined above, in the prosecution of the work provided for in said Contract, and any and all duly authorized additions to, extensions of and modifications of said Contract that may hereafter be made, notice of which additions, extensions and modifications to the Surety being hereby waived, and shall promptly pay all other obligations incurred by the Contractor or its subtier contractors and suppliers in connection with such work, then this obligation to be void; otherwise to remain in full force and effect.

[bookmark: X12][bookmark: X13]Signed and sealed this       day of      .

		

		

		



		

		

			(Contractor)	Seal



		WITNESS:  (If Individual)

		

		



		

		

			(Title)	Seal



		

		

		



		ATTEST:  (If Corporation)

		

			(Company Name)	Seal



		

		

		



		

		

		



		ATTEST:

		

			(Surety*)	Seal



		

		

		



		

		

			



		

		

			(Title)	Seal



		

		

		



		

		

			(Surety Name)	







*Bond must be executed by an officer of the Surety or by a duly authorized Attorney-in-Fact.  If executed by an Attorney-in-Fact, a properly notarized power of attorney from the Surety showing such authority must be attached hereto. 

		      Contract Management
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FOUR WEEK SCHEDULE




Instructions for completing the Four Week Rolling Schedule:



1.   Enter Subcontract Number

2.   Enter Subcontract Title

3.   Enter Contractor Company Name

4.   Enter Month and Day of start of work

5.   Enter Year (i.e. 2014)

6.   Enter Schedule Activity Number

7.   Enter Activity Description

8.   Enter Discipline performing the work

9.   Enter the Calendar Day starting with the work start day. (i.e. 15, 16, 17, etc.)

10.   Enter remarks
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SUBCONTRACTOR REQUEST FORM

Contract No: .___________________ Contractor Name:_______________________________ Date: _________________



Contractor hereby advises Company of its intent to subcontract work under the above Contract as indicated below and requests Company’s notice of non-objection to this action.



1.	Proposed subcontractor’s business name and address:

_________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________



2.	Description of work to be performed by proposed subcontractor:



_________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________





3.	Schedule.



	Attach a schedule of proposed subcontract work including desired award date, milestones, completion date, and manpower and equipment loadings.



4.	Proposed subcontractor’s qualifications.



Attach information on each of the following:



1.	Prior experience with similar work including client and/or Southern Ohio Cleanup Company LLC (SOCCo) references.

2.	Licenses, certificates and registrations held by proposed subcontractor that are required for (or pertain to) the work to be performed.

3.	Subcontractor’s safety program and statistics.



5.	Contractor agrees that it will:



1.	Include all applicable contract requirements in its contract with proposed subcontractor.

2.	Provide subcontractor with all information that it receives on site work rules, safety requirements and other work conditions.

3. Provide subcontractor’s completed insurance certificate to SOCCo prior to mobilization of subcontractor at site.

4. Retain full responsibility for the performance of the above referenced contract.

5. Provide subcontractor with all information that it receives on Business Conduct and Ethics Expectations for Suppliers and Contractors.







		Contractor			SOCCo Notice of Non-Objection





Signature:	________________________	______________________________



Printed Name:	________________________	______________________________



Title:		________________________	______________________________



Date:		________________________	______________________________
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CONTRACTOR’S DAILY REPORT

Instructions:



Contractor

1. Enter your name, title and date. 

2. Enter the contract number and report number.

3. Enter the area.

4. Enter the shift information.

5. Enter the number of hours worked.

6. Enter the weather status.

7. List the manpower, manpower numbers, and the total hours.

8. List the major equipment, major equipment numbers, and the total hours.

9. Provide a description of the work performed for the day.

10. Enter any Contractor remarks.

11. Sign, enter title and date.

12. Enter any company comments.

COMPANY REPRESENTATIVE

13. Sign, enter title and date.
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INTRODUCTION.

It is the purpose of this Attachment to specify the procedures to be employed by
Contractor in the processing Correspondence, Communications Submittals and Request
for Information during performance of this Contract.

CORRESPONDENCE AND COMMUNICATION.

Routine communication between Company and Contractor shall be in letter format.
Letters may be faxed or sent via e-mail as a PDF file, but shall still be in letter format.
Such communication shall not be identified as requests for information nor shall they
substitute for any other written requirement pursuant to the provisions of the Contract.

2.1 Correspondence Numbering

All correspondence shall be between Company and Contractor and shall be
uniquely numbered by both Company and Contractor. The number on all
correspondence shall be as follows:

LTR - F/CON - XXXXXX-001

R R SR

\
\
\
\

J——— Sender’s identification FROM (Company Acronym)/TO

\2 \2
J J
J J—— Sequential numbering 001-999

{—— Contract or PO Number

(Contractor Acronym)

—>—>—>—>—  Correspondence identification

2.1.1 Correspondence ldentification Codes are as follows:

FAX =
E =
LTR =
T =

Facsimile

Email

Letter

Contract Document Transmittal

2.1.2 The following sequential number system shall be used:

1) Separated by Contract No., there is one sequential numbering system
common to Facsimiles and Letters beginning with 001, for example:

LTR-F/CON-XXXXXXX-001, FAX-F/CON-XXXXXXX-002, LTR-F/CON-
XXXXXXX-003, etc.

2) Separated by Contract No., there is one sequential numbering system for
Document Transmittals, beginning with 001, for example:

T-F/CON-XXXXXXX-001, T-F/CON-XXXXXXX-002, etc.

2.2 Correspondence Register

o Contractor/Supplier shall maintain a register of all correspondence with
Company, noting the sequence number, the correspondence date, the
originator and a description (subject, reference, etc.).
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2.5

3.1

All communications (with the exception of Contract Site Instructions, Requests
for Information and responses thereto, Contract Document Transmittals and
Contract Daily Reports) will be covered by written correspondence.

All written correspondence from Contractor will be signed by Contractor’s
authorized representative and shall be issued/delivered to Company’s Buyer.
Correspondence from Company shall be issued in the name of Company’s

authorized representative, and shall be signed by Company’s Buyer or other

Company representative if authorized by Company’s Buyer.

Any correspondence not issued in accordance with this procedure will not have
contractual validity and Contractor waives any entitlement, recourse or otherwise
under this Contract that may arise as a result of acting in accordance with
unofficial correspondence.

DRAWINGS AND DOCUMENT TRANSMITTALS.

Company Drawings and Specifications

Drawings, specifications and other related documents will be transmitted to
Contractor under cover of the "Company Document Transmittal" form. Contractor
shall acknowledge receipt of such documents by following requirements provided
on the form, signing and returning the duplicate form. The form will be numbered
as for letters, except that the designator letters "LTR" shall be replaced by "T",
and a separate sequence of numbers shall be used.

3.1.1

3.1.2

3.1.6

Documents marked other than "ISSUED FOR CONSTRUCTION" (IFC) or
not marked, shall be considered as example drawings issued "For
General Information Only.” These items will be noted as such under the
"Status" column on the "Company Document Transmittal" form.

Company shall issue one (1) reproducible and one (1) copy of all
drawings over size A3 (11"x17”). Drawings size A3 (11"x17”) and below
and specifications shall be issued in one (1) copy only. One (1) copy of
drawings and specifications provided to Contractor shall be maintained by
Contractor in his site office and shall be made available for inspection and
use by Company upon request.

Company may issue an electronic copy of documents for the purposes of
Contractor completing finalized “As-Built” drawings.

Contractor shall, in interpreting the drawings and specifications, be bound
by the figures marked thereon and not by scaled measurements.

Where the contract price is lump sum and Contractor believes that new or
revised IFC documents constitute a change to the contract price or
schedule, Contractor shall notify Company of the change in accordance
with the requirements of Changes Clause of the Contract. Contractor
shall not proceed with the changes until instructed to do so by Company.

Where the Contract Price is based on unit prices and the changes on new
or revised IFC documents represent only an increase or decrease in
quantities that can be measured in accordance with the Contract base
pricing structure, this will not be considered to be a change. Contractor
shall immediately proceed with any such work in such circumstances.

CONTRACTOR’S DRAWING AND DATA SUBMITTALS.
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Documents and data provided by Contractor under the Contract are
subject to Company review prior to Contractor's start of procurement
and/or production on these particular items as noted in Part | — Scope of
Work to the Contract.

Review of drawings, documents and/or data, etc. by Company, shall not
absolve Contractor from any responsibilities under this Contract or for the
design, construction and erection work as defined in Part | — Section “C”
Scope of Work.

The Contractor shall make all submittals as listed on form DND-BS-PRO-
00092-F01 — Contractor/Supplier Submittal Register, even if the Submittal
Register is just a partial list

The Contractor/Supplier is responsible for making all submittals required
to perform the work as specified in the contract/PO, failure of the required
submittal being listed on the submittal register does not relieve the
contractor from making the submittal.

When a submittal is omitted from the Submittal register the contractor
shall update the submittal register and submit it to SOCCo for information
noting the change on the Transmittal.

The Contractor shall transmit all submittals using completed form DND-
BS-PR0O-00092-F02 — Contractor/Supplier Cover Sheet (attached hereto).

4.1.6.1 This cover sheet shall be used to bear both the vendor stamp and
provide pertinent information about the submittal, such as title,
revision, pagination, in addition to a contractor/supplier stamp.
This contractor/supplier stamp, shown below, requires
contractor/supplier signature prior to submission to SOCCo

The vendor shall submit all listed submittals in accordance with the
following information provided on the Contractor / Supplier Submittal
Register

a. Submittal Schedule Date
b. Document Submitted To
i. For PROC designation, submit according to submittal register
ii. For DC designation, submit documentation to:
contractsubmittals@ports.pppo.gov




mailto:contractsubmittals@ports.pppo.gov
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Subcontractor supplier certifies that this submittal complies
with contract/purchase order number:_

SIGNATURE DATE

[Sﬁ\Co

Southern Ohio Cleamy Campany LLC

[0 A—APPROVED [ ACCEPTE

[ B— APPROVED AS NOTED, CHANGE AS NOTED AND
] RESUBMIT

[1 C—-NOT APPROVED, CHANGE AS NOTED AND RESUBMIT
[] D - INFORMATION ONLY, RECEIPT ACKNOWLEDGED

SIGNATURe DATE

4.1.8 The Contractor shall submit all listed submittals with completed form,
DND-BS-PR0O-00092-F03, Contractors Document Transmittal Sheet
(attached hereto) and is responsible for filling out the following information
on the sheet:

a. Name and Address of Company

b. Selection who the submittal(s) will be provided to
i. Either PROC or DC

C. Transmittal Number — refer to Section 2.0 of Attachment B for
numbering

d Date of Transmittal

e. Submittal Number

f. Submittal Title

g Revision Number

h Enter either Y (yes) or N (no) if the submittal(s) is a revised

submission
i. Document Page Count
j- Document Special Handling Requirements — Optional
k. Remarks — Optional

4.1.9 The review by Company with or without comments shall not relieve
Contractor of any obligations or requirements under the Contract nor be
construed as an authorization of, or consent to, any deviation from the
Contract. If Contractor considers that Company’s comments constitute a
change to the Contract, Contractor shall request a change in accordance
with Changes Clause of the Contract.

4.1.10 All drawings and other documents shall be in English and be sized in
accordance with imperial standard sizes and shall carry titles to indicated
equipment numbers or any other identification number of the portion of
work covered on the particular drawing and/or document.

4.1.11 The revision number shall mark changes or additions to any document, at
the point of a revision, and the revision must be reflected in its title block
or drawing number by an appropriate revision indication.
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4.1.12 If a document is superseded when returned to Company, indication of the
substitution must appear in or near the title block, or in the transmittal
letter.

4.1.13 When the Review process is complete, SOCCo will return the Submittal to
the contractor with the following stamp affixed and signed.

4.2 "As-Built" Drawings

4.2.1 Part| to the Contract shall state the type of drawings that are to be
submitted as "As-Built" drawings. “As-Built” drawings shall be submitted
to Company utilizing a Contract Document Transmittal.

4.3 Quality Control/Assurance Documentation

Formal documentation in connection with the Quality Control and Assurance
obligations set forth in Attachment E shall be submitted by Contractor to
Company utilizing formal correspondence.

4.4 Contractor’'s Requests for Substitution

4.4.1 Contractor may request to substitute a material, article, device, product,
fixture, form, type of construction or process called for in the Contract with
another item that is equal, or better, in all respects to that so indicated or
called for.

4.4.2 Such requests shall be submitted under cover of a letter in accordance
with Article 2.0 of this Attachment.

4.4.3 Company’s review and approval or rejection of such request shall not
relieve Contractor of any obligations or responsibilities under the
Contract.

4.4.4 In all cases, the request shall be submitted by Contractor with sufficient
duration in advance of the requirement for the substitution in order to
allow Company sufficient time to fully evaluate the request. Rejection of
the request shall not be a basis for a change to the contract price or
schedule.

REQUESTS FOR INFORMATION (RFI).

In the event that Contractor determines that some portion of a drawing, specification or
the contract document requires clarification or interpretation by Company, Contractor
shall initiate and submit a request for information (RFI) using form DND-BS-PRO-00092-
FOs5 (attached hereto).

5.1 Utilizing the approved RFI form, Contractor shall clearly and concisely set forth
the following information:

5.1.1 Company Name
5.1.2 Contract or PO number
5.1.3 RFI Number

5.1.3.1 RFls are noted on contractor/supplier submittal registers as a
distinct line item. Each technical RFI submitted will be numbered
sequentially against this line item number. For example, RFI’s
may be listed with a line item number of 1234567-001. When
sending in the first RFI to be reviewed, the number shall be
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1234567-001-01, the second shall be numbered as 1234567-001-
02, etc.

5.1.4 Applicable reference documents

5.2

5.3

5.4
5.5

5.6

5.7

5.8

5.9

5.1.5 The issue for which clarification is sought and why a response is needed
from Company

5.1.6 Contractor’s interpretation or understanding of the Contract requirements
together with reasons therefore and any proposed resolutions

Contractor acknowledges that this is a complex project, and it is anticipated that
Contractor will issue RFls to Company throughout the life of the Contract to
question and or seek clarification of the Work.

After completion of the form, Contractor submits the RFI

5.3.1 Technical RFI’s are to be submitted to Records Management/Document
Control (RMDC) with a copy to the Contract Administrator

5.3.2 Commercial RFI’s are to be submitted directly to the Contract
Administrator for processing

RMDC shall log all incoming RFI's and route to appropriate project personnel

SOCCo shall review all RFIs to determine whether or not they are RFls within the
meaning set forth in this directive. If Company determines that the RFl is
inappropriate, it shall be returned within the working days stated on the Submittal
Register from receipt, without response except to state one of the following:

5.5.1 Information to resolve the request exists in the Contract.
5.5.2 Information to resolve the request exists on an issued drawing.

5.5.3 Information to resolve the request exists in an issued Specification or
Document.

5.5.4 The use of the RFI form is incorrect and the subject should be covered by
a letter, transmittal or other as defined in this Attachment.

RFls returned for any of the foregoing reasons shall be clearly shown in
Company’s RFI register as “Not Applicable” meaning that they constitute
incorrect use of the RFI procedure.

Company shall respond to RFls within the working days stated on the Submittal
Register from receipt by Company, unless Company determines that a longer
period is required to fully review and respond. In this case, Contractor will be
advised of the longer period required within five (5) working days of initial receipt.

If Contractor submits an RFI on an activity within the working days stated on the
Submittal Register from or less of float on the agreed Contract Schedule,
Contractor shall not be entitled to any time extension due to the time taken for
Company to respond to the RFI.

RMDC shall register when RFls are returned to Contractor. The RFI register shall
be reviewed at each progress meeting.

Company's response to RFls are considered to be within the Scope of Work of
the Contract, will not change any requirements of the Contract and do not in
themselves constitute agreement or authorization to perform a change. In all
instances, agreement with Contractor’s interpretation and proposed resolution
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specifically waives any entitlement that Contractor may have to a change in price
or schedule.

If Company considers that the response to an RFI constitutes a change to the
Contract Price, Company will issue in parallel a Contract Site Instruction or a
Contract Modification, and this shall be referenced on the RFI response. Only the
Contract Site Instruction or Contract Modification constitutes authorization to
proceed with the RFI response if it is a change.

If Contractor receives a response to an RFI that Company has not registered as
a change, but which Contractor believes constitutes a basis for a change,
Contractor shall not proceed in accordance with the response. Contractor shall
immediately notify Company in accordance with the Changes Clause in Section
H and shall not proceed with the Work, which is believed to be changed, without
the receipt of a Contact Site Instruction from Company.

END OF ATTACHMENT J-6
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[CONTRACT NUMBER], [CONTRACT TITLE]

Submittal [Number

|[Submittal Title]

Revision [Number]
[Subcontractor Name] for Southern Ohio Cleanup Company LLC
[Date]

Subcontractor supplier certifies that this submittal complies with
contract/purchase order number:

SIGNATURE DATE

RSOCCo

outhrn Ohio Cleamy Company L10

[0 A-APPROVED OR [| ACCEPTED

[0 B- APPROVED AS NOTED, CHANGE AS NOTED AND RESUBMIT
[0 C-NOT APPROVED, CHANGE AS NOTED AND RESUBMIT

[0 D-INFORMATION ONLY, RECEIPT ACKNOWLEDGED

[0 Q-QUALITY IS BELOW STANDARDS, CORRECT AND RESUBMIT

SIGNATURE DATE

DND-BS-PRO-00092-F02, Rev. 0
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SUBCONTRACTOR’S DOCUMENT TRANSMITTAL SHEET

PROJECT: (CONTRACT NUMBER & TITLE)

FROM: (NAME & ADDRESS OF SENDER)

TO: (NAME & ADDRESS OF RECIPIENT)

DATE OF TRANSMITTAL:
DOCUMENT DOCUMENT TITLE REV REVISED DOCUMENT DOCUMENT SPECIAL
NUMBER DOCUMEN PAGE HANDLING

T? (Y/N) COUNT REQUIREMENTS
REVIEWED AND RECEIVED BY/DATE: COMMENTS:

DND-BS-PRO-00092-F03, Rev. 0
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SUBCONTRACTOR SUPPLIER SUBMITTAL REVIEW SHEET

Contract/ Approver: Date:
PO Number:
Status (to be
SUBMITTAL filled in by DOCUMENT Document Control
NUMBER SUBMITTAL TITLE REV Approver) PAGE COUNT Comments
CODE STAMP ACTION BY SUBCONTRACTOR
A APPROVED / ACCEPTED Proceed with work. No additional copies required.
B APPROVED AS NOTED, CHANGE AS Proceed with work in accordance with mark-ups. Revise as noted and resubmit for
NOTED AND RESUBMIT final review within 10 working days.
C NOT APPROVED, CHANGE AS Do not proceed with work. Revise documents as noted and resubmit for review within
NOTED AND RESUBMIT 10 working days.
D INFORMATION ONLY, RECEIPT No action by Contractor
ACKNOWLEDGED
Q QUALITY IS BELOW STANDARDS, Do not proceed with work. Revise documents as noted and resubmit for review within
CORRECT AND RESUBMIT 10 working days.
COMMENTS
Reviewer Meets Contract/PO
Initials Description Requirements? (Y/N) Action Required by Subcontractor

DND-BS-PRO-00092-F04, Rev. 0

Page 1 of 1
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Southern Ohio Cleanup Company
REQUEST FOR INFORMATION (RFI)

To: COMPANY — DOCUMENT CONTROL Subcontractor:
Cc: SUBCONTRACT ADMINISTRATION Contract No.:
RFI No.:

Reference Documents
ISSUE DESCRIPTION AND REASON FOR RFI:

SUBCONTRACTOR’S INTERPRETATION AND PROPOSED RESOLUTION:

Originator (Sign & Print Name) Date: Received (Sign & Print Name) Date:

Rev. RESPONSE:
1) Information contained in Contract

<
»

e

2) Information contained in Drawing
3) Information contained in Spec/Doc

4) RFlformis incorrect. Use

5) Subcontractor’s interpretation agreed. Proceed accordingly.

OOoooo
oddd

6) Detailed response other than 1-5.

Contract Site Instruction (CSI) Number (if Applicable) CSl#
[ ] Not Applicable

Responders Signature & Date: Date Returned to Subcontractor:
Cc: Subcontracts Administrators

NOTE: Company’s response to this RFI does not constitute authorization to perform a change to
the Contract. Subcontractor may proceed in accordance with the response only on the basis that
Subcontractor agrees that it is not a change. If Subcontractor believes that the response does
constitute a change, Subcontractor shall await receipt of the Site Instruction indicated above.
Where no CSl is indicated, Subcontractor shall notify Company and shall not proceed until
authorized in writing by the Company.

DND-BS-PRO-00092-F05, Rev. 0
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PROJECT MAINTENANCE AGREEMENT

This Agreement is entered into this day of
20 , by and between
(Contractor)
located in and those INTERNATIONAL UNIONS listed

hereinafter (herein referred to as the “Unions”) for the purpose of project maintenance, repair
and renovation work for the

located at

(Project)

(Location)

The Unions are composed of the following International Unions:

International Association of Heat and Frost Insulators and Allied Workers

International Brotherhood of Boilermakers, Iron Ship Builders, Blacksmiths, Forgers and Helpers
International Union of Bricklayers and Allied Craftworkers

United Brotherhood of Carpenters and Joiners of America

Operative Plasterers’ and Cement Masons’ International Association

International Brotherhood of Electrical Workers

International Association of Bridge, Structural and Ornamental and Reinforcing Iron Workers
Laborers’ International Union of North America

International Union of Operating Engineers

International Union of Painters and Allied Trades

United Association of Journeymen and Apprentices of the Plumbing and Pipe Fitting Industry of
the United States and Canada

United Union of Roofers, Waterproofers and Allied Workers

International Association of Sheet Metal, Air, Rail and Transportation Workers

International Brotherhood of Teamsters





COVENANTS

Whereas, the Contractor is engaged in the business of continuous plant maintenance, repair
and renovation (as defined in Articles V and VI) with diversified industries and this work is of
importance to the Unions herein listed, and it being recognized there is an essential difference in
the conditions required to perform this type of work, the Unions herein listed with the Contractor
wish to enter into an agreement for their mutual benefit covering work of this nature.

Whereas, the Unions have in their membership throughout the area members competent and
qualified to perform the work of the Contractor.

Whereas, the Contractor has employed and now employs members of the Unions and
the Contractor has a commitment and/or contract from the owner for maintenance, repair
and renovation work recognized by the Unions as being within the jurisdiction of said Unions.
(Subject to General Presidents’ Committee policies and criteria.)

Whereas, in order to insure relative equity and uniform interpretation and application, the
Unions wish to establish and administer said Collective Agreement in concert, each with the
other, and all with the Contractor.

Whereas, the Contractor and the Unions desire to mutually stabilize wages, hours and
working conditions.

Whereas, the Contractor and the Unions agree that, due to the particular nature of the work
covered by this Agreement, there shall be no lockouts or strikes during the life of this Agreement,
and provisions must be made to achieve this end.

It is, therefore, agreed by the undersigned Contractor and Unions in consideration of the
mutual promises and covenants contained herein that the Project Agreement be made as
follows:





ARTICLE I: INTENTS AND PURPOSES

1. This Agreement is for the joint use and benefit of the contracting parties, and the
provisions herein defined and set forth shall be construed as binding upon and effective in
determining the relations between the parties and/or subordinate sub-divisions thereof signing
hereto: and to set forth herein the basic Agreement covering the rates of pay, hours of work, and
conditions of employment to be observed by the parties hereto.

It is mutually understood that the following terms and conditions relating to the employment
of workers covered by this Agreement have been decided upon by means of collective bargaining
and that the following provisions will be binding upon the Contractor and the Unions during the
terms of this Agreement and any renewal thereafter. It is further agreed that the employees working
under this Agreement shall constitute a bargaining unit separate and distinct from all others. This
Agreement covers all terms and conditions of employment for work being performed hereunder,
except for all work that may be performed under the NTD Atrticles of Agreement; the National Stack/
Chimney Agreement; the National Cooling Tower Agreement; the National Refractory Agreement;
the National Agreement of the International Union of Elevator Constructors; the UA National
Specialty Agreement for the United States of America (as it applies to welding); the IBB National
Specialty Agreement for the United States of America (as it applies to welding); or any other such
National Agreement approved for use by the parties. However, all instrument calibration work
and loop checking shall be performed under the terms of the UA/IBEW Joint National Industrial
Agreement for Instrument and Control Systems Technicians. The procedures regarding work
stoppages and lockouts of the GPPMA shall apply to all work performed under the above referenced
agreements.

Contractors signed to the General Presidents’ Project Maintenance Agreement, which
is a national agreement, are not required to become signatory to a local collective bargaining
agreement. This Agreement may be modified by mutual consent in writing by the parties
signatory hereto.

2. Amendments to this Agreement, for a specific project or projects, which are required
to make a contractor competitive, may be added by vote of the General Presidents’ Committee.
When approved by the General Presidents’ Committee, the Amendment shall be considered a
part of the General Presidents’ Project Maintenance Agreement for that specific project.

ARTICLE |I: MANAGEMENT RIGHTS

1. The Unions understand that the Contractor is responsible to perform the work
required by the Owner. Therefore, the Contractor has the complete authority and right to:

A. Plan, direct and control the operation of all its work.

B. Decide the number of employees required with due consideration to the proper
craft classification thereof.

C. Hire and lay off employees as the Contractor feels appropriate to meet work
requirements and/or skills required. The Contractor may hire employees by
name who have special skills or have previous maintenance experience.





Transfer employees with special skills or qualifications and/or employees from jobs
where forces are being reduced to jobs where forces are being increased without
restriction or limitations. This would apply to Contractors having more than one (1)
maintenance project in a given locality and in the territorial jurisdiction of the Local
Union or Unions involved.

Determine work methods and procedures.

Determine the need and number of foremen without regard to foremen ratios in local
agreements; name the foremen; and to require foremen to work with their tools when
in the Contractor’s opinion this is advisable. It is not necessary for each craft to have
a foreman. A foreman may act in this capacity for more than one craft. This is not

to mean that the Contractor will have inadequate amount of supervision on the job.
If one or more foremen are established for a craft one (1) must be designated as a
top hourly craft supervisor and shall be guaranteed forty (40) straight-time hours per
week and may be required to remain on the job. Overtime hours are not to be used
to fulfill the forty (40) hour guarantee. This is applicable for each shift and each site.
Such guarantee shall not apply when a government agency and/or owner in respect
to the operation of the plant mandates certain interruptions or stoppages of work
being performed by a Contractor, which are beyond the control of the Contractor;
when the NRC-mandated 72-hour rule is in effect; when the first or commencing
week of a job is less than forty (40) hours; or when the top hourly craft supervisor is
terminated due to reduction-in-force or job completion.

Require all employees to observe the Contractor’s and/or Owner’s rules and
regulations not inconsistent with this Agreement.

On nuclear facilities where the Owner requires Contractors’ employees to complete
electronic Personal History Questionnaires (ePHQ), applicants who complete the
Owner directed ePHQ pre-employment requirements and are subsequently hired on
the project with a validated ePHQ, shall be paid, at a minimum, the following stipend
on the first full week’s pay check:

(i) a stipend equal to two (2) straight time hours of wages and fringes for
applicants completing a new or first time ePHQ; or

(i) a stipend equal to one (1) straight hour of wages and fringes for
applicants completing an updated or renewed ePHQ.

The above compensation only applies to completing the ePHQ and shall not be
considered payment for completing any other employment or security forms. If there
is a change in the NRC standards for the content of the ePHQ, the Joint Labor/
Management Interpretations Committee may modify or cancel this subsection H.

Require all employees to observe all safety regulations prescribed by the
Contractor and/or Owner and to work safely.

Discharge, suspend, or discipline employees for proper cause.





K.  The Contractor may, if it desires, maintain a variety of skills within its group of
employees to be prepared to have skills and/or supervision for any type of work
that may arise.

L. Itis understood that all employees will work together harmoniously as a group
and as directed by the Contractor. Employees will also cooperate with and follow
directions of Owner Representatives as required by the Contractor. This is not to
be construed under regular operating conditions as a Contractor’s prerogative to
assign workers out of their regular skill classification.

M.  The Unions understand the extreme importance of keeping operating equipment
and units running at all times. The Unions also understand that the loss of
production and the cost of repairs together create a great loss to the Owner.
Therefore, the Unions will encourage and advise the employees to exhaust
every effort, ways and means to perform work of good quality and quantity. The
Contractor and the Unions recognize the necessity for eliminating restrictions
and promoting efficiency and agree that no rules, customs or practices shall be
permitted that limit production or increase the time required to do the work, and no
limitation shall be placed upon the amount of work which an employee shall
perform, nor shall there be any restrictions against the use of any kinds of
machinery, tools or labor-saving devices. Local Union Business Representatives
shall instruct craftsmen dispatched to GPPMA Projects that terms and conditions
in local collective bargaining agreements do not apply.

N. Itis understood by the Contractor and agreed to by the Unions that the
employees of the Contractor will perform the work requested by the Contractor
without having any concern or interference with any other work performed by
any employees who are not covered by this Agreement.

0. Post-conditional offer questionnaires regarding health/fithess for duty/physical
capabilities that are used solely to determine the physical capabilities of a
worker to perform certain work tasks, may be used by the Contractor provided
they are not in conflict with this Agreement, local, state, and/or federal laws and
further provided that the information collected is not used in a discriminatory
manner. Any employment action arising from the information obtained in such
questionnaires is subject to the grievance procedure.

P. Questions arising over the application and intent of this Agreement are subject
to review by the General Presidents’ Contract Maintenance Committee to
determine whether there has been exploitation of stipulated prerogatives.

ARTICLE lll: UNION SECURITY AND REFERRAL

1. The Unions are recognized by the Contractor as a source of employment referrals.
The appropriate Unions will be contacted and shall refer all applicants for employment to this
project according to the standards or criteria uniformly applied to any maintenance project in the
area. (Bulletin 1) (Note: All Bulletins are available on-line at: https://nabtu.org/agreements!/.)






2. Plant maintenance, repair and renovation that the Contractor performs involves
operating units that in all cases must be kept running. This situation means that some of the work is
of an emergency nature, and therefore, will require at times, the acceptance of extreme fluctuations
in the labor demand. The Unions, by this Agreement, completely understand the necessity of these
extremes and agree to make every effort to fulfill the manpower requirements of the Contractor.

3. The above shall not restrict the Contractor from soliciting and hiring qualified
personnel from any other source, provided the Unions are unable to fulfill manpower
requirements within forty-eight hours, emergencies excluded.

4.  Allemployees hired by the Contractor shall, as a condition of employment, become
and remain members in good standing of the appropriate Union after the 7th day following the
beginning of such employment.

5.  Any employee, who, at his/her time of employment is a member in good standing of
any signatory Union, shall be considered in compliance with the Union Security provisions of this
Article so long as he/she maintains good standing in that Union.

6. The Contractor agrees to be bound by the hiring practices in the local area not
inconsistent with the terms of this Agreement. Reverse layoff provisions, even when made part of
the hiring hall procedures in local agreements, are inconsistent with the terms of this Agreement and
therefore are not recognized.

7. On nuclear facilities it is agreed that applicants referred to the project under this
Article shall be considered probationary employees until such time as they meet the Owners’
security requirements not inconsistent with State and Federal laws. This provision shall not
preclude such probationary employees’ rights under Article VIl relative to any grievance arising
under any other section of this Agreement.

8. The Contractor shall not be required to pay the cost of an employee’s
Transportation Worker |dentification Credential (TWIC).

SECTIONS 4 AND 5 DO NOT APPLY IN STATES WITH RIGHT TO WORK LAWS

ARTICLE IV: NON-DISCRIMINATION

The Unions and the Contractor shall not discriminate against any employee or applicant
for employment because of race, creed, color, sex, national origin, age, disability or any other
protected status granted by applicable federal, state or local laws.

ARTICLE V: SCOPE OF WORK

1. This Agreement covers only that work assigned by the Owner to the Contractor and
performed by the employees of the Contractor covered by this Agreement.

The General Presidents’ Project Maintenance Agreement is intended to cover on-going
maintenance, repair, renovation and replacement work in plants, industrial facilities, utility
installations and other facilities for an initial period of not less than one (1) year.





2. This Agreement does not cover work performed by the Contractor of a new
construction nature, in which event said work shall be done in accordance with existing Local
and/or National Building Trades Agreements.

3.  The Unions and the Contractor understand that the Owner may choose to perform
or directly subcontract or purchase any part or parts of the work necessary on its project with due
consideration given to achieving the highest maintenance standards and harmonious working
conditions herein.

ARTICLE VI: DEFINITIONS

1.  Maintenance shall be work performed for the repair, renovation, replacement and
upkeep of property, machinery and equipment within the limits of the plant property; or other
locations related directly thereto.

2. The administration of Section 1 of this Article as well as the entire General Presidents’
Project Maintenance Agreement is the responsibility and sole prerogative of the General Presidents’
Committee on Contract Maintenance at the national level. The interpretation and grievance
adjudication of this Agreement shall be the responsibility and sole prerogative of the Joint Labor-
Management Grievance and Interpretation Committee, which is a part of this Agreement.

ARTICLE Vii: GRIEVANCE PROCEDURE

Any dispute alleging a violation of this Agreement (excluding jurisdictional disputes) shall
be resolved in accordance with the procedure set forth herein. No grievance shall be recognized
unless called to the attention of the Contractor by the Union, or to the Union by the Contractor
within five (5) working days after the alleged violation was committed, or if the violation was not
ascertainable within five (5) working days of first knowledge of facts giving rise to the grievance.
Grievances shall be appealed to the next higher step within ten (10) working days after the
meeting in the lower step. The respective time limits between grievance steps may be extended
by mutual agreement of the parties. Settlement of grievances may be arrived at in any step of the
grievance procedure and shall be final and binding upon the Union and the Contractor. Any such
settlement shall not establish any precedent or have any impact on GPPMA procedural rules.

Step 1:

The dispute shall be referred to the Business Representative of the local union involved or
his designated representative and the Project Superintendent and/or the Contractor’s
representative at the jobsite.

Step 2:

In the event that the Business Representative of the local union and the Project
Superintendent and/or the Contractor representative at the jobsite cannot reach
agreement within ten (10) working days after a meeting is arranged and held, the
matter shall be referred to the International Union Representative and the Labor
Relations Representative of the responsible Contractor.

Step 3:
If the parties are unable to effect an amicable settlement or adjustment of any grievance
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or controversy, said grievance shall be reduced to writing on a “Standard Grievance
Form” provided by the Administrator of the General Presidents’ Project Maintenance
Agreement (GPPMA). The written grievance shall be submitted to the Joint
Labor/Management GPPMA Grievance Committee for resolution. A decision rendered
by the Grievance Committee shall be final and binding upon the parties.

Step 4:

A. Failure of the Joint Labor/Management GPPMA Grievance Committee to reach
a decision shall constitute a basis for a submittal of the question by the moving
party to the GPPMA Standing Arbitrator or his/her alternate (hereinafter referred
to as “Arbitrator”). The moving party must submit the grievance to the Arbitrator
not later than 30 calendar days after the date of the failure of the grievance
committee to render a decision. The Arbitrator shall coordinate with all parties in
scheduling a mutually acceptable time and place for the hearing within a
reasonable time period.

B. The Arbitrator will issue his/her decision within twenty (20) calendar days from the
conclusion of the hearing or submittal of briefs. The decision of the Arbitrator
shall be final and binding on the parties. The Arbitrator shall have no authority to
change, amend, add to, or detract from any of the provisions of this Agreement.
The decision of the Arbitrator shall only apply to the involved project and shall not
have precedent value beyond that project. The total cost of the arbitration,
including the Arbitrator’s fees and expenses, shall be borne equally by the parties
and shall be paid by the parties to the GPPMA Labor/Management Trust. The
Trust in turn shall pay the fee and expenses of the Standing Arbitrator within thirty
(30) days of the issuance of his/her decision.

ARTICLE VIiI: WORK ASSIGNMENTS

1. The signatories to this Agreement agree to the concept that jurisdictional disputes
cannot and shall not interfere with the efficient and continuous operations required in the
successful application of the intent of this Agreement; and to make available to the Owner the
skills and expertise the Building and Construction Industry has to offer in the maintenance of the
structure, operations and facilities it originally constructs.

2. Project maintenance conditions do not always justify adherence to craft lines which
in itself does not establish precedent or change the appropriate jurisdiction of the crafts involved.
Periodic review of the work assignments shall be made for the purpose of adjusting such
assignments as appropriate to take care of changing needs.

3.  The International Unions involved agree that upon request, International
Representatives shall be assigned without delay and attempt a project settlement in the event of
a question on assignments.

4.  The Contractor agrees that he shall abide by such agreements reached by and with
International Union Representatives.

5.  The International Unions agree that failing to reach a project decision, there shall
be submitted a joint statement of facts and request to the General Presidents’ Committee for
assistance in resolving said dispute.





ARTICLE IX: JOBSITE REPRESENTATIVE

1. The Administrator of the General Presidents’ Project Maintenance Agreement by
Contract shall designate one (1) union Jobsite Representative for each project. When a system-
wide agreement is in place, it is understood that the term “Project” shall mean each jobsite
location. The Jobsite Representative shall have the qualifications to provide leadership, maintain
harmonious relations among employees and with the Contractor and shall conduct business in a
respectful and business-like manner. He/she shall be a qualified working craftsman, designated
to act as a representative of the General Presidents’ Committee on Contract Maintenance
relative to the application of the Agreement with the signatory Contractor.

2. The Jobsite Representative shall be allowed a reasonable amount of time during
the work day to conduct union business and shall have access to a telephone to contact the
Administrator when in need of assistance or direction. His/her union duties shall not unduly
interfere with the performance of his/her work assignments.

3. The Jobsite Representative shall be paid at a rate not less than the equivalent
of craft foremen’s pay, including fringes. The Jobsite Representative shall also be guaranteed
forty (40) hours per week. This guarantee only applies to the Jobsite Representative for a
primary General Presidents’ Agreement holder who employs more than one craft on a continuing
basis and is not the only General Presidents’ Agreement Contractor at that particular location.
Such guarantee shall not apply when a government agency and/or Owner in respect to the
operation of the plant mandates certain interruptions or stoppages of work being performed by a
Contractor, which are beyond the control of the Contractor.

4. The Jobsite Representative shall be the last journeyman to be laid off in his/her
craft, provided that he/she is qualified to perform the required work. The Administrator shall be
notified by the Contractor prior to the Jobsite Representative being laid off or terminated.

5. Should the Jobsite Representative fail to provide leadership and maintain
harmonious relations among the employees and the Contractor, the Administrator may designate
a new Jobsite Representative at his/her discretion.

ARTICLE X: CONTRACTOR’S REPRESENTATIVE

The Contractor shall appoint a Representative who shall cooperate with the on-site
Union Representative in the exchange of information which will be beneficial to the harmonious
operation of the project. The General Presidents’ Committee shall be informed as to the identity
of the Contractor’s Representative.

ARTICLE XI: LOCAL UNION REPRESENTATIVES

1.  Officials of any of the signatory Unions shall be provided access to projects covered
by this Agreement. Requests shall be arranged through the Contractor for such visitations in
keeping with Owner’s uniform rules of safety and security as expeditiously as possible. Each
Local Union shall designate one (1) official as its representative and so inform the Contractor.
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2. Ifrelations between the Local Union Representative and the Contractor become
non- cooperative, the Contractor may request the Administrator of the General Presidents’
Committee on Contract Maintenance to investigate the circumstances and take the necessary
action to keep this Agreement enforced in good faith. Continuing problems will be resolved by the
General Presidents’ Committee on Contract Maintenance and the Contractor’s representatives.

ARTICLE Xli: WAGE RATES. FRINGE BENEFITS. AND PAYDAY

1. Wage rates may be established by the General Presidents’ Committee in the
respective area or locality in which this Agreement is effective and shall be specified in Schedule
“A” attached hereto. Where a wage modification is in effect, apprentices shall be paid in
accordance with local area apprentice requirements not to exceed 5% below the modified
journeyman wage rate.

2. Fringe benefits as negotiated in local and/or national working agreements shall be
paid in addition to wage rates as specified in Schedule “A”. Only bona fide fringe benefits which
accrue to the direct benefit of the individual craft employee are required. This includes health
& welfare funds, annuity, vacation, apprenticeship, training funds, and pension funds. Vacation
provisions contained in local agreements that accrue to the direct benefit of the individual craft
employee that are based upon length of service are bona fide fringe benefits. Construction
industry promotional funds are not applicable under terms of this Agreement.

3. This Agreement is an agreement under Section 8(f) of the National Labor Relations
Act (NLRA), which covers work performed in the building and construction industry and, as such,
all work performed under this Agreement qualifies for the Construction Industry Exemption under
the Employee Retirement and Income Security Act of 1974 (“ERISA”), as amended. If any Union
pension trust fund (“Fund”) covered by the terms and conditions of this Agreement does not
qualify for the Construction Industry Exemption authorized by Section 4203(B)(1)(i) of ERISA, as
amended, 29 U.S.C. 1383(b)(1)(B)(i), or has not taken the necessary steps to amend the Fund
documents to qualify for the Construction Industry Exemption as authorized by Section 4203 (B)
(1)(ii) of ERISA, as amended, 29 U.S.C. 1383(b)(1)(B)(ii); and to recognize the work performed
under this Agreement to qualify for the Construction Industry Exemption, the Contractor(s)
signatory to this Agreement will not be obligated to hire employees covered by such Fund.

4.  The Joint Labor/Management Interpretations Committee has determined that the
funds listed in Bulletin 2 meet the criteria set forth in Section 2 as bona fide fringe benefits.
Contractors must make the required contributions to these funds for work performed under this
Agreement if the funds are also recognized in the respective craft’s local collective bargaining
agreement covering the geographic territory of the project. Similar funds established by any
other labor agreement will not be recognized under this Agreement for mandatory payment but
such funds may be voluntarily paid by a Contractor working under this Agreement. Additionally,
provisions in other agreements that establish similar funds that require additional payments into
apprenticeship/training or other funds, should a Contractor decline to pay into such similar funds,
shall not be recognized under this Agreement. The Joint Labor/Management Interpretations
Committee will, upon request, review new jointly administered International Union monetary
funds to determine whether payments to such funds are required. (Bulletin 2)

5. Once a Contractor has been notified by certified mail, return receipt requested,
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that it is delinquent in contributions to fringe benefit funds which have been recognized as
payable under Sections 2 and 4 of this Article, and does not respond positively by forwarding
said contributions to the appropriate place of receipt within twenty (20) business days, the
affected union may legally withhold the services of its members. This provision shall not apply
to disputes over whether or not a trust fund contained in a local and/or national agreement is
recognized under this Agreement or to other disputes involving the contribution rate to be paid to
a specific fund. Such disputes are to be referred to the Joint Labor/Management Interpretations
Committee for resolution. Nothing contained herein shall permit a Union to establish picketing
or hand billing of any kind at any of the Contractor’s jobsites where this Agreement is in place.

6. The Contractor adopts and agrees to be bound by the written terms of legally
established trust agreements specifying the detailed basis on which payments are to be made
into, and benefits paid out of, such trust funds. Where a contribution schedule is adopted by
the parties to a local agreement in order to implement a rehabilitation plan under the Pension
Protection Act of 2006, such schedule shall become the applicable schedule for payment of
contributions by Contractors signatory to this Agreement. The Contractor authorizes the parties
to such trust agreements to appoint trustees and successor trustees to administer the trust funds
and hereby ratifies and accepts the trustees so appointed as if made by the Contractor. Nothing
contained in this Section is intended to require the Contractor to become a party to nor be bound
by a local collective bargaining agreement except for the employee benefit fund contributions as
required herein, nor is the Contractor required to become a member of any Contractor group or
association as a condition for making such contributions.

7. Payments to appropriate local union funds shall be made in accordance with the
provisions of the local and/or national union’s agreements. Where the local union agreement
provides for payment of benefits based on hours worked, it is understood that when shift work
is involved which provides eight (8) hours’ pay for a shift of less than eight (8) hours, payments
shall be made to said funds on the basis of eight hours per shift, provided a full shift is worked.

8.  When local union fringe benefit payments are expressed in terms of percentages,
this percentage shall be applied to the 100 percent wage rate contained in the local union
agreement, regardless of the wage rate applied to the General Presidents’ Project Maintenance
Agreement. This situation would occur only when it has been determined that a reduced wage
rate is applicable.

9.  Wage differential for foremen is established by the procedure set forth in the
appropriate local union construction agreement, and the established differential is then added to the
journeymen maintenance wage rate in the General Presidents’ Project Maintenance Agreement.

10. Each Contractor, of whatever tier, performing work under this Agreement shall
be required to contribute to the General Presidents’ Project Maintenance Agreement Labor-
Management Trust Fund. Such contributions shall be made on an annual basis. The amount to
be contributed shall be determined by the Fund Trustees. Payment shall be made within thirty
(30) days of notification by the Administrator of the General Presidents’ Project Maintenance
Agreement to the Contractor of the amount owed. The failure of a Contractor to make the
required contributions in a timely manner shall constitute a material breach of the Agreement
and as such, the Fund Trustees are empowered to take any or all of the actions outlined in the
following paragraph to collect the amounts owed.
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11. Contractors who fail to pay contributions or other payments owed to the General
Presidents’ Project Maintenance Agreement Labor-Management Trust Fund within thirty (30)
days of the date when such contributions or other payments are due shall be liable to the Trust
for all costs of collection incurred by the Trust, including attorneys’ fees and court costs. The
Trustees are empowered to initiate proceedings at law or equity, or to take any other action
necessary (including but not limited to termination of the Agreement) to collect contributions and
all other payments due.

12. For purposes of this Agreement, wage premiums established under local and/
or national agreements affecting maintenance, repair or renovation work such as hazard pay,
acid pay, high or low work and other similar premiums shall not be applicable to this Agreement.
Classifications in local union agreements that circumvent the intent and purposes of this section
that require no additional skills are not recognized under the terms of this Agreement.

13. Under the terms of this Agreement, no subsistence, travel allowance, mileage, or
pay for travel time will be paid to any employee.

14. When zone-type wage structures are established in the area of the project, the
project for the purposes of this Agreement will be considered as if it was within the area of the
base zone rate.

15. After the Contractor’s operation has commenced in any particular area, no
subsequent change in wages or working conditions in such area will become effective insofar
as the Contractor is concerned, except to the extent that any such change in wages or working
conditions shall have been agreed upon and in accordance with the effective date agreed upon
in negotiations between the Local Union having jurisdiction over the area and a recognized
bargaining agency of contractors in such area.

16. ltis further agreed that at the implementation of a new project or any major change
in policy on an existing project a pre-job meeting will be held jointly by the General Presidents’
Committee on Contract Maintenance, the crafts involved and the Contractor’s representatives.
Minutes of this meeting will be made available to all concerned for guidance in the administration
of the project.

17. Wages will be paid weekly. The payroll period to close so that no more than three
(3) working days (excluding holidays) will be held back and payments to be made before the end
of the employee’s shift. If a Contractor fails to provide the proper wage payment on payday
either by failing to pay at all or by providing employees with unfunded checks, employees so
affected shall be entitled to four (4) hours’ straight time pay for each 24-hour period or portion
thereof that said employees must wait to receive the proper payment. The Contractor will
not be assessed the above penalty if, in the opinion of the Joint Labor/Management GPPMA
Grievance Committee, the reason the Contractor failed to make timely payment was due to
circumstances beyond its control. Additionally, errors in time sheets or payroll checks that result
in an employee being paid an incorrect amount shall not trigger the penalty provided that the
Contractor pays the employee the correct amount in a timely manner.

18. A Contractor may provide employees payroll earnings exclusively via Electronic Direct
Deposit or, in the event the employee does not have a bank account, Electronic Debit Card Deposit,
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provided the remainder of the requirements of Section 17 are maintained. All employees shall
receive a paper earnings statement for all payroll related deposits and, for those employees who
receive payroll compensation via a debit card, one transaction per payroll period will be without fee
to the employee. Employees terminating employment will receive final payroll compensation in the
form of a paper check on their last day of employment subject to the exception in Section 19 of this
Article for employees who quit without giving sufficient notice to the Contractor.

19. Lay off is pay off - Terminated employees shall be paid on the day of termination.
Each Contractor shall pay four (4) hours pay to a terminated employee for each 24 hour period
said employee must wait for his final pay. An employee who quits without giving sufficient notice
to his Contractor shall be paid on the regular payday at the job site, or may have his final pay
mailed to his address of record.

20. Any Contractor working under the GPPMA will comply with all local and national
apprenticeship standards established by the Joint Apprenticeship Training Committee.

21. There is no requirement to post a bond, provide monetary escrow or provide any
other form of guarantee of payment to fringe benefit funds unless it is specifically required by the
trust document of an individual fund.

ARTICLE Xlil: TWENTY-FOUR (24) HOUR RULE AND MEAL ALLOWANCE

1. The twenty-four (24) clock is determined by the starting time of the employee’s shift
on one day and ends with the starting time of the employee’s shift on the following day.

2. All'time worked before and after the employee’s shift hours in any twenty-four (24)
hour period or on the sixth (6th) day shall be paid at the rate of time and one-half. All time worked
on the seventh (7th) day and holidays shall be paid at the rate of double time. Any employee
working overtime beyond his/her shift shall be paid overtime.

3. When an employee is required to work more than two (2) hours of unscheduled
overtime beyond his/her regularly scheduled shift the Contractor will arrange either to have him/
her receive one (1) hot meal or give him/her $12.00 in lieu of the meal. This provision will be
repeated after each four (4) hours of overtime thereafter. Meal allowance is only applicable to
unscheduled overtime.

ARTICLE XIV: DAY WORK SCHEDULES

1. The standard work day shall be an established consecutive eight (8) hour period
between the hours of 7 a.m. and 5 p.m. exclusive of a thirty (30) minute lunch period. Forty (40)
hours per week shall constitute a week’s work Monday through Friday inclusive.

2. On any project when the job conditions dictate a change in the established starting
time, alternative shifts and/or a staggered lunch period on certain work of the project or with
individual crafts, the Contractor and the Local Union(s) involved shall mutually agree to such
changes. If a work schedule change cannot be mutually agreed to between the Contractor and
the Local Union(s) involved, the hours fixed in the Agreement shall prevail. However, the parties
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involved shall have the prerogative of calling on the Committee as a whole to request such
change; requests shall be in writing; the Committee’s decision shall be final.

3.  Job site conditions sometimes warrant a change in the regular lunch period. It shall
be the Contractor’s option to pay the employee to “eat on the fly” or have the employee take the
full one-half (1/2) hour lunch period.

If an employee is required to take a lunch break more than one hour prior to or more than
one hour beyond the regularly scheduled lunch period, he shall be paid for the lunch period at
the appropriate premium rate.

In cases where shifts are scheduled for more than ten hours, the Contractor will have the
option of scheduling a non-paid lunch period or allow the employee to eat on the fly.

4.  Alltime before and after the established work day of eight (8) hours, Monday through
Friday, and all time on Saturday shall be paid for at the rate of time and one-half. All time on Sundays
and the holidays stated in Article XVI shall be paid for at the rate of double time. For the purpose
of computing overtime, the start of the work day shall be considered as the start of the day work
schedule as defined in this Article and continues for a 24-hour period. This shall include all work
performed on Saturday, Sunday and holidays. A request for variances from this provision may be
made to the General Presidents’ Committee pursuant to the provisions of Article |, Section 2.

5. Optional Four (4) day Work Week, Ten (10) Hours Per Shift Schedule, 4 x 10’s with and
without a Voluntary Make-up Day — In order to address the unique needs of a project, the Contractor
may request permission to implement either of the following 4 x 10’s schedules (with or without a
voluntary make-up day). The Contractor’s request should be in writing and shall be addressed to the
Administrator of the GPPMA. The written request should contain the following information:

. Contractor’s name and contact information

. GPPMA Contract Number

. Project Name and Location

. Owner

. Whether the request is for 4 x 10’s with or without a voluntary make-up day

(Option #1 or Option #2)

The Administrator of the GPPMA and the General Presidents’ Committee shall respond
in writing, either approving or disapproving the request, as expeditiously as possible. The
Contractor may not implement the new 4 x 10’s schedule until it has received written approval
from the Administrator. Once granted, the 4 x 10’s schedule shall be available to the Contractor
on the project for the duration of its GPPMA. The optional 4 x 10’s schedule does not allow for
any overtime other than casual or incidental overtime. Should the needs of the project be such
that other than casual or incidental overtime is required, the Contractor shall be required to
revert back to a 5 x 8’s schedule with appropriate overtime pay. The optional 4 x 10’s schedule
shall not be used to avoid paying overtime for the 9"" and 10" hour of work, Monday through
Thursday.

Option #1: Four (4) Day Work Week, Ten (10) Hours per Shift (4 x 10’s with Make-up Day)
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The Contractor may change the work week from five (5) days at eight (8) hours per
day to four (4) days at ten (10) hours per day and back again, provided the union is
given a minimum of four (4) calendar days’ notice of such change and such change
shall begin on Monday.

The Contractor has the option of establishing a four (4) ten (10) hour shift exclusive of the
thirty (30) minute lunch period at the straight time wage rate. The standard workday shall
be an established consecutive ten (10) hour day period between the hours of 6:00 am
and 6:30 pm exclusive of a thirty (30) minute lunch period scheduled by the Contractor
near the midpoint of the workday. Forty (40) hours per week shall constitute a week’s
work Monday through Thursday. In the event a job is down due to weather conditions, a
holiday or other conditions beyond the control of the Contractor, then Friday may, at the
option of the Contractor, be worked as a make-up day at the straight time wage rate. All
affected employees will be eligible to work the make-up day and a minimum of ten (10)
hours will be scheduled and worked, weather permitting. Straight time is not to exceed
ten (10) hours a day or forty (40) hours per week. Starting time will be designated by the
Contractor; the Union will be advised of the starting time.

A Contractor may establish two (2) four (4) day, ten (10) hour shifts at the straight time
wage rate Monday through Thursday. These shifts are exclusive of the thirty (30) minute
lunch period. The day shift shall work four (4) days at ten (10) hours for ten (10) hours

pay per day. The second shift shall work four (4) days at nine and one-half (9-1/2) hours
for ten (10) hours pay per day. In the event the job is down due to weather conditions, a
holiday or other conditions beyond the control of the Contractor, then Friday may, at the
option of the Contractor, be worked as a make-up day at the straight time wage rate. All
affected employees will be eligible to work the make-up day and a minimum of ten (10)
hours will be scheduled and worked, weather permitting. Straight time is not to exceed
ten (10) hours a day or forty (40) hours per week.

Employees who inform their Contractors on the last scheduled workday prior to the
make-up day that they do not wish to work the make-up day, will not be penalized.

Employees who are scheduled to work less than forty (40) hours from hire date to
termination shall receive overtime pay for all hours worked in excess of eight (8)
hours per day. In such cases, the Contractor shall have the option to work those
employees on an eight (8) hour schedule.

Option #2: Four (4) Day Work Week, Ten (10) Hours per Shift (4 x 10’s without Make-up Day)

A.

The Contractor may change the workweek from five (5) days at eight (8) hours per
day to four days at ten (10) hours per day and back again, provided the union is
given a minimum of four (4) calendar days’ notice of such change and such change
shall begin on Monday.

The Contractor may establish a four (4) ten (10) hour shift exclusive of the thirty (30)

minute lunch period at the straight time wage rate. The standard workday shall be
an established consecutive ten (10) hour day period between the hours of 6:00 am
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and 6:30 pm exclusive of a thirty (30) minute lunch period scheduled by the
Contractor near the midpoint of the workday. Forty (40) hours per week shall
constitute a week’s work Monday through Thursday. Straight time is not to exceed
ten (10) hours a day or forty (40) hours per week. Starting time will be designated
by the Contractor; the Union will be advised of the starting time.

C. AContractor may establish two (2) four (4) day, ten (10) hour shifts at the straight
time wage rate Monday through Thursday. These shifts are exclusive of the thirty
(30) minute lunch period. The day shift shall work four (4) days at ten (10) hours for
ten (10) hours pay per day. The second shift shall work four (4) days at nine and
one-half (9-1/2) hours for ten (10) hours pay per day.

D. Employees who are scheduled to work less than forty (40) hours from hire date to
termination shall receive overtime pay for all hours worked in excess of eight (8)
hours per day. In such cases, the Contractor shall have the option to work those
employees on an eight (8) hour schedule. All time worked on Sunday and holidays
set forth in Article XVI of the General Presidents’ Agreement shall be paid for at the
rate of double time.

It is understood by the parties hereto that the General Presidents’ Committee reserves
the right to make periodic reviews to determine whether these provisions for 4 x 10’s serve the
purpose for which it was intended and may rescind these provisions if so determined.

6. Fatigue Management-Nuclear Power Plants-Optional Work Schedule (Bulletin 3)

This schedule may only be used for nuclear work and is an optional schedule which
may be implemented at the discretion of the Contractor. Other work week schedules may be
developed by the Contractor and applicable local unions and/or local building trades council.
Final approval of such other work week schedules must be granted by the General Presidents’
Committee.

A. On projects subject to the Nuclear Regulatory Commission’s Rule limiting
hours an employee may work to seventy-two (72) hours per week, the
Contractor may establish a six (6) day, twelve (12) hour shift. All time on
site, including lunch, shall be paid time. When implemented, each
employee shall receive thirty-two (32) hours straight time pay, twenty-eight
(28) hours pay at the rate of time and one-half (1.5x), and twelve (12) hours
pay at double (2x) time. To be paid, hours must be worked. Each
employee shall be designated a day off during each full seven (7) day work
week. The following chart provides an example of how the work hours are
to be paid during the six (6) day work week.

Example

S M T W T F S

8 8 8 0 8 8 8
ST ST 1.5x  off 2x ST ST
4 4 4 0 4 4 4
1.5x  1.5x 1.5x 2X 1.5x  1.5x
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B. The day before the designated day off will be paid at the rate of time and
one-half (1.5x) and the day after the designated day off will be paid at the
double time (2x). The intent of this provision is to equalize pay for all craft
persons for the week. The provisions of Article XVI regarding payment of
Holidays worked and Article XV regarding payment of Shift Work
Conditions shall not apply. This seventy-two (72) hour work week option
may only be utilized for up to sixty (60) consecutive days. For work days
beyond the sixtieth (60™") day, the Contractor and applicable local unions
will develop a work schedule consistent with the applicable federal
regulations and applicable rates of compensation.

7. Employees will ingress the project at the start of the shift on the employee’s time
and egress the project at the end of the shift on the Contractor’s time.

ARTICLE XV: SHIFT WORK CONDITIONS

1. When so elected by the Contractor, multiple shifts of at least three (3) consecutive work
days duration may be worked. When two (2) or three (3) shifts are worked, the first (1st) or day shift
will be eight (8) hours worked for eight (8) hours’ pay. The second (2™) shift shall be seven and one-
half (772) hours worked for eight (8) hours’ pay. The third (3") shift shall be seven (7) hours worked
for eight (8) hours’ pay. If Saturday and/or Sunday are worked to establish a shift, they shall be paid
at the appropriate premium rate. The shift schedule may begin on any day of the week. The shift
may be worked on a two-to-three shift basis. In the event overtime is worked on the first shift, it shall
commence after eight (8) hours, on the second shift after seven and one-half (7°) hours, and on
the third shift after seven (7) hours. When an individual works through two (2) consecutive eight (8)
hour work periods, he/she shall remain on overtime until he/she receives a shift break of a minimum
of seven (7) hours. This does not apply to call-ins as defined in Article XVII. The Contractor may
establish extended scheduled overtime with respect to any shift. In the event that an employee does
not work a full second or third shift, said employee shall be paid for actual time worked, plus one-
half hour for the second shift and actual time worked plus one hour for the third shift. On two (2) shift
operations, regardless of starting time and whether or not the shifts range from eight (8) to twelve
(12) hours in duration, the shift premium for the second shift shall be seven and one-half (7 ') hours
worked for eight (8) hours pay plus applicable overtime. This shall also apply on work performed
on weekends and holidays. For purposes of computing overtime, the start of the work day shall
be considered as the start of the day work schedule as defined in Article XIV of the Agreement
and continue for a 24-hour period. This shall include all work performed on Saturday, Sunday
and holidays. A request for variances from this overtime provision may be made to the General
Presidents’ Committee pursuant to the provisions of Article |, Section 2.

2. Any violation of the shift provisions to circumvent the regular overtime provisions of
this Agreement by unnecessary fluctuation of the three (3) consecutive work day provision then
all employees on such shifts will be paid at the appropriate overtime rate.

3. Where a shift or shifts are established, the Contractor is required to work building
tradesmen for a minimum of three (3) days on the second and/or third shifts. Building tradesmen
may be added or deducted from each shift as needed. However, a failure to maintain any shift
for three (3) days minimum will require the Contractor to compensate each employee on the
shift which was cancelled under the overtime provisions of this Agreement.
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4. The determination of the start of multiple shifts is the prerogative of the Contractor.
Where job conditions and/or work schedules of the Owner require changes in starting times
or multiple starting times for shifts, then such times may be implemented by the Contractor
as needed. When such changes in starting times or multiple starting times are necessary,
the Contractor shall notify the local unions and the Administrator of the General Presidents’
Committee on Contract Maintenance advising of the effective date and reasons for same.
When multiple starting times are being used, if one-half or more of the normal work hours fall
within the regularly scheduled work hours of a particular shift, then that shift must be used to
determine the proper shift premium for the entire shift. Overtime hours shall not be used in
determining the normal work hours of a shift. If it is necessary to use employees from a previous
shift within a twenty-four (24) hour period, overtime provisions of Article XIV, shall apply and will
be considered the beginning of the three (3) consecutive work days.

5. The terms of the shift arrangement shall be deemed fulfilled as long as the shifts
remain intact. The number of craft workers and/or crafts may be increased or decreased as the
work load requires, with no requirement that an individual craft work the three (3) full days.

6. The pay for the second (2nd) and third (3rd) shifts shall be equivalent of eight (8)
times the employee’s straight time hourly rate.

ARTICLE XVI: HOLIDAYS

1. The following seven (7) days shall constitute the legal holidays within the terms
of this Agreement, except mutually agreed to changes with the Committee: New Year’s Day,
President’s Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.

These are not paid holidays. However, if the employee is scheduled to work on a holiday
as observed under the terms of the Agreement, he/she is to be paid double time.

When a timely request in writing has been submitted by the Contractor to the Committee,
a holiday may be changed to fit the client’s need. It is possible to mutually change the holidays
listed in this Agreement to conform with clients’ and/or local observance, but the number of
holidays shall not exceed seven (7).

Where a plant has more than seven (7) holidays, only the seven (7) holidays stipulated
in this Agreement will prevail for premium pay when worked. Plant management may have two
alternatives for this type of situation. In the event the entire plant is shut down and there are no
work orders, there will be no work for the Building Trades crafts on that day. However, in some
plants, due to the shutdown of the plant operation, the client will utilize this holiday to perform
maintenance, repair and renovation work with the Building Trades crafts.

2. It will not be considered a violation of this Agreement for the contractor to conform
to the Owner’s request to “not schedule” some or all of the contractor’s employees for short
durations because the Owner’s in-house employees will also be scheduled off and the plant
will either not be in operation, or the in-house crews and supervisors will be greatly diminished
because of an in-plant holiday, holidays or an in-plant vacation week when all but minimal in-
house crews will be scheduled to handle any emergencies that may arise when the rest of the
in-plant employees are scheduled off. However, if an individual craft employee requests a layoff
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in situations involving more than two (2) days so that he /she can return to the out-of-work list
at his/her hiring hall to avoid losing wages, the layoff must be granted by the Contractor. The
termination must not be designated as a quit.

3. Ifany of the above holidays fall on Sunday, Monday shall be observed as the holiday;
if any of the above holidays fall on Saturday, Friday shall be observed as the holiday. For premium
purposes, holidays celebrated as such shall be utilized for the computation for overtime pay.

ARTICLE XVIi: REPORTING TIME AND CALL-INS

1. Reporting Pay

When an employee or new hire reports to work on any shift between the established
hours of his/her regular work and is not given the opportunity to work because none was
available and was not notified before the completion of the previous day’s work, he/she shall be
paid two (2) hours reporting time.

When employees start to work they shall be paid not less than four (4) hours and if
they work beyond the four (4) hours, they shall be paid for actual time worked. It shall be the
Contractor’s prerogative whether or not to stop work.

If an employee refuses to start or stops work on his/her own volition, the minimum set
forth herein shall not apply.

Reporting pay as defined in this Article shall be paid at the straight time hourly rate.
However, when employees report for scheduled work on Saturday, Sunday or on holidays and
are not given the opportunity to work because none is available, they shall be paid two (2) hours
pay at the appropriate overtime rate, time and one-half (1-1/2x) for Saturdays and double time
(2x) for Sundays and holidays.

Scheduled work occurs when employees are notified during their last regularly scheduled
work day that they are scheduled to work on Saturday or Sunday.

2. Call-ins

A Call-in shall be defined as notification to report for work by whatever means to an
employee for work outside of his/her regular shift or regularly scheduled day off or holiday. For
purposes of computing overtime, the start of the work day shall be considered as the start of the
day work schedule as defined in Article XIV of the Agreement and continue for a 24-hour period.
This shall include all work performed on Saturday, Sunday and holidays. A request for variances
from this overtime provision may be made to the General Presidents’ Committee pursuant to the
provisions of Article 1, Section 2.

Call-ins as defined above shall be paid in accordance with one of the following
categories:

A. AcCall-in prior to and continuous with an employee’s normally scheduled shift shall
be paid for on the basis of hours actually worked at the applicable overtime rate.
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B. When an employee is called into work before the established starting time and after
the established quitting time of his/her regular shift, he/she shall be paid not less than
four (4) hours at the applicable rate and if he/she works beyond the four (4) hours,
he/she shall be paid for actual hours worked except when the call-in is prior to and
continuous with his/her normal work hours.

C. When an employee is called in to work at or after the established starting time on
Saturday, Sunday, scheduled day off or holidays, he/she shall be paid not less than
four (4) hours at the applicable overtime rate for that day except when his/her call-in
is prior to and continuous with his/her normal work hours.

D. Ifthereis an overlapping of a worker’s time from the fifth (5"") day to the sixth (6'") day,
the sixth (6') day to the seventh (7*) day, or holidays as a result of a Call-in from one day
to the next, the employee shall be paid under the four (4) hour plan as outlined in Section
2(C) of this Article at the applicable overtime rate, but at no time will he/she receive the
four (4) hour guarantee more than once for any one Call-in.

E. Holidays that are celebrated by Owner’'s employees that are not consistent with those set
forth in Article XVI of this Agreement are considered normal work days under the terms of
this Agreement. If all or a portion of the work orders are withheld by the Owner on these
Owner holidays, then these days shall be considered scheduled days off for employees
affected. If the affected employees are then subsequently called into work, they shall be
paid in accordance with Section 2(C) of this Article.

3. Ona Call-in when guaranteed hours prevail, the employee may be required to work the
necessary time guaranteed by the Contractor. If an employee shall stop work for reasons of his/ her
own and without the approval of the Contractor’s representative, he/she shall be entitled to pay for the
hours actually worked in the day, and the four (4) hour minimum conditions shall not apply.

ARTICLE XVIil: TOOL ROOMS

1. The Contractor and the Unions agree that it shall be the Owner’s prerogative to
maintain and operate a general centrally located tool room and warehouse. The Unions agree
that the manpower required for the operation of the centrally located tool room and warehouse
may at the Owner’s option be employed directly by the Owner.

Craft personnel who customarily provide their own tools and equipment shall provide the
same tools and equipment under this Agreement.

2. Ifitis the intention of the Contractor to establish area tool rooms and warehouses as

required for efficient service in the plant, these area tool rooms and warehouses will be manned
under the terms of this Agreement.

ARTICLE XIX: FIRST AID, SAFETY AND WORKERS COMPENSATION

1.  The employees covered by the terms of this Agreement shall at all times while in
the employ of the Contractor be bound by the safety rules and regulations as established by the
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Owner and/or Contractor. These rules and regulations are to be posted at conspicuous places
throughout the plant.

2. When required for the Project, the employee shall furnish and wear “Personal
Protection-Protective Footwear” (Safety Shoes) that meet the requirements of ASTM F2413 as
defined by OSHA standards.

3. When an Owner/Contractor furnishes modesty garments and other personal
protective clothing on a Project, the Owner/Contractor will be responsible for laundering and
maintaining such protective clothing.

4. When employees are required to wear safety glasses that exceed the requirements
of OSHA Safety and Health Standards (29 CFR 1910.133), these glasses must be furnished at
no cost to the employees regardless of prescription requirements.

5. The parties to this Agreement do hereby recognize the need to provide a drug-
free and alcohol-free workplace. The parties to the Agreement agree to comply with any Owner
mandated substance abuse program. In order to produce as safe a workplace as possible, it
is understood and agreed that the Contractor and the employees shall abide by the rules and
provisions of the implemented substance abuse program which may include the following types
of testing: pre-employment, reasonable suspicion, post incident, and random where allowed by
law. Any discriminatory practices under this Article shall be subject to the grievance procedure.
All substance abuse programs shall be submitted to the GPPMA Committee for distribution prior
to implementation.

6. An employee/applicant who has submitted a specimen for a screen and whose drug
test ultimately results in “Current” (Negative, Compliant) status, shall be compensated for any
time that his/her scheduled shift/shifts worked while waiting for the final/confirmed result of the
drug test, provided:

A. The employee/applicant provides accurate contact information on the
Chain of Custody form, cell phone or home phone number, to the Contractor
so he/she can be reached by the Medical Review Officer (MRO).

B. The employee/applicant is available for contact by the MRO between 8 a.m.
and 4 p.m.; and

C. The employee/applicant provides the MRO with requested information in a
“timely” manner.

Failure by the employee/applicant to comply with the above conditions will result in
forfeiture of any waiting pay/allowance.

An employee/applicant whose ultimate substance abuse analysis results in “Non-
Current” (non-negative, out of compliance) will not be compensated for any waiting time
incurred.

7. The Contractor and local unions are encouraged to negotiate and implement
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alternative dispute resolution procedures to resolve workers’ compensation claims disputes
when and where permissible and/or legal. Such alternative dispute resolution procedures when
implemented will be final and binding on the parties and shall be made a part of the Agreement
to the extent permitted by law.

8. On the day the employee is injured and it is necessary to see a doctor, the
employee will be taken to the doctor and shall be paid for time worked but not less than eight
(8) hours’ pay at the applicable rate. If subsequent visits are required, the appointments will be
made after regular working hours by the company doctor, if possible. If, through no fault of the
employee, the doctor requires that an appointment be made during regular working hours, the
employee shall not lose any time. However, if the employee desires to make an appointment
during working hours, he/she may do so and will not be paid for any loss of time. If subsequent
visits are required and an employee chooses to see a doctor other than the company doctor, it
will be on his/her own time.

ARTICLE XX: PROJECT RULES AND REGULATIONS

1. ltis agreed that the Contractor may implement reasonable project rules and
regulations, and such rules and regulations shall be distributed to all employees on the project.

2. ltis understood that these rules and regulations shall not be inconsistent with the
terms of this Agreement.

3. Violations of the project rules and regulations is just cause for disciplinary action
subject to Article VII (Grievance Procedure) of the Agreement.

ARTICLE XXI: PROTECTIVE LEGISLATION

All employees covered by this Agreement shall have the protection of all existing federal,
state and local laws applicable to employees in general.

ARTICLE XXIl: PERIODIC CONFERENCE

Periodic Conferences shall be held by the parties from time to time for the purpose of
discussing matters of mutual interest.

ARTICLE XXIlI: SUBCONTRACTING

A. Contractor may subcontract work under the terms of the General Presidents’ Project
Maintenance Agreement (GPPMA) granted for that site. A Contractor wishing to subcontract
work must submit a “Request to Subcontract” form to and receive written approval from the
Administrator of the General Presidents’ Project Maintenance Agreement prior to awarding any
subcontract. All approved subcontractors must sign a “Letter of Assent” form prior to starting
work on the project. The “Request to Subcontract” form and the “Letter of Assent” are set forth in
Bulletin 4 and must be completed and submitted electronically at: https://nabtu.org/agreements/

appma. (Bulletin 4)

23





ARTICLE XXIV: HELMETS TO HARDHATS

1. The Contractors and Unions recognize a desire to facilitate the entry into the
building and construction trades of veterans and members of the National Guard and Reserves
who are interested in careers in the building and construction industry. The Contractors and
Unions agree to utilize the services of the Center for Military Recruitment, Assessment and
Veterans Employment (hereinafter “Center”), a joint Labor-Management Cooperation Trust,
established under the authority of Section 6(b) of the Labor-Management Cooperation Act of
1978, 29 U.S.C. Section 175(a), and Section 302(c)(9) of the Labor-Management Relations Act,
29 U.S.C. Section 186(c)(9), and a charitable tax exempt organization under Section 501(c)(3)

of the Internal Revenue Code, and the Center’s “Helmets to Hardhats” program.

2. Each Contractor shall contribute to the Center the amount of five cents ($0.05) per
hour for each hour worked by each individual employee covered by this Agreement. Payment
shall be forwarded monthly to the Center. The contribution form is set forth in Bulletin 5 and
may be downloaded from https://nabtu.org/agreements/. (Bulletin 5)

3. Once a Contractor has been notified by certified mail, return receipt requested, that
it is delinquent in contributions to the Center, and does not respond positively by forwarding said
contributions to the appropriate place of receipt within twenty (20) business days, the affected
union may legally withhold the services of its members. Nothing contained herein shall permit a
Union to establish picketing or hand billing of any kind at any of the Contractor’s jobsites where
this Agreement is in place.

4. The Contractor adopts and agrees to be bound by the written terms of the Center’s
legally established trust agreement. The Contractor authorizes the parties to such trust
agreement to appoint trustees and successor trustees to administer the trust fund and hereby
ratifies and accepts the trustees so appointed as if made by the Contractor. Nothing contained
in this Section is intended to require the Contractor to become a party to nor be bound by a
local collective bargaining agreement nor is the Contractor required to become a member of any
Contractor group or association as a condition for making contributions.

ARTICLE XXV: GENERAL SAVINGS CLAUSE

1. Any provisions in this Agreement which are in contravention of any federal, state,
local or county regulation or laws affecting all or part of the limits covered by this Agreement
shall be suspended in operation within the limits to which such law or regulation is in effect. Such
suspension shall not affect the operation of any such provisions covered by this Agreement, to
which the law or regulation is not applicable. Nor shall it affect the operations of the remainder of
the provisions of the Agreement within the limits to which such law or regulation is applicable.

2. Itis mutually agreed by the parties hereto that if any liability by signatory
International Unions to this Agreement should arise, such liability shall be several and not joint.

ARTICLE XXVI: WORK STOPPAGES

1.  THERE SHALL BE NO STRIKES, WORK STOPPAGES, PICKETING OR SLOW-
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DOWNS BY THE UNIONS OR EMPLOYEES AGAINST THE CONTRACTOR ORANY OTHER
CONTRACTOR(S) PERFORMING WORK ON THE PROJECT SITE THAT WOULD AFFECT THE
TERMS OF THIS AGREEMENT. THERE SHALL BE NO LOCKOUTS BY THE CONTRACTOR(S).

2. To achieve this end, the following procedures will be followed:

A. If the Contractor contends that any Union has violated this Section, it will notify
immediately the General President(s) of the Union(s) involved advising of that
fact. The President(s) will then immediately instruct the Local Union(s) to cease
any violation of this Section and advise the Contractor and Committee Chairman
of action taken.

B. After twenty-four (24) hours from the above mentioned notice, if for any reason
corrective action has not taken effect, the Contractor shall notify the Chairman of
the Committee who will immediately institute any necessary further action. In the
event that said further action on the part of the Chairman becomes necessary, it
is understood that the General President(s) involved pledge their full cooperation
and institute any action necessary to protect the integrity of the project.

C. Ifany of the Unions or the employees contend that the Contractor has violated
this Section, such Unions on behalf of the employee will immediately notify the
designated representatives of the Contractor who will immediately take any
necessary steps within its means to bring about corrective action.

3. A Contractor may participate in local labor agreement negotiations. Such partici-

pation shall not interfere with nor change the provisions of this Article for the project(s) being
performed under this Agreement.

ARTICLE XXVII: TERMS OF THE AGREEMENT
This Agreement shall be in full force and effect for a period of one (1) year from the date
of signature and shall continue from year to year thereafter unless sixty (60) days’ notice of

termination is given by either party.

Signed this day of , 20

FOR THE COMPANY:

Name and Title

Name of Contractor

GPPMA #
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FOR THE UNIONS:

es T. Callahan Terry M. Larkin
eneral President General President
International Union of Operating Engineers International Association of Heat & Frost Insulators & Allied
Workers
Eric M. Dean Kerrfioth W. Cooper
General President International President
International Association of Bridge, Structural, Ornamental and International Brotherhood of Electrical Workers

Reinforcing Iron Workers

Tl W Wt K— 06k

Kevin D. Sexton

Mark McManus General President

General President Operative Plasterers’ & Cement Masons’ International Association
United Association of the Plumbing & Pipe Fitting Industry of the  of the US & Canada

United States & Canada

sl Ber B

Brent D. Booker

Timothy J. Driscoll General President

President Laborers’ International Union of North America
International Union of Bricklayers and Allied Craftworkers

ames Williams Jr. Michael Coleman
General President General President
International Union of Painters and Allied Trades Sheet Metal, Air, Rail and Transportation
ames A. Hadel Warren Fairley /
International President International President
United Union of Roofers, Waterproofers and Allied Workers International Brotherhood of Boilermakers, Iron Ship Builders,

Blacksmiths, Forgers & Helpers

A
Sean M. g-j //%/%%WL

General President 4
International Brotherhood of Teamsters Douglas J. Mcarron

General President

United Brotherhood of Carpenters & Joiners of America
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Base Period

		Base Period - Sampling, Analysis & Characterization of Unknown Chemicals

		Category								All Inclusive Unit Rate /
Sample		Quantity		Total Non-Rad		Total Rad

		Radiological										250				$0.00

		Non-Radiological										250		$0.00

		Handling, Packaging, Transportation and Final Disposal of Chemicals

		Chemical Category		Physical
Form		Unit		All Inclusive Price/Unit:
Radiological		All Inclusive Price/Unit Non-
Radiological		Quantity		Total Non-Rad		Total Rad

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Solid		Lbs.						50		$0.00		$0.00

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Liquid		Gal.						50		$0.00		$0.00

		RCRA Organic		Solid		Lbs.						50		$0.00		$0.00

		RCRA Organic		Liquid		Gal.						50		$0.00		$0.00

		Acids		Solid		Lbs.						50		$0.00		$0.00

		Acids		Liquid		Gal.						50		$0.00		$0.00

		Bases		Solid		Lbs.						50		$0.00		$0.00

		Bases		Liquid		Gal.						50		$0.00		$0.00

		Flammable and Ignitable		Solid		Lbs.						50		$0.00		$0.00

		Flammable and Ignitable		Liquid		Gal.						50		$0.00		$0.00

		Reactive		Solid		Lbs.						50		$0.00		$0.00

		Reactive		Liquid		Gal.						50		$0.00		$0.00

		Oxidizing Substances		Solid		Lbs.						50		$0.00		$0.00

		Oxidizing Substances		Liquid		Gal.						50		$0.00		$0.00

		Toxic Substances		Solid		Lbs.						50		$0.00		$0.00

		Toxic Substances		Liquid		Gal.						50		$0.00		$0.00

		Corrosives		Solid		Lbs.						50		$0.00		$0.00

		Corrosives		Liquid		Gal.						50		$0.00		$0.00

		Poisons		Solid		Lbs.						50		$0.00		$0.00

		Poisons		Liquid		Gal.						50		$0.00		$0.00

		Antifreeze		Solid		Lbs.						50		$0.00		$0.00

		Antifreeze		Liquid		Gal.						50		$0.00		$0.00

		Aerosols		Solid		Lbs.						50		$0.00		$0.00

		Aerosols		Liquid		Gal.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Solid		Lbs.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Liquid		Gal.						50		$0.00		$0.00

		Epoxy Resin		Solid		Lbs.						50		$0.00		$0.00

		Epoxy Resin		Liquid		Gal.						50		$0.00		$0.00

		Used oil		Solid		Lbs.						50		$0.00		$0.00

		Used oil		Liquid		Gal.						50		$0.00		$0.00

		PCB Containing		Solid		Lbs.						50		$0.00		$0.00

		PCB Containing		Liquid		Gal.						50		$0.00		$0.00

		Pesticides and Herbicides		Solid		Lbs.						50		$0.00		$0.00

		Pesticides and Herbicides		Liquid		Gal.						50		$0.00		$0.00

		Peroxides		Solid		Lbs.						50		$0.00		$0.00

		Peroxides		Liquid		Gal.						50		$0.00		$0.00

		Inhalation Hazards		Solid		Lbs.						50		$0.00		$0.00

		Inhalation Hazards		Liquid		Gal.						50		$0.00		$0.00

		Maintenance Shop Supplies		Solid		Lbs.						50		$0.00		$0.00

		Maintenance Shop Supplies		Liquid		Gal.						50		$0.00		$0.00

		House Keeping Supplies		Solid		Lbs.						50		$0.00		$0.00

		House Keeping Supplies		Liquid		Gal.						50		$0.00		$0.00

		Lab Glassware Containing Residuals		NA		Per
Component						50		$0.00		$0.00

		Testing Equipment Tubing/Components containing residual sample material, solvents or
lubricants		NA		Per Component						50		$0.00		$0.00

		Total												$0.00







Option Period 1

		Option Period 1 - Sampling, Analysis & Characterization of Unknown Chemicals

		Category								All Inclusive Unit Rate /
Sample		Quantity		Total Non-Rad		Total Rad

		Radiological										250				$0.00

		Non-Radiological										250		$0.00

		Handling, Packaging, Transportation and Final Disposal of Chemicals

		Chemical Category		Physical
Form		Unit		All Inclusive Price/Unit:
Radiological		All Inclusive Price/Unit Non-
Radiological		Quantity		Total Non-Rad		Total Rad

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Solid		Lbs.						50		$0.00		$0.00

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Liquid		Gal.						50		$0.00		$0.00

		RCRA Organic		Solid		Lbs.						50		$0.00		$0.00

		RCRA Organic		Liquid		Gal.						50		$0.00		$0.00

		Acids		Solid		Lbs.						50		$0.00		$0.00

		Acids		Liquid		Gal.						50		$0.00		$0.00

		Bases		Solid		Lbs.						50		$0.00		$0.00

		Bases		Liquid		Gal.						50		$0.00		$0.00

		Flammable and Ignitable		Solid		Lbs.						50		$0.00		$0.00

		Flammable and Ignitable		Liquid		Gal.						50		$0.00		$0.00

		Reactive		Solid		Lbs.						50		$0.00		$0.00

		Reactive		Liquid		Gal.						50		$0.00		$0.00

		Oxidizing Substances		Solid		Lbs.						50		$0.00		$0.00

		Oxidizing Substances		Liquid		Gal.						50		$0.00		$0.00

		Toxic Substances		Solid		Lbs.						50		$0.00		$0.00

		Toxic Substances		Liquid		Gal.						50		$0.00		$0.00

		Corrosives		Solid		Lbs.						50		$0.00		$0.00

		Corrosives		Liquid		Gal.						50		$0.00		$0.00

		Poisons		Solid		Lbs.						50		$0.00		$0.00

		Poisons		Liquid		Gal.						50		$0.00		$0.00

		Antifreeze		Solid		Lbs.						50		$0.00		$0.00

		Antifreeze		Liquid		Gal.						50		$0.00		$0.00

		Aerosols		Solid		Lbs.						50		$0.00		$0.00

		Aerosols		Liquid		Gal.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Solid		Lbs.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Liquid		Gal.						50		$0.00		$0.00

		Epoxy Resin		Solid		Lbs.						50		$0.00		$0.00

		Epoxy Resin		Liquid		Gal.						50		$0.00		$0.00

		Used oil		Solid		Lbs.						50		$0.00		$0.00

		Used oil		Liquid		Gal.						50		$0.00		$0.00

		PCB Containing		Solid		Lbs.						50		$0.00		$0.00

		PCB Containing		Liquid		Gal.						50		$0.00		$0.00

		Pesticides and Herbicides		Solid		Lbs.						50		$0.00		$0.00

		Pesticides and Herbicides		Liquid		Gal.						50		$0.00		$0.00

		Peroxides		Solid		Lbs.						50		$0.00		$0.00

		Peroxides		Liquid		Gal.						50		$0.00		$0.00

		Inhalation Hazards		Solid		Lbs.						50		$0.00		$0.00

		Inhalation Hazards		Liquid		Gal.						50		$0.00		$0.00

		Maintenance Shop Supplies		Solid		Lbs.						50		$0.00		$0.00

		Maintenance Shop Supplies		Liquid		Gal.						50		$0.00		$0.00

		House Keeping Supplies		Solid		Lbs.						50		$0.00		$0.00

		House Keeping Supplies		Liquid		Gal.						50		$0.00		$0.00

		Lab Glassware Containing Residuals		NA		Per
Component						50		$0.00		$0.00

		Testing Equipment Tubing/Components containing residual sample material, solvents or
lubricants		NA		Per Component						50		$0.00		$0.00

		Total												$0.00







Option Period 2

		Option Period 2 - Sampling, Analysis & Characterization of Unknown Chemicals

		Category								All Inclusive Unit Rate /
Sample		Quantity		Total Non-Rad		Total Rad

		Radiological										250				$0.00

		Non-Radiological										250		$0.00

		Handling, Packaging, Transportation and Final Disposal of Chemicals

		Chemical Category		Physical
Form		Unit		All Inclusive Price/Unit:
Radiological		All Inclusive Price/Unit Non-
Radiological		Quantity		Total Non-Rad		Total Rad

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Solid		Lbs.						50		$0.00		$0.00

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Liquid		Gal.						50		$0.00		$0.00

		RCRA Organic		Solid		Lbs.						50		$0.00		$0.00

		RCRA Organic		Liquid		Gal.						50		$0.00		$0.00

		Acids		Solid		Lbs.						50		$0.00		$0.00

		Acids		Liquid		Gal.						50		$0.00		$0.00

		Bases		Solid		Lbs.						50		$0.00		$0.00

		Bases		Liquid		Gal.						50		$0.00		$0.00

		Flammable and Ignitable		Solid		Lbs.						50		$0.00		$0.00

		Flammable and Ignitable		Liquid		Gal.						50		$0.00		$0.00

		Reactive		Solid		Lbs.						50		$0.00		$0.00

		Reactive		Liquid		Gal.						50		$0.00		$0.00

		Oxidizing Substances		Solid		Lbs.						50		$0.00		$0.00

		Oxidizing Substances		Liquid		Gal.						50		$0.00		$0.00

		Toxic Substances		Solid		Lbs.						50		$0.00		$0.00

		Toxic Substances		Liquid		Gal.						50		$0.00		$0.00

		Corrosives		Solid		Lbs.						50		$0.00		$0.00

		Corrosives		Liquid		Gal.						50		$0.00		$0.00

		Poisons		Solid		Lbs.						50		$0.00		$0.00

		Poisons		Liquid		Gal.						50		$0.00		$0.00

		Antifreeze		Solid		Lbs.						50		$0.00		$0.00

		Antifreeze		Liquid		Gal.						50		$0.00		$0.00

		Aerosols		Solid		Lbs.						50		$0.00		$0.00

		Aerosols		Liquid		Gal.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Solid		Lbs.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Liquid		Gal.						50		$0.00		$0.00

		Epoxy Resin		Solid		Lbs.						50		$0.00		$0.00

		Epoxy Resin		Liquid		Gal.						50		$0.00		$0.00

		Used oil		Solid		Lbs.						50		$0.00		$0.00

		Used oil		Liquid		Gal.						50		$0.00		$0.00

		PCB Containing		Solid		Lbs.						50		$0.00		$0.00

		PCB Containing		Liquid		Gal.						50		$0.00		$0.00

		Pesticides and Herbicides		Solid		Lbs.						50		$0.00		$0.00

		Pesticides and Herbicides		Liquid		Gal.						50		$0.00		$0.00

		Peroxides		Solid		Lbs.						50		$0.00		$0.00

		Peroxides		Liquid		Gal.						50		$0.00		$0.00

		Inhalation Hazards		Solid		Lbs.						50		$0.00		$0.00

		Inhalation Hazards		Liquid		Gal.						50		$0.00		$0.00

		Maintenance Shop Supplies		Solid		Lbs.						50		$0.00		$0.00

		Maintenance Shop Supplies		Liquid		Gal.						50		$0.00		$0.00

		House Keeping Supplies		Solid		Lbs.						50		$0.00		$0.00

		House Keeping Supplies		Liquid		Gal.						50		$0.00		$0.00

		Lab Glassware Containing Residuals		NA		Per
Component						50		$0.00		$0.00

		Testing Equipment Tubing/Components containing residual sample material, solvents or
lubricants		NA		Per Component						50		$0.00		$0.00

		Total												$0.00







Option Period 3

		Option Period 3 - Sampling, Analysis & Characterization of Unknown Chemicals

		Category								All Inclusive Unit Rate /
Sample		Quantity		Total Non-Rad		Total Rad

		Radiological										250				$0.00

		Non-Radiological										250		$0.00

		Handling, Packaging, Transportation and Final Disposal of Chemicals

		Chemical Category		Physical
Form		Unit		All Inclusive Price/Unit:
Radiological		All Inclusive Price/Unit Non-
Radiological		Quantity		Total Non-Rad		Total Rad

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Solid		Lbs.						50		$0.00		$0.00

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Liquid		Gal.						50		$0.00		$0.00

		RCRA Organic		Solid		Lbs.						50		$0.00		$0.00

		RCRA Organic		Liquid		Gal.						50		$0.00		$0.00

		Acids		Solid		Lbs.						50		$0.00		$0.00

		Acids		Liquid		Gal.						50		$0.00		$0.00

		Bases		Solid		Lbs.						50		$0.00		$0.00

		Bases		Liquid		Gal.						50		$0.00		$0.00

		Flammable and Ignitable		Solid		Lbs.						50		$0.00		$0.00

		Flammable and Ignitable		Liquid		Gal.						50		$0.00		$0.00

		Reactive		Solid		Lbs.						50		$0.00		$0.00

		Reactive		Liquid		Gal.						50		$0.00		$0.00

		Oxidizing Substances		Solid		Lbs.						50		$0.00		$0.00

		Oxidizing Substances		Liquid		Gal.						50		$0.00		$0.00

		Toxic Substances		Solid		Lbs.						50		$0.00		$0.00

		Toxic Substances		Liquid		Gal.						50		$0.00		$0.00

		Corrosives		Solid		Lbs.						50		$0.00		$0.00

		Corrosives		Liquid		Gal.						50		$0.00		$0.00

		Poisons		Solid		Lbs.						50		$0.00		$0.00

		Poisons		Liquid		Gal.						50		$0.00		$0.00

		Antifreeze		Solid		Lbs.						50		$0.00		$0.00

		Antifreeze		Liquid		Gal.						50		$0.00		$0.00

		Aerosols		Solid		Lbs.						50		$0.00		$0.00

		Aerosols		Liquid		Gal.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Solid		Lbs.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Liquid		Gal.						50		$0.00		$0.00

		Epoxy Resin		Solid		Lbs.						50		$0.00		$0.00

		Epoxy Resin		Liquid		Gal.						50		$0.00		$0.00

		Used oil		Solid		Lbs.						50		$0.00		$0.00

		Used oil		Liquid		Gal.						50		$0.00		$0.00

		PCB Containing		Solid		Lbs.						50		$0.00		$0.00

		PCB Containing		Liquid		Gal.						50		$0.00		$0.00

		Pesticides and Herbicides		Solid		Lbs.						50		$0.00		$0.00

		Pesticides and Herbicides		Liquid		Gal.						50		$0.00		$0.00

		Peroxides		Solid		Lbs.						50		$0.00		$0.00

		Peroxides		Liquid		Gal.						50		$0.00		$0.00

		Inhalation Hazards		Solid		Lbs.						50		$0.00		$0.00

		Inhalation Hazards		Liquid		Gal.						50		$0.00		$0.00

		Maintenance Shop Supplies		Solid		Lbs.						50		$0.00		$0.00

		Maintenance Shop Supplies		Liquid		Gal.						50		$0.00		$0.00

		House Keeping Supplies		Solid		Lbs.						50		$0.00		$0.00

		House Keeping Supplies		Liquid		Gal.						50		$0.00		$0.00

		Lab Glassware Containing Residuals		NA		Per
Component						50		$0.00		$0.00

		Testing Equipment Tubing/Components containing residual sample material, solvents or
lubricants		NA		Per Component						50		$0.00		$0.00

		Total												$0.00







Option Period 4

		Option Period 4 - Sampling, Analysis & Characterization of Unknown Chemicals

		Category								All Inclusive Unit Rate /
Sample		Quantity		Total Non-Rad		Total Rad

		Radiological										250				$0.00

		Non-Radiological										250		$0.00

		Handling, Packaging, Transportation and Final Disposal of Chemicals

		Chemical Category		Physical
Form		Unit		All Inclusive Price/Unit:
Radiological		All Inclusive Price/Unit Non-
Radiological		Quantity		Total Non-Rad		Total Rad

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Solid		Lbs.						50		$0.00		$0.00

		Resource Conservation and
Recovery Act (RCRA) Inorganic		Liquid		Gal.						50		$0.00		$0.00

		RCRA Organic		Solid		Lbs.						50		$0.00		$0.00

		RCRA Organic		Liquid		Gal.						50		$0.00		$0.00

		Acids		Solid		Lbs.						50		$0.00		$0.00

		Acids		Liquid		Gal.						50		$0.00		$0.00

		Bases		Solid		Lbs.						50		$0.00		$0.00

		Bases		Liquid		Gal.						50		$0.00		$0.00

		Flammable and Ignitable		Solid		Lbs.						50		$0.00		$0.00

		Flammable and Ignitable		Liquid		Gal.						50		$0.00		$0.00

		Reactive		Solid		Lbs.						50		$0.00		$0.00

		Reactive		Liquid		Gal.						50		$0.00		$0.00

		Oxidizing Substances		Solid		Lbs.						50		$0.00		$0.00

		Oxidizing Substances		Liquid		Gal.						50		$0.00		$0.00

		Toxic Substances		Solid		Lbs.						50		$0.00		$0.00

		Toxic Substances		Liquid		Gal.						50		$0.00		$0.00

		Corrosives		Solid		Lbs.						50		$0.00		$0.00

		Corrosives		Liquid		Gal.						50		$0.00		$0.00

		Poisons		Solid		Lbs.						50		$0.00		$0.00

		Poisons		Liquid		Gal.						50		$0.00		$0.00

		Antifreeze		Solid		Lbs.						50		$0.00		$0.00

		Antifreeze		Liquid		Gal.						50		$0.00		$0.00

		Aerosols		Solid		Lbs.						50		$0.00		$0.00

		Aerosols		Liquid		Gal.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Solid		Lbs.						50		$0.00		$0.00

		Solvents – Chlorinated, Non- Chlorinated, Non-flammable,
Halogenated etc.		Liquid		Gal.						50		$0.00		$0.00

		Epoxy Resin		Solid		Lbs.						50		$0.00		$0.00

		Epoxy Resin		Liquid		Gal.						50		$0.00		$0.00

		Used oil		Solid		Lbs.						50		$0.00		$0.00

		Used oil		Liquid		Gal.						50		$0.00		$0.00

		PCB Containing		Solid		Lbs.						50		$0.00		$0.00

		PCB Containing		Liquid		Gal.						50		$0.00		$0.00

		Pesticides and Herbicides		Solid		Lbs.						50		$0.00		$0.00

		Pesticides and Herbicides		Liquid		Gal.						50		$0.00		$0.00

		Peroxides		Solid		Lbs.						50		$0.00		$0.00

		Peroxides		Liquid		Gal.						50		$0.00		$0.00

		Inhalation Hazards		Solid		Lbs.						50		$0.00		$0.00

		Inhalation Hazards		Liquid		Gal.						50		$0.00		$0.00

		Maintenance Shop Supplies		Solid		Lbs.						50		$0.00		$0.00

		Maintenance Shop Supplies		Liquid		Gal.						50		$0.00		$0.00

		House Keeping Supplies		Solid		Lbs.						50		$0.00		$0.00

		House Keeping Supplies		Liquid		Gal.						50		$0.00		$0.00

		Lab Glassware Containing Residuals		NA		Per
Component						50		$0.00		$0.00

		Testing Equipment Tubing/Components containing residual sample material, solvents or
lubricants		NA		Per Component						50		$0.00		$0.00

		Total												$0.00
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PART I-THE SCHEDULE

SECTION C- STATEMENT OF WORK
SITE LABOR SUPPORT FOR CHEMICAL REMOVAL ACTIVITIES

OVERVIEW

The purpose of this Contract is to provide targeted chemical removal cleanup for Southern Ohio
Cleanup Company (SOCCO) in support of the Department of Energy (DOE) Contract DE-AC30-
10CC40017, Portsmouth Decontamination and Decommissioning (D&D) Project at the Portsmouth
Gaseous Diffusion Plant (PORTS) near Piketon, Ohio.

The Contractor will provide Site Labor Support on a Time and Material basis to Southern Ohio Cleanup
Company in the execution of the environmental restoration of PORTS. The Contractor will provide the
necessary personnel, equipment and material to complete work activities identified in this Section C and
under the terms of the Contract.

Site Labor Support of Construction Activities

1.0 Project Description:

Except as otherwise expressly provided herein, Contractor shall supply all adequate and competent labor,
supervision, tools, equipment, incidentals, installed and consumable materials, services, testing devices
and each and every item of expense necessary for the supply, fabrication, field erection, application,
handling, hauling, unloading and receiving, installation, construction, assembly, evaluation, and quality
assurance for all chemicals and cleanup activities hereinafter called the Work.

The Portsmouth Gaseous Diffusion Plant (PORTS) hereinafter called the Company, intends to begin
deactivation of the buildings. The buildings have various chemicals; it has been determined that the
chemicals will need to be removed from the buildings before deactivation of the building can commence.
These chemicals, once deemed waste, will be considered Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA) waste. The objective of this Work is the compliant
characterization, packaging, transportation, shipment, treatment, and disposal of all chemicals currently in
the all buildings. The Work includes all planning, procedures, training, evaluation, characterization,
packaging, shipment, transportation, treatment, and disposal for the safe handling of the chemicals

1.1 Background: Gaseous Diffusion Plant (GDP) project is situated on a 3,777-acre parcel of
DOE owned land. Twelve hundred acres of DOE's property are located within the
facility's Perimeter Road and comprise the centrally developed portion of the facility.
Five hundred acres of the land within the Perimeter Road are fenced for controlled
access. Approximately 190 buildings are located within PORTS, and there are
numerous utility structures on the site. The DOE owned land outside the Perimeter
Road is used for a variety of purposes, including a water treatment plant, holding
ponds, sanitary and inert landfills, cemeteries, and open and forested buffer areas. The
majority of the site associated with the GDP is located within the fenced area. Within
this area is the core GDP including the three large process buildings and auxiliary
facilities





2.0 SPECIFICATIONS, DRAWINGS, ATTACHMENTS, AND EXHIBITS
All Work shall be performed in strict accordance with the following described specifications, drawings
and other documents, which by this reference are made a part hereof.

2.1 Specifications:
To be provided with Task Orders.

2.2 Drawings:
None

2.3 Attachments:
Note: For Attachment refer to Section "J" and Task Order specific attachments.

2.4 Exhibits:
To be provided with Task Orders.

2.5 References
To be provided with Task Orders.

3.0 Specific Work description:
The Work described in Articles 1.0 and 2.0 of this PART I shall include, but not be limited to, the
following:

3.1 The subcontractor shall furnish all: qualified labor, supervision and safety oversight, material,
equipment, licenses, pennits as required for receiving, consolidating, disposing of the chemicals
removed from the buildings, and related items required to perform chemical removal activities on
a Task Order basis. The scope of this effort includes both radiological and non-radiological
chemical compounds.

3.1.1 Contractor shall provide Craft Certifications as required i.e. certification, chemical
removal, etc.

3.1.2 Work Activities under this Time-And-Material contract will be issued on a Task
Order basis. Task Order scopes of work may contain drawings, specifications,
instructions, and/or requirements for scope execution.

3.1.3 Depending on Task Order requirements the Contractor will develop a task specific
Work Plan(s) or work to the Company provided Work Control Documents.

3.2 Material, Equipment, or Services Furnished:

Contractor shall be responsible for procuring all equipment and materials to perform the Task
Order. All material must be compliant with requirements as stated in the Task Order specific
Scope of Work, drawings, Engineering Change Requests (ECR's), Request for Information
(RFT's) or any other documents as directed by the Company. A list of estimated materials for
each Task will be supplied to the company prior to purchase and submitted in contractor's
estimate for each Task.





Contractor shall procure, receive, secure, inventory, and properly store materials until use. All
equipment procured/rented by contractor shall meet site requirements (i.e.: no suspect counterfeit
parts, no cracks in glass and be fully operational). All equipment attachments must be engineered
to match the equipment and operate as designed. Equipment with excessive wear will not be
acceptable. All equipment shall be OHSA and ANSI compliant. Equipment must be sized
appropriately to the scope of work being performed. All equipment manuals, recent maintenance
records, and annual inspections must be presented upon equipment arrival. The project contact or
the SOCCO Leased Equipment Manager must be contacted 24 hours prior to equipment
scheduled delivery or pick-up. All equipment keys must be managed and secured by a contractor
single point of contact when not in use.

3.2.1 Contractor shall work with SOCCO to provide all necessary resources for planning,
materials requisition and receipt, scheduling, installation of materials, equipment
operation, and services required in the Contract and Task Orders for work execution and
as deemed necessary by Company.

3.2.2 Contractor shall provide ample time for equipment to be radiological released prior
to return to vendor.

3.2.3 Contractor shall plan for work scheduling and meeting high hazard evaluation for
work as required by Task Order RFPs. Task Order planning will be performed prior to
Task Award by contractor management staffing.

3.2.4 Contractor shall provide a Task Order Proposal with back up documentation for all
issued Task Orders. Back up documentation is to include but not limited to: planned work
hours, schedule of work to be performed, equipment to do the work, materials and
manpower required.

3.2.5 Contractor shall be responsible for acquisition, inventory, control, and distribution
of all small tools and consumables related to Contract and Task Order work. Inventory
control will include a list of small tools and consumables. This list or log shall be
available to SOCCO for inspection upon request.

3.2.7 Contractor shall provide evidence of Licenses for Chemical Removal Contractor
This license is required for all chemicals work associated with this contract.

3.3 Commitment on Task Order Schedules and Budget:
Task Order progress will be analyzed using Earned Value Management.

3.3.1 Task Order Progress Reporting - Upon Task Order award the project schedule shall be
finalized and a cost and schedule baseline established to allow complete project status
tracking, and history. The schedule shall also show any significant site interface needs which
may impact the project schedule. Contractor shall prepare and submit a weekly report for
each Task Order detailing the following:

Project actual costs or Actual Cost of Work Performed (ACWP)

Estimate to complete (ETC)

Schedule status (percent complete by activity and task)

Task Order cost and/or schedule variance and cause of variance including
contractor caused delays, site interference, requirements changes resource
constraints, etc.)
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E. Recommendations for cost and schedule recovery/improvement as appropriate.
F. Identification of upcoming site interface needs or requirements

3.4 Productivity:

The contractor shall be responsible for the productivity of its employees. The responsibility shall
include, as a minimum, evaluating progress of work, taking appropriate actions to correct poor
productivity, and building a team ethic conducive to good productivity.

4.0 MOBILIZATION AND DEMOBILIZATION

4.1 BADGING, TRAINING AND SAFETY REQUIREMENTS:

Contractor personnel shall not be permitted unescorted access to any site facility without proper
training and badging. The Contractor shall be responsible for compliance with all safety, health,
security and other requirements of the project site. All work to be performed at the project site or
off-site facilities will be in compliance with the Security requirements as specified within the
contract.

Contractor shall obtain proper credentials from building X-801 badging station upon providing a
valid driver's license. Only U.S. Citizens will be permitted to work on this Contract. Safety
requirements are defined by but not limited to the Task Order specific Work Control Document,
Job Hazard Analysis, and Training Matrix as approved by SOCCO, and Contract terms and
Conditions.

4.2 CONTRACTOR SUBMITTALS
Contractor shall commence performance of planning; scheduling and generating requirements
contained in the submittal register for the work after receiving Notice to Proceed from Company.

4.2.1 Key Task Order Submittals are:
A. Work Plan
a. Submittal of the Work Plan shall be in accordance with Attachment J-6. The
Work Plan will include Task Order specific plans as applicable. All Plans shall
be approved by SOCCO prior to the start of work activities. The Contractor shall
follow the format specified in Attachment J-25.
B. Job Hazard Analysis
a. Analysis of the hazards associated with each work task, and associated controls
to mitigate the hazards see J-13.
C. Training Matrix
a. The training matrix submittal is for the purpose of defining the required training
to address the hazards associated with a specific task. J-13 Appendix 1 can be
used for the evaluation and incorporation of training needs.
D. Detailed Schedule
a. Producing task order producing Task Order specific schedules utilizing
Primavera P6 or equivalent scheduling software. Schedules required for Task
Order work are a Management Summary Level Schedule 1), Project Level
Schedule (Level 2), and a resource (manpower) loaded schedule). Schedules
shall be resource loaded (manpower and cost). Schedules shall be developed to
assure that productivity is optimized through efficient, safe work practices.

b. Additional submittals may be required depending on task specific needs.





4.3 MOBILIZATION

After all submittals have received an A or B status the company will then issue an Authorization
to Mobilize to the contractor at that time the contractor shall complete work as defined in
individual Task Orders.

The Subcontractor shall mobilize required equipment and materials to the site, and allow SOCCO
to conduct a baseline radiological survey and Inbound Equipment Inspection prior to entering the
work site location.

The Contractor shall set up and post appropriate project work boundaries and coordinate with the
Contract Technical Representative (CTR) to identify Storm Shelters, evacuation routes, assembly
points, break area, smoke area, rest room facilities, lay down and staging areas.

5.0 MATERIAL, EQUIPMENT, OR SERVICES FURNISHED BY COMPANY/GOVERNMENT
Company will furnish or cause to be furnished to Contractor, without cost to Contractor, the following
items for or in connection with performance of the Work:

5.1 Services:

5.1.1 SOCCO network systems including but not limited to: site procedure policies and
forms, drawings and specifications, these items will be allowed on an as needed basis,
and the discretion of the company.

5.2.2 Task Orders will specify any other services to be provided by the company.
5.2 Materials and Equipment
5.2.1 Task Orders describe the material and equipment to be furnished by the Company.

5.3 Notwithstanding the Article entitled the '"Permits and Licenses" in Section H, Company
will furnish the permits listed below:

5.3.1 Job Site Work Permits: Permits required for performance of the Work at the jobsite
will be arranged by the Company, provided Contractor shall in a timely manner prepare
all applications for such permits and submit them to Company. All permits required for
performance of the Work at the jobsite will be arranged by SOCCO. SOCCO shall
provide all required permits; the contractor shall request the permit 3 working days in
advance of the permit need. Typical job site work permits include:

Excavation

Penetration

Welding I Hot Work

Lock Out Tag Out (LOTO)

Radiological Work Permit (RWP)

Confined Space Work Permit
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6.0 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES
6.1 Task Orders describe the material and equipment to be furnished by the Company.

6.1.1 Company will supply or cause to be supplied the following temporary
construction utilities to Contractor, without cost to Contractor, for or in connection with
performance of the Work:
6.1.1.1 Parking areas for the contractor's work vehicles will be limited to a
location near the work area as designated by the Contract Technical
Representative (CTR). Parking along plant site roads and streets will not be
permitted without specific authorization by the CTR.

6.1.1.2 All other temporary construction utilities supplied by company will be
specified at the Task Order Release level.

6.2 Furnished by Contractor
It is the contractor's sole responsibility to provide project specific office, break and lunch areas
for their employees, vendors and subcontractors. Other break and lunch areas at the plant site are
not available for the contractor's or subcontractor's use. Contractor will supply sanitary and
temporary change facilities as requested in the task specific Task Order for the project or the
Contractor shall provide written notice to the CTR two weeks prior to need for sanitary facilities
and coordinate with the CTR for change facility locations. Except as expressly set forth in Section
6.1 of this Article 6.0, the supply, installation, provision, maintenance, repair, and final removal
of all temporary facilities and utilities, necessary for full and complete performance of the Work,
is the sole responsibility of the Contractor. Such items shall include, but not necessarily be
limited to, those listed below.

Irrespective of the contents of this Section 6.2, Contractor has the sole responsibility to identify
and provide all required temporary facilities and utilities to perform the Work. The type of
facilities, move-in and move-out dates, and locations on the work Site shall be subject to and in
accordance with the review and approval of CTR.

6.2.1 Temporary Facility and Lay-down Area

A. Construction offices (trailers) must be secured or anchored to prevent
movement or turnover from high winds. Electrical connections must be made
by a qualified electrician. SOCCO reserves the right to inspect and approve
the contractor's office installation.

B. Maintenance of Contractor's lay down, storage and work areas and roads
within such areas.

C. Upon demobilization, the land previously occupied by Contractor's
Temporary Facilities and Lay-down area shall be returned to its pre-
construction condition or better. This requirement shall also apply to all
Temporary Roads, and Parking, Lay-down areas and Temporary Ultilities.

D. Smoking Areas:

a) Contractor will only be permitted to smoke at designated
smoking areas as directed by the CTR. Meeting the requirements
for establishing and maintaining the smoking area will be the
sole responsibility of the contractor. Smoking will only be
allowed during schedule break times. No smoking will be
allowed within the Work area or during the performance of work

b) Provide a 20 1b. fire extinguisher.





c) Designate smoke area with a non-flammable barricade.

d) Use fire resistant containers for extinguishing and disposal of
cigarette butts.

e) Provide and maintain safe walk access to the smoking area.

f) Provide a waste disposal container for debris other than cigarette
butts.

g) Follow good housekeeping practices.

6.2.2 Storage Compounds

Adequate weather tight storage, for storage of materials, tools, and equipment which are
subject to damage by weather. The location of storage compounds must be agreed with
CTR before storage of materials commences. Such compounds shall be maintained for
the storage of the approved materials and for no other purpose.

6.2.3 Construction Power

A. Includes connections to and disconnections from Company provided
construction power supply, transforming to lower voltage and distribution.

B. Construction power is for the joint use of all contractors engaged at the Work
Site.

C. Onsite generation of power is allowed providing that such power is obtained
through the use of properly installed, acoustically insulated electric
generating units and approved by the CTR.

D. No weight shall be imposed upon any electric cable and no staged materials,
ladder or similar equipment shall rest against or be attached to it. Temporary
power cables in use by Contractor must be positioned so that they do not
cause a tripping hazard (run 7 ft. overhead or laid neatly out of walkways).

E. Contractor will be responsible for maintaining and removing any equipment
or devices installed.

F. All electrical installations within temporary buildings shall be in accordance
with the NFPA and the NEC. Including connections to and disconnections
from SOCCO provided construction power supply, transforming to lower
voltage and distribution.

G. Before contractor plugs in any electrical appliance to any plug socket
belonging to SOCCO it shall ensure that the appliance is in good condition
and is fitted with a suitable cable, including fully rated and insulated neutral
conductor and protective ground conductor.

6.2.4 Temporary Facility Area Power, Lighting and Heating Supply
All electrical installations within temporary buildings shall be in accordance with the
NFPA and NEC.
A. Includes connections to and disconnections from Company provided
construction power supply, transforming to lower voltage and distribution.

6.2.5 Construction Water

Contractor is also responsible for the safe and proper disposal of water into either local
drainage systems or, where these are either not available or water has become
contaminated, to offsite disposal locations approved by CTR.





6.2.6 Potable Water

A potable water supply source (if required to perform specialized work) will be furnished
by SOCCO to be used only in connection with work perfonned under this contract (refer
to Section C.4.1.3). The contractor shall furnish, install, and remove all necessary water
connections required to route water from a provided tie in location to the construction
site. Locations and piping shall be subject to review and approval by the CTR and will
include backflow prevention devices when required. Any permits/permission required
will be coordinated by the CTR with the utilities department.

6.2.7 Water Disposal and De-watering
Contractor shall perform all necessary de-watering and disposal of ground water in
accordance with the Site Storm Water Pollution Prevention Plan (SWPPP).

6.2.8 Fuels and Lubricants

A. Oils, greases, and similar materials must be stored in nonflammable bins or
buildings or in a fenced compound remote from other combustible materials
as approved by CTR/Client.

B. "No smoking": signs shall be provided by Contractor and prominently
displayed in areas where flammable materials are stored. Additionally,
Contractor shall provide and maintain suitable fire extinguisher in such
areas.

C. Contractor shall provide all fuel for heating, ventilation, and air
conditioning of Temporary Facilities (unless these are run using free issue
power).

D. Fossil Fueled Vehicle Limitations in Buildings: This limitation is applicable
to, but not limited to, automobiles, trucks, tractors, forklifts, high-lifts, other
cylinder handling equipment, and personnel carriers. Fossil fuels include,
but are not limited to gasoline, diesel, or ethanol. The size of a fuel tank on
each individual fossil fueled vehicle is limited to 50 gallons of fossil fuel.
The use of propane for vehicle fuel is prohibited.

E. Temporary Fuel Power Equipment.

F. Stationary fuel powered equipment (e.g. generators, pumps, light plants,
etc.) with a fuel holding capacity equal to or greater than 55 gallons of fuel
must be equipped with a double walled fuel tank. If a double wall fuel tank
is not available then the stationary fuel powered equipment must be placed
in an acceptable secondary containment device as approved by HSE and the
CTR. If an existing secondary containment area is not available, then it is
the contractor's sole responsibility to provide an acceptable secondary
containment device. The secondary containment device must be sized to
hold the equivalent of the largest tank volume within that containment.

G. For equipment requiring secondary containment that will be stored
outdoors, the containment area must provide for accumulated precipitation,
and as such, be sized to 120% of the largest tank volume within that
containment. The secondary containment's material(s) of construction shall
be impervious to and compatible with, the liquid to be contained. Any spills
within the secondary containment shall be reported immediately to the CTR.
Provisions shall be made for draining off accumulations of water.

H. The contractor shall ensure that any drain valves remain closed except when
draining. The stationary fuel powered equipment and all secondary
containment areas must be inspected and maintained daily. The contractor
shall ensure documentation of these inspections is recorded daily, and that





the inspection log is available for SOCCO for inspection upon request.
Temporary Electric Generators greater than 25kW will require grounding
per OSHA 29 CPR 1926 (F)(3)(1).

6.2.9 Communication Facilities

Contractor shall provide and operate all means of communication, including but not
limited to telephones and facsimiles which shall be approved by CTR. Radios shall be
provided by SOCCO unless otherwise specified in Task Order Release, if the contractor
is requested to provide radios are requested then radiofrequencies must be approved by
SOCCO.

6.2.10 Temporary Roads and Parking

Contractor shall be responsible for providing and maintaining all roads and parking areas
deemed necessary by Contractor for access, and parking in Temporary Facilities areas,
construction areas, and between areas. Contractor provided roads and parking areas shall
be constructed so as to provide for adequate safe movement of light and heavy vehicles,
and equipment. Contractor's temporary roads shall be constructed in a manner ensuring
the avoidance of damage to all permanent roads, facilities, and underground structures.

A. Contractor shall maintain temporary roads and parking areas regularly, and
shall water all these roads as a dust abatement measure, as needed or
directed.

B. Contractor shall remove and restore areas occupied by Temporary roads and
parking areas upon completion of the Work.

C. Comply with load restrictions in all buildings. Comply with load restrictions
for all roads and bridges.

D. Maintenance of Traffic: The contractor shall provide flagmen, safety cones,
barricades, signage, etc., as necessary to maintain safe traffic flow on plant
streets. Street closure or reduction from two-lane traffic to one-lane traffic
shall be minimized. Contractor can use their employees for flagman to
control traffic for up to 30 minutes, if additional flagging is required for
periods longer than 30 minutes; then SOCCO Protective Force personnel
will provide resources to flag and control traffic. Scheduling SOCCO
Protective Force personnel requires a 24-hour advance notice. Requests for
street or lane closures and restrictions shall be submitted to the CTR for
approval at least three (3) days in advance

E. Barricade, Bypasses and Warning Signs:

a) The contractor shall, prior to commencing work, furnish, erect,
and maintain during the progress of construction, substantial
barricade, bridging, ramps, sidewalks, cones, barrels, guard rails,
and signage; furnish, place and maintain adequate lights and
warning signals, provide flagmen and watchmen; and provide
other safeguards as directed by the CTR where and as may be
necessary to protect pedestrian and vehicular traffic.

b) No SOCCO streets or roadways shall be barricaded without
coordination with the CTR. Contractor area barriers shall have a
designated entrance location(s); each location shall have a sign
identifying the project name, contract number, contractor, and
CTR contact and phone number to notify for entry.

c) All barricades, temporary bridging, and other temporary
construction shall be removed by the contractor upon completion
of work requiring such safeguards





6.2.11 Radiological Monitoring for Construction Tools/Equipment.

All contractor vehicles, equipment, materials, trailers, tool boxes and tools must be
monitored and released by Radiation Protection (RP) upon arrival to and prior to leaving
plant site. Exemption is by written permission from SOCCO. If at all possible, the
contractor shall have their tools and equipment arrive one day in advance of scheduled
use for RP monitoring.

6.2.12 Material Handling and Rigging

A. Construction activities, material deliveries, and off-loading operations shall
be conducted to minimize interruptions to SOCCO's normal operations.
Blockage of doors and alleys will not be permitted without prior
coordination and approval of the CTR.

B. Contractor shall provide and operate all cranes and other necessary
equipment for handling, hauling, unloading, and receiving materials, tools,
and equipment. Hoisting and Rigging shall be in accordance with the
Hoisting Rigging Plan that has been approved by SOCCO Hoisting &
Rigging manager.

6.2.13 Provide Weather Protection of the work area equipment and tools as needed, and
any methods required to allow continuation of the work during periods of inclement
weather as practical.

6.2.14 Small tools

Tools, equipment and material containing suspect counterfeit parts will not be accepted.
All tools, equipment and material shall be used per manufacturer's recommendations and
shall not contain parts or attachments that are not designed/manufactured specifically for
the piece.

A. The contractor is to perform inspections of all equipment, vehicles, tools,
safety devices, electrical cords, equipment guarding, fire extinguishers, etc.
in accordance with applicable site procedures to assure the safe working
condition and to maintain OSHA and site compliance of all tools and
equipment.

B. Documentation of equipment and vehicle inspections must be made
available for SOCCO's review. Equipment that does not meet the
manufacture's, OSHA or site requirements for safe use shall be taken out of
service. Prior to reinstating tools and equipment previously taken out of
service for site use, it must be inspected and approved.

6.2.15 Electric Power Hand Tools

A. All electric power tools and equipment shall be protected with a Ground
Fault Circuit Interceptor (GFCI). The GFCI shall be inspected, tested daily
prior to use.

B. Power tool cords and extension cords must be kept in good condition and
out of the way of traffic. Electrical cords shall be routed safely to prevent a
tripping hazard and damage to the cord. Faulty or damaged cords must be
properly disposed of or removed from site. Faulty or damaged cords on
electrical hand tools must be repaired by a qualified electrician or removed
from site





6.2.16 Provide all standard expendable or consumable construction items and supplies.

6.2.17 Temporary lighting: shall have provision and operation to allow the Work to be
performed in a safe manner regardless of ambient lighting conditions.

6.2.18 Temporary fencing, ropes and or caution tape will be used to secure work areas,
temporary facilities areas materials and equipment storage areas.

6.2.19 Transportation on and off site. Only Contractor's company vehicles with logo
attached, as approved by CTR, will be allowed for use on project.

6.3 Environmental Protection

6.3.1 Vehicles, equipment, or liquid storage containers shall not be stored in areas where
spillage or leakage of materials would enter the plant's drainage system. No contractor
vehicle, equipment, or liquid storage containers shall be allowed to drip or leak any fluids
into the environment. All liquids storage containers shall be clearly marked with contents
and hazards if applicable.

6.3.2 The contractor shall comply with the SOCCO-provided Storm Water Pollution
Prevention Plan (SWPPP) and/or any other regulatory permit or plan having effect. The
contractor shall immediately notify the CTR of any spills, regardless of the quantity, type,
or location of the material spills. Spill cleanup resulting will be managed by the CTR; if
possible, the contractor will provide clean up services. All cost associated with any spills
resulting from negligence by the contractor will be the sole responsibility of the
contractor.

6.3.3 All products or hazardous materials brought on-site by the contractor shall be
maintained under the control of the contractor. No excess products or hazardous materials
are to remain onsite after the project is complete. Contractor shall submit Safety Data
Sheets (SDS) sheets to the CTR at least three working days in advance for any items
having a MSDS for review and approval prior to bringing such items on-site.

6.3.4 The contractor will be permitted to wash equipment at PORTS if it can be done in
accordance with applicable federal and state regulations and as approved by SOCCO
Environmental, Health and Safety (EHS). Disposal of accumulated debris from washing
activities shall be governed by the Waste Management section of this document.

6.3.5 Environmental Emissions Consideration:

A. All fuel-burning equipment such as but not limited to cranes, bulldozers,
earthmovers, welders, generators, compressors, pumps, and light plants
must meet regulatory permit requirements. Unless a piece of equipment is
specifically exempted under the regulations, it must have an air permit. Off-
road diesel-powered vehicles and equipment (both mobile and stationary},
with engine horse power (hp) ratings of 50 hp or more shall be Tier 2
compliant. Any regulatory exemptions must be reviewed by SOCCO EHS
prior to equipment use. The contractor shall provide documentation of
compliance with applicable regulatory permits and standards prior to
delivery of equipment to PORTS.

B. Fuel Requirements: To the extent practicable, construction equipment with
engine hp ratings of 50 hp or more shall utilize Ultra-Low Sulfur Diesel





(ULSD) fuel. All fuel for equipment and company trucks is the
responsibility of the contractor.

C. Permit Exemption: The contractor shall maintain logs for any piece of
equipment exempted from permitting based on hours of operation (e.g.:
emergency generators, emergency compressors, and emergency pumps) to
document fuel use and to verify that the equipment was not operated in
excess of 500 hours annually. The contractor shall provide to SOCCO prior
to delivery of equipment to PORTS documentation of equipment operating
logs for any regulatory exempt piece of equipment

6.3.6 Fugitive Dust Emissions: The contractor shall minimize emissions of fugitive dust
by methods such as watering, covering beds of trucks hauling materials likely to become
airborne, paving or graveling roadways, lay down areas, parking areas, and removing
mud, dirt, etc. from roadways.

7.0 PERFORMANCE SCHEDULE AND SEQUENCE OF WORK

7.1 Contractor shall commence performance of planning; scheduling and generating requirements
contained in the submittal register for the work after receiving Notice to Proceed from Company.
After all submittals have received an A or B status the company will then issue an authorization
to mobilize to the contractor at that time the contractor shall complete work as defined in
individual Task Orders.

7.2 Specific Milestones, interfaces, and other schedule related bases of this Contract will be as
specified in the Task Orders. If a new hazard or scope change arises, is not identified, or a
different means & methods are used that is not specified in this Statement of Work, pause
work & contact the SOCCO Project Manager or CTR immediately. The contractor is not to
perform any work that is outside of the agreed upon signed Task Order scope.

7.3 Site work hours will be four days per week, 10 hours per day (Monday through Thursday},
between the hours of 7:00 a.m. and 5:30 p.m. with a 30 minute unpaid lunch break unless agreed
upon prior to task beginning.

7.3.1 Material deliveries within the plant will be permitted only Monday through
Thursday (e.g. 7:30 AM-5:00 PM) Eastern Time. All schedule deliveries must be
coordinated with the CTR at least two working days in advance

7.3.2 Requests for scheduled overtime, weekend, or holiday work during normal
situations shall be made to the CTR at least two working days before the start of these
shifts.

7.3.3 For work being performed outside the normal work schedule the contractor shall
coordinate with the CTR for any special arrangements for security, safety, escorting,
health physics, and all other SOCCO-provided resources. The contractor shall be advised
that plant entry and exit requirements may change when working outside of the normal
work schedule. It is the contractor's sole responsibility to coordinate with the CTR to plan
accordingly for personnel, deliveries, and all other requirements needed to perform work
during non-normal schedule work times.





8.0 REPORTING REQUIREMENTS AND COORDINATION MEETINGS

Contractor shall promptly submit the schedules and reports set forth in Attachment J-8 (Contractor
Supplier Submittal Register). Contractor shall make written Daily Reports (Attachment "J-5", Contractor
Daily Report) to the CTR by 10:00 am each morning for the preceding day.

8.1 Weekly Progress Meetings

8.1.1 The contractor shall attend weekly progress meeting, Contractor shall submit a
written report showing actual man-hours expended versus planned, and scheduled
progress versus actual progress giving details of Work completed in relation to the
approved schedule, together with a two (2) week "look ahead" which provides details of
how the Work will be completed. See also Section C.2.4.

8.1.2 Contractor shall attend as appropriate a weekly coordination meeting together with
various contractors at the jobsite.

8.1.3 The person or persons designated by Contractor to attend the meetings shall have all
the required authority to make decisions and commit Contractor to solutions agreed upon
during any meetings.

8.2 Other Reports
Contractor shall submit other reports as required by this Contract. Examples of such reports
include:

8.2.1 Health, Safety and Environmental (HSE) Reports
8.2.2 Incident Reports
8.2.3 Government Property-Loss, Damage and/or Destruction Report

8.3 Other Meetings
Contractor participation in certain additional activities shall also be required. These activities
shall include, but not be limited to:

8.3.1 Daily pre-job briefings and weekly gang box safety meetings organized and
conducted by Contractor and attended by all of Contractor's craft employees. Contractor
shall be responsible for arranging and conducting these meetings with its craft
employees. The meetings will last approximately .5 hours. Contractor shall have
documentation of meetings and sign-in sheets available upon request by the company.
The contractor shall be required to attend SOCCO Safety Work Group Meetings
arrangements are to be coordinated with the CTR.

9.0 DATA, CORRESPONDENCE AND COMMUNICATION REQUIREMENTS

9.1 Correspondence and communication with the Contractor shall be in accordance with
Attachment J-6 and special contract provisions.





10.0 CONTRACT MODIFICATIONS
10.1 The Contract Modification, "Attachment J-11" is the only document by which the Contract
may be changed or supplemented. It is therefore the only authority for payment of changes,
and changes may not be invoiced until the appropriate modification has been executed and
issued.
10.2 Company will prepare all Contract Modifications.
10.3 Changes covered by a modification may include but are not limited to:
10.3.1 Added or deleted Work
10.3.2 Revised drawings or specifications
10.3.3 Modified conditions for performance of work or unforeseen field conditions

10.3.4 Authorization of overtime Attachment J-12

10.3.5 Revised requirements for Company or Contractor furnished materials, equipment
or services.

10.3.6 Schedule revisions
10.3.7 Alteration or removal of completed Work

10.4 Both Company and Contractor's authorized representatives shall execute all Contract
Modifications.

10.5 Contract Modifications shall be numbered consecutively.
11.0 CLEAN-UP, SAFETY, WORK RULES, AND REGULATIONS

11.1 The contractor shall comply with SOCCO's procedures and shall submit their own project
specific Health and Safety Plan (HSP) for SOCCO's Industrial Safety review or elect to use the
SOCCO HSP. Prior to start of work contractor shall participate in a Task Order Specific Job
Hazard Assessment.

11.2 Contractor shall perform the Work in a safe manner and keep the Work site in a clean
condition all in accordance with Attachment J-13, Health & Safety Requirements for Onsite
Work and shall comply with all work rules and regulations.

11.3 Contractor shall comply with Attachment J-14 Workplace Substance Abuse Program, or
choose to use their program which will need to be submitted for approval.

11.4 Housekeeping
It is the sole responsibility of the contractor to maintain good housekeeping practices while

working onsite.

11.4.1 Spoil piles shall be contained and covered when practical.





11.4.2 Garbage shall be collected and disposed of daily
11.4.3 Barricades, silt fence, lighting, and signage shall be maintained.

11.4.5 Storage area, tool trailer, break areas, and designated smoke areas shall be kept in
safe order.

11.4.6 Roadways and traffic routes shall maintained if conditions change due to the work.
12.0 WASTE MANAGEMENT

12.1 Contractor shall follow establish the parameters for collecting, handling, packaging,
segregating, and storing of waste materials in a safe and environmentally acceptable manner.
This includes minimizing the volume and hazards associated with the material in compliance
with all applicable Department of Energy (DOE) regulations, site procedures and
requirements and State and U.S. Environmental Protection Agency regulations.

12.2 Wastes generated during construction waste shall be segregated and containerized in
accordance with these guidelines and regulatory requirements. Questions regarding waste
management shall be directed to the CTR.

12.2.1 It shall be the responsibility of the contractor to abide by all applicable regulatory
requirements.

12.2.2 The contractor shall be responsible for the oversight and management, of the
disposition of waste materials in accordance with applicable regulations and procedures.

12.2.3 The contractor must ensure all packaging materials and/or scraps brought to
PORTS by the contractor shall be taken off-site and disposed of by the contractor to
minimize the amount of waste generated at the work site.

12.2.4 Wastes generated by the contractor shall be monitored by the SOCCO's RP. If
contamination is found greater than release limits, the contractor must contact the CTR
for further guidance on disposition.

12.2.5 The contractor shall be responsible for properly packaging, labeling, and marking
all waste materials generated at the work site with the exception of waste to be disposed
ofby SOCCO.

12.2.6 SOCCO Environmental Compliance and Waste Management groups will provide a
project-specific waste management plan as required.
13.0 SECURITY

It is the sole responsibility of the contractor to follow the designated approved security plan when
entering the site, performing work on site, handling materials on site, packaging waste from projects on
site and leaving site with PPE, uniforms, badges or any other DOE owned equipment or material

13.1 For Security requirements while working on the Ports Site the contractor shall refer to
Attachment J- 15, Specification 01546 Ports SOCCO Site Security Requirements.





14.0 QUALITY CONTROL

14.1 Contractor shall be responsible for the performance of all quality assurance program criteria
specified in Attachment J-16 Quality Assurance Requirements. If required, the Contractor shall
submit a project Quality Assurance Plan and supporting quality related procedures required to
perform the Work in accordance with Attachment J-8.

14.2 Contractor quality document(s) submittal shall be approved by the Company prior to
activities affecting quality start. The Company may audit the Contractor's quality program prior
to initiating work.

15.0 CONSTRUCTION

15.1 Contractor shall perform the Work in accordance with Attachment J-13, Health & Safety
requirements for On-Site Work.

15.2 Acceptance of Contract:

15.2.1 In Conjunction with Contract Clause H-54 the Contractor will coordinate a final
acceptance walk down of the work with the CTR and others as required to verify
completion of the Work and identified discrepancies. Discrepancies will be documented
on a punch list and shall be resolved by the contractor prior to acceptance. Completion of
the Punch List must be executed within the contractor's project schedule for work
completion and not extend beyond the approved project schedule.

15.2.2 SOCCO shall verify and document that all deliverables, have been received *and
that all requirements have been satisfied. Any nonconformance shall be just cause for
rejection of the service provided and delayed payment until the supplier complies with
the SOW





PARTI

DEFINITIONS & ACRONYMS

DEFINITIONS:

CONTRACTOR. A supplier or vendor awarded a contract to provide specific supplies or service
to Southern Ohio Cleanup Company. The term used in this contract refers to the prime.

CONTRACT ADMINISTRATOR. A person with authority to enter into, administer, and or
terminate contracts, and make related determinations and findings on behalf of Southern Ohio
Cleanup Company. Note: The only individual who can legally bind Southern Ohio Cleanup
Company.

CONTRACT TECHNICAL REPRESENTATIVE (CTR). An employee of Southern Ohio
Cleanup Company is appointed by the contract administrator. This individual has authority to provide
technical direction to the Contractor as long as that direction is within the scope of the contract, does
not constitute a change, and has no funding implications. This individual does NOT have authority to
change the terms and conditions of the contract.

DEFECTIVE SERVICE. A service output that does not meet the standard of performance
associated with the Performance Work Statement.

DELIVERABLE. Anything that can be physically delivered, but may include non-manufactured things
such as meeting minutes or reports.

KEY PERSONNEL. Contractor personnel that are evaluated in a source selection process and that
may be required to be used in the performance of a contract by the Key Personnel listed in the
Statement Of Work. When key personnel are used as an evaluation factor in best value procurement,
an offer can be rejected if it does not have a firm commitment from the persons that are listed in the
proposal.

PHYSICAL SECURITY. Actions that prevent the loss or damage of Southern Ohio
Cleanup Company property.

QUALITY ASSURANCE. The Southern Ohio Cleanup Company procedures to verify that services
being performed by the Contractor are perfonned according to acceptable standards.

QUALITY ASSURANCE SURVEILLANCE PLAN (QASP). An organized written
document specifying the surveillance methodology to be used for surveillance of contractor
performance.

QUALITY CONTROL. All necessary measures taken by the Contractor to assure that the quality of an
end product or service shall meet contract requirements.

SUBCONTRACTOR. One that enters into a contract with a prime contractor. Southern Ohio
Cleanup Company does not have privity of contract with the subcontractor.





WORK DAY. The number of hours per day the Contractor provides services in accordance with the
contract.

WORK WEEK. Monday through Friday, unless specified otherwise.





		2.0 SPECIFICATIONS, DRAWINGS, ATTACHMENTS, AND EXHIBITS

		2.1 Specifications:

		2.2 Drawings:

		2.3 Attachments:

		2.4 Exhibits:

		2.5 References

		3.0 Specific Work description:

		3.2 Material, Equipment, or Services Furnished:

		3.3 Commitment on Task Order Schedules and Budget:

		3.4 Productivity:



		4.0 MOBILIZATION AND DEMOBILIZATION

		4.2 CONTRACTOR SUBMITTALS

		4.2.1 Key Task Order Submittals are:



		4.3 MOBILIZATION

		5.0 MATERIAL, EQUIPMENT, OR SERVICES FURNISHED BY COMPANY/GOVERNMENT

		5.1 Services:

		5.2 Materials and Equipment

		5.3 Notwithstanding the Article entitled the "Permits and Licenses" in Section H, Company will furnish the permits listed below:



		6.0 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES

		6.1 Task Orders describe the material and equipment to be furnished by the Company.

		6.2 Furnished by Contractor

		6.3 Environmental Protection



		7.0 PERFORMANCE SCHEDULE AND SEQUENCE OF WORK

		8.0 REPORTING REQUIREMENTS AND COORDINATION MEETINGS

		9.0 DATA, CORRESPONDENCE AND COMMUNICATION REQUIREMENTS

		10.0 CONTRACT MODIFICATIONS

		11.0 CLEAN-UP, SAFETY, WORK RULES, AND REGULATIONS

		12.0 WASTE MANAGEMENT

		13.0 SECURITY

		14.0 QUALITY CONTROL

		15.0 CONSTRUCTION

		DEFINITIONS & ACRONYMS

		PHYSICAL SECURITY. Actions that prevent the loss or damage of Southern Ohio Cleanup Company property.

		document specifying the surveillance methodology to be used for surveillance of contractor performance.






A-/\\_
tsocco Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements

J-16 Number: 00009 Description: Site Chemical Rermoval Contract
Required Requirement Description Comments —
N, Explanation/Justification
L] J-16 No additional requirements required.
[] 1.0 Program (If checked, all lines are required)

1.1  Subcontractor shall submit a project Quality Assurance Plan
(QAP) that incorporates the elements stated herein. The
QAP (includes implementing work documents) shall be
submitted as specified in the Submittal Register J-8.

[<]

1.2 Subcontractor shall provide an organization chart that
identifies and describes responsibilities, levels of authority,
and interfaces for those managing, performing, and

assessing the adequacy of work.

1.3 Subcontractor shall designate a QA/QC representative (must
be independent of directing and performing work) who will
provide interface for quality related work and any stop work

actions by the subcontractor or SOCCo. The subcontractor

shall submit the resume of the QA/QC representative
showing Knowledge, Skills and Ability (KSA) related to

QA activities for SOCCo QA approval as specified on the

Submittal Register J-8.

1.4 Subcontractor shall identify National Consensus Standards
for applicability to their Quality Program Requirements as
selected below:

ASME/NQA-1 2008/2009 Part 1-Nuclear Quality Assurance
Program Requirements

[] ASME/NQA-12008/2009 Part 2 (as selected)

] 2.4 Power, Instrumentation and Control Equip.

[] 2.7 Software

[] 2.14 CGD
[ ]  2.18 Maintenance
[] Other:

2.0 Personnel Training and Qualifications

2.1  Subcontractor personnel performing work requiring special
skills or abilities shall be trained and have documented
qualifications or certifications prior to performing work and
will submit as specified in the Submittal Register J-8.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.

DND-FRM-01035, Rev. 0 Page 1 of 6





tso c — 0 Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements
J-16 Number: 00009 Description; Site Chemical Rermoval Contract

Required Requirement Description Comments —
Explanation/Justification

3.0 Quality Improvement (If checked, all lines are required)

3.1 Subcontractor shall assign the responsibility for
identification and authority to the designed QA/QC

] representative to stop unsatisfactory work and control

further processes, installation or use of nonconforming

items.

3.2 Subcontractors shall provide requirements for the
identification, reporting, and disposition of project
(] non-conformances. Non-conformances including S/CI
require notification of SOCCo representative for review and
concurrence of proposed corrective actions prior to
commencing corrective action implementation.

] 4.0 Documents and Records (If checked, all lines are required)

4.1 Subcontractor shall have a program which identifies and
controls project records. The program should identify how

the subcontractor reviews and approves changes, issues
revisions, and stores records.

4.2 The document control program shall describe how SOCCo
controlled documents and drawings are maintained ensuring
current revisions are used for field work and will submit as
specified in the Submittal Register J-8. Superseded and
cancelled controlled documents shall be marked “VOID”
and removed from the field or work area.

4.3 Subcontractor shall describe how revisions to final design
u (As-Built drawings, Use-As-Is, Repair, nonconformance

disposition) are subjected to a design control process for
review and approval.

4.4  Subcontractor shall routinely review documents used in the
work area to ensure that current, approved, controlled
documents are in use in the field.

4.5 Project records must be maintained in compliance with
ASME NQA-1 Requirement 17 Quality Assurance Records
Section 600 Storage.

4.6 Subcontractor shall maintain a continuous record of all field
] changes and shall incorporate all such changes on the "As
Built" drawings and other engineering data.

4.7  Subcontractor shall maintain receipt/acceptance
testing/inspection records; records shall be traceable to

systems, components, specifications, or activities and will
submit as specified in the Submittal Register J-8.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.

DND-FRM-01035, Rev. 0 Page 2 of 6





A-/\\_
tsocco Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements

J-16 Number: 00009 Description; Site Chemical Rermoval Contract

Required Requirement Description Comments —
Explanation/Justification

5.0 Work Processes (If checked, all lines are required)

5.1 Subcontractor shall identify the methods used to verify work
] completion via daily logs, process inspections, or acceptance

testing for work performed; includes sub-tier contractor's
work.

5.2 Subcontractor's QAP and approved work control documents
must describe how daily work is verified by supervision.
(] Daily work documentation should include at a minimum:
applicable testing, startup requirements, maintenance,
special processes, field changes, and safety or quality
concerns.

5.3 Subcontractor shall ensure procedures or work instructions
] to accomplish tasks necessary to execute the work are
developed and approved prior to use.

5.4  Subcontractor shall submit a project Work Plan. The work
] plan shall be submitted as specified in the Submittal
Register J-8.

[] 6.0 Design (If checked, all lines are required)

6.1 A program for the design of items and processes shall be
u established and implemented using sound

engineering/scientific principles and appropriate standards
(when design is required).

6.2 When design calculations are required, the QAP must
describe a calculation verification process which includes
software quality assurance including software and hardware
and operating system validation.

[

6.3 Design change control process shall be established such that
FBP Engineering reviews adequacy of change and impact to
original design that include controls to incorporate
modifications or field changes for final designs.

[

[<]

7.0 Procurement (If checked, all lines are required)

7.1  Subcontractor shall identify subtier vendors and flow down
contract requirements.

7.2 Subcontractor/supplier project QAP shall describe how the
receipt of specification procured materials will be inspected
to ensure conformance to purchase requirements.

0| o

7.3 When required, Certificates of Conformance (CoCs) shall
meet applicable criteria from NQA-1 (2008/2009),
Requirement 7, Section 503 (a) through (f).

[

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.

DND-FRM-01035, Rev. 0 Page 3 of 6





PN
tsocco Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements

J-16 Number: 00009 Description; Site Chemical Rermoval Contract

Required Requirement Description Comments —
Explanation/Justification

] 8.0 Inspection and Acceptance Testing (If checked, all lines
are required)

8.1 Subcontractor shall check items supplied to their work
processes to ascertain that items are correct and suitable for
use.

8.2 When work requires specific standard implementation
(NOTE: testing, ASME/AWS codes, geotechnical testing,
welding), work documents shall be developed to detail how

the Contractor will implement special processes (welding,

heat treating, brazing, soldering, and non-destructive
examination) to established standards and will submit as

specified in the Submittal Register J-8.

8.3 For inspection and testing activities, the project QAP or
Work Plan shall identify the program controls necessary for
u calibration, maintenance, accountability, and use of
equipment. Item or process test requirements shall include
acceptance criteria. Subcontractor shall identify subtier
testing vendors.

8.4  Subcontractor shall document the ability of an item or
process to satisfactorily perform its intended function. Test
records shall include as a minimum: item/process tested,
tester, type of observation, results and acceptability, any
corrective actions to deviations, and name of authorized
evaluator.

u 8.5 Subcontractor shall submit an acceptance/test plan. The plan
shall be submitted as specified in the Submittal Register J-8.

8.6 Measuring and Test Equipment (M&TE): Subcontractor

shall have M&TE controls established to ensure M&TE
equipment is labeled and tagged to indicate calibration
status. M&TE identification includes ability to provide
traceability to calibration and test data.

[] 9.0 Assessments

Subcontractor shall conduct field documented observations
and assessments, and report deficiencies.

10.0 Suspect Counterfeit Items (If checked, all lines are
-
required)

10.1 If subcontractor is ordering and receiving items, they are
required to comply with DOE O 414.1E Attachment 2 Part
u B, Suspect/Counterfeit Items (S/CI) Prevention and will
complete SOCCo training module EC7001
Suspect/Counterfeit Items Awareness or SOCCo approved
subcontractor training prior to ordering/receiving items.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.

DND-FRM-01035, Rev. 0 Page 4 of 6





PN

§SOCCo

-anup Company LLC

J-16 Number: 00009

Attachment J-16

Description: Site Chemical Rermoval Contract

SOCCo Quality Assurance Program Flow Down Requirements

Required
N

Requirement Description

Comments —
Explanation/Justification

10.2 Subcontractor shall include the following S/CI requirements

(] in subcontractor work documents for items purchased that
are listed on the SUSPECT/COUNTERFEIT ITEM

COMPONENT AND PRODUCT INFORMATION listing:

A.

Notwithstanding any other provisions of this
agreement, the Contractor warrants that all items
provided to SOCCo shall be genuine, new and unused
unless otherwise specified in writing by the
subcontractor. Contractor further warrants that all items
used by the subcontractor during the performance of
work at the Portsmouth Gaseous Diffusion Plant,
include all genuine, original, and new components, or
are otherwise suitable for the intended purpose.
Furthermore, the subcontractor shall indemnify
SOCCo, its agents, and third parties for any financial
loss, injury, or property damage resulting directly or
indirectly from material, components, or parts that are
not genuine, original, and unused, or not otherwise
suitable for the intended purpose. This includes, but is
not limited to, materials that are defective, suspect, or
counterfeit; materials that have been provided under
false pretenses; and materials or items that are
materially altered, damaged, deteriorated, degraded, or
result in product failure.

Types of material, parts, and components known to
have been misrepresented include (but are not limited
to) fasteners; hoisting, rigging, and lifting equipment;
cranes; hoists; valves; pipe and fittings; electrical
equipment and devices; plate, bar, shapes, channel
members, and other heat treated materials and
structural items; welding rod and electrodes; and
computer memory modules. The Subcontractor's
warranty also extends to labels and/or trademarks or
logos affixed, or designed to be affixed, to items
supplied or delivered to the Contractor. In addition,
because falsification of information or documentation
may constitute criminal conduct, the Contractor may
reject and retain such information or items, at no cost,
and identify, segregate, and report such information or
activities to cognizant Department of Energy officials.

10.3 Equipment purchase requisitions that may contain high
] strength bolts and/or circuit breakers shall be reviewed for
Suspect/Counterfeit Items and/or NRTL.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve

identified problems.

DND-FRM-01035, Rev. 0

Page 5 of 6






PN
tsocco Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements

J-16 Number: 00009 Description: Site Chemical Rermoval Contract

Required Requirement Description Comments —
Explanation/Justification

11.0 Software Quality Assurance

The subcontractor project QAP shall describe how the Evaluate any
Software is controlled to meet the requirements contained in | software used for
DOE O 414.1E Attachment 2 Part C, Sofiware Quality SQA applicability.
Assurance.

[] Other:

Attachment:

DARREN WESSEL Digitally signed by DARREN

WESSEL (Affiliate)

QA Prepared by: (Affiliate) ' Date 2026.07.08 10:07:1004'00"

Signature/Date
JAMES HAYS Digitally signed by JAMES HAYS
QA Reviewed byiﬁﬂﬂﬂm—__&%mmm
Signature/Date

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve

identified problems.

DND-FRM-01035, Rev. 0 Page 6 of 6
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] Attachment —J-8
- I'tS ; . . .
QME&W l Portsmouth Contractor / Supplier Submittal Register
> 07/8/2026
Contract / PO Number: Contract / PO Title: | Site Labor Support for Chemical Contractor:

Removal Project
*This register does not eliminate Contractor/Supplier responsibility for ensuring all required data submittals outlined in Contract are submitted to FBP.
Submittal Submittal Document | Submitta Submittal Submittal

Schedule | Review Period | Submitted | S;‘I‘r"’t';'frﬂle;"e‘;‘” Approval Distribution
Date (Calendar Days) To Purpose (Internal Use) (Internal Use)

Spec/PO/Contract

Submittal Number Submittal Title .
Section Reference

Experience Modification
Rate (EMR), Total Case

Rate (TCR), and Days Section J .
NA Away, Restricted, and Attachment 13 G NA PROC ACC PROC/HSE PROC Proc. File
Transfer (DART) for past
three (3) years.
Experience Modification Section J )
NA Rate (EMR) updates Attachment 13 H NA PROC ACC PROC/HSE PROC Proc. File
Section J .
NA OSHA 300-A Logs G NA PROC APP PROC/HSE PROC Proc. File
Attachment 13
Section B.10 E
NA Subcontractor Request Section J G NA PROC APP PROC PROC Proc. File

Form Attachment 13

Pay Item Schedule

NA Invoice Section G.5.1 (b) Other 10 PROC APP PROC PROC Proc. File

NA Pay ltan Invoice Section G.5.1 (b) Other 10 PROC APP PROC PROC Proc. File
ummary

NA Certificate of Insurance Section H 24 (h) C NA PROC INF PROC PROC Proc. File

NA Certified Payroll Section H 18 H NA PROC INF PROC PROC Proc. File

. Proc. File,

NA Weekly Progress Report Section C H NA PROC INF PROC PROC CONST

Submittal Schedule Date Document Submitted To Submittal Purpose Submittal Review (Internal Use) Submittal Approval (Internal Use) Submittal Distribution (Internal Use)
A = Within X days after award PROC = Procurement APP = Approval DESIGN = Eng. of Record Review DESIGN = Eng. of Record Review DESIGN = Eng. of Record Review
B = XX Days Max. from NTP DC = Document Control ACC = Acceptance QA = Quality QA = Quality QA = Quality
C = Prior to Authorization to Mobilize INF = Information CONST = Construction CONST = Construction CONST = Construction
D = XX Days Prior to Start of the Activity Other = As Identified |PROC = Procurement PROC = Procurement PROC = Procurement
i;i)\(/)ii\?ays After Completion of HSE = Health, Safety, Environ. HSE = Health, Safety, Environ. HSE = Health, Safety, Environ.
F = Prior to Entry EP = Environmental Protection EP = Environmental Protection DC (Project File) — Record Copy
G = With Bid / With Proposal RP = Radiation Protection RP = Radiation Protection RP = Radiation Protection
H = As Required/As Needed Other = As Identified Other = As Identified Other = As Identified
Other = As Identified

Page 1 of 6





Attachment —J-8
Contractor / Supplier Submittal Register
07/8/2026

Contract / PO Number: Contract / PO Title: | Site Labor Support for Chemical Contractor:

Removal Project

*This register does not eliminate Contractor/Supplier responsibility for ensuring all required data submittals outlined in Contract are submitted to FBP.

Submittal Submittal Document | Submitta . . Submittal Submittal
Submittal Number Subnmittal Title ggz‘f{’) E()R’gf‘;’r‘;fg; Schedule | Review Period | Submitted | S;‘Im:f;RS;’SW Approval Distribution
Date (Calendar Days) To Purpose (Internal Use) (Internal Use)
Contractor OS&H .
- Section J PROC, FM,
XXX-001 Reprgsentgtlve Attachment 13 C 10 DC APP HSE HSE HSE. QA
Designation
Job Hazard Analysis Section J PROC, FM,
XXX-002 (JHA) Attachment 13 C 15 DC APP CONST HSE HSE, QA
Section J PROC, FM
XXX-003 Contractor’'s Work Plan Attachment J-25 C 10 DC APP CONST/OTHER CONST ’ ’
h HSE, QA
and Section C
. Se/gtion J
Completed J13 Section J Attachment C 10 D@ \PP CONSTRHSE HSE CONST,,
XXX-004 Appendix 1 1AtiRshaRRt 13 c 10 DC ARP CONST/OTHE HSE HSE. CA
Appendix 1
. Section C and
XXX-005 goronuractors Project Section J c 10 DC APP HSE HSE P G
¥ 9 Attachment J-13 ‘
, Section J
XXX-006 Contractor's Attachment J-13 c 10 DC APP HSE/EP EP PROC, FM,
Environmental Plan . HSE, QA
and Section C
XXX-007 Detailed Schedule Section C c 10 DC ACC CONST CONST e QFX'*
Section J PROC, FM
XXX-008 Project-specific QA Plan Attachment J-16 Cc 10 DC APP QA QA ’ ’
. HSE, QA
and Section C
Designated QA Section J PROC, FM,
XXX-009 Representative Attachment 13 ¢ 10 DC APP QA QA HSE, QA

Submittal Schedule Date
A = Within X days after award
B = XX Days Max. from NTP
C = Prior to Authorization to Mobilize
D = XX Days Prior to Start of the Activity
E = XX Days After Completion of
Activity
F = Prior to Entry
G = With Bid / With Proposal
H = As Required/As Needed
Other = As Identified

Page 2 of 6

Document Submitted To
PROC = Procurement
DC = Document Control

Submittal Purpose
APP = Approval
ACC = Acceptance
INF = Information
Other = As Identified

Submittal Review (Internal Use)
DESIGN = Eng. of Record Review
QA = Quality
CONST = Construction
PROC = Procurement

Submittal Approval (Internal Use)
DESIGN = Eng. of Record Review
QA = Quality
CONST = Construction
PROC = Procurement

Submittal Distribution (Internal Use)
DESIGN = Eng. of Record Review
QA = Quality
CONST = Construction
PROC = Procurement

HSE = Health, Safety, Environ. HSE = Health, Safety, Environ. HSE = Health, Safety, Environ.

EP = Environmental Protection
RP = Radiation Protection
Other = As Identified

EP = Environmental Protection
RP = Radiation Protection
Other = As Identified

DC (Project File) — Record Copy
RP = Radiation Protection
Other = As Identified






Fluor-B&W | Portsmiouth.

Attachment —J-8

Contractor / Supplier Submittal Register

07/8/2026

Contract / PO Number:

Contract / PO Title:

Site Labor Support for Chemical
Removal Project

Contractor:

*This register does not eliminate Contractor/Supplier responsibility for ensuring all required data submittals outlined in Contract are submitted to FBP.

bidder)

Submittal Submittal Document | Submitta . . Submittal Submittal
Submittal Number Submittal Title ggft‘l’c’) E()R’Sf‘;’r‘gffé Schedule | Review Period | Submitted | SﬂﬁﬂfﬁL.Rﬁl'Sw Approval Distribution
Date (Calendar Days) To Purpose (Internal Use) (Internal Use)
. Section J
XXX-010 Electrical Safety Program H 10 DC ACC CONST/HSE CONST PROC, HSE
Attachment 13
Designated IH Section J PROC, FM,
XXX-011 Representative Attachment 13 ¢ 10 DC APP CONST HSE HSE, QA
Written Hazard Section J PROC, FM,
XXX-012 Communication Program Attachment 13 ¢ 10 DC ACC CONST/HSE HSE HSE, QA
g Initial Employee Training Section J PROC, FM,
XXX-013 Matrix Attachment 13 (e} 10 DC ACC CONST/HSE HSE HSE. QA
Initial Employee Training Section J PROC, FM,
XXX-014 Records Attachment 13 H 10 DC ACC CONST/HSE HSE HSE. QA
Chemical Inventory
g (additional chemicals Section J PROC, FM,
XXX-015 brough onsite by winning Attachment 13 ¢ 10 DC APP CONST/HSE HSE HSE, QA

XXX-019

Technical Request for
Information (RFI)

Section C

10

DC

ACC

DESIGN/CONST

g Incident/Injury Section J PROC, FM,

XXX-016 Investigation Report Attachment 13 E3 10 DC APP HSE HSE HSE, QA
. . Section J PROC, FM,

XXX-017 Waste Compliance Guide Attachment 13 E3 10 DC APP WASTE MNGMT WASTE MNGMT HSE. QA
Chemical Removal Section J PROC, FM,

XXX-018 Notification Attachment 13 F 10 DC ACC CONST/HSE/EP HSE HSE. QA

DESIGN

PROC, FM,
HSE, QA

Submittal Schedule Date

Document Submitted To

Submittal Purpose

Submittal Review (Internal Use)

Submittal Approval (Internal Use)

Submittal Distribution (Internal Use)

A = Within X days after awa

rd PROC = Procurement

APP = Approval

DESIGN = Eng. of Record Review

DESIGN = Eng. of Record Review

DESIGN = Eng. of Record Review

B = XX Days Max. from NTP

DC = Document Control

ACC = Acceptance

QA = Quality

QA = Quality

QA = Quality

C = Prior to Authorization to Mobilize

INF = Information

CONST = Construction

CONST = Construction

CONST = Construction

D = XX Days Prior to Start of the Activity

Other = As Identified

PROC = Procurement

PROC = Procurement

PROC = Procurement

E = XX Days After Completion of

Activity

HSE = Health, Safety, Environ.

HSE = Health, Safety, Environ.

HSE = Health, Safety, Environ.

F = Prior to Entry

EP = Environmental Protection

EP = Environmental Protection

DC (Project File) — Record Copy

G = With Bid / With Proposal

RP = Radiation Protection

RP = Radiation Protection

RP = Radiation Protection

H = As Required/As Needed

Other = As Identified

Other = As Identified

Other = As Identified

Other = As Identified

Page 3 of 6





Fluor-B&W | Portsmouth

Attachment —J-8

Contractor / Supplier Submittal Register

07/8/2026

Contract / PO Number:

Contract / PO Title:

Site Labor Support for Chemical
Removal Project

Contractor:

*This register does not eliminate Contractor/Supplier responsibility for ensuring all required data submittals outlined in Contract are submitted to FBP.

Submittal Submittal Document | Submitta . . Submittal Submittal
Submittal Number Submittal Title ggstfc’) ioR’ng’r‘g::é Schedule | Review Period | Submitted | S;‘Iz’t':frf;ﬁj;’f)w Approval Distribution
Date (Calendar Days) To Purpose (Internal Use) (Internal Use)
OTHER
(Submitted
g Contractor Daily Report . Weekly with PROC, FM,
XXX-020 (J-5) Section C FBP Const. 10 PROC INF CTR CTR HSE. QA,
Super.
Signature)
. - OTHER
XXX-021 Daily Safety Task Section J (Submitted 10 CONST INF CTR CTR CONST, HSE
Assignment (STAs) Attachment 13
Weekly)
Employee Training Matrix .
XXX-022 Updates Section J H 10 DC INF CTR CTR PROC, FM,
. Attachment 13 HSE, QA,
(Submitted Weekly)
Completed Waste Section J PROC, FM,
XXX-023 Management Forms Attachment 13 E10 10 DC INF WASTE MNGMNT CONST HSE. QA.
Contractors Program for Section J PROC, FM,
XXX-024 Physiological Monitoring Attachment 13 C 10 DC ACC CONST/HSE HSE HSE, QA
Final Work Plan — with all
XXX-025 hold points signed J-25 E10 10 DC ACC CONST CONST CONST, QA
XXX-026 Certificate of D 10 DC APP CONST Other/Waste Eng. | DC (Project
Management File)
J-22 NOTICE OF PROC, FM,
XXX-027 COMPLETION J-22 E10 10 DC ACC FM/CONST/PROC PROC HSE. QA,

Submittal Schedule Date

Document Submitted To

Submittal Purpose

Submittal Review (Internal Use)

Submittal Approval (Internal Use)

Submittal Distribution (Internal Use)

A = Within X days after award

PROC = Procurement

APP = Approval

DESIGN = Eng. of Record Review

DESIGN = Eng. of Record Review

DESIGN = Eng. of Record Review

B = XX Days Max. from NTP DC = Document Control
C = Prior to Authorization to Mobilize

D = XX Days Prior to Start of the Activity
E = XX Days After Completion of
Activity

F = Prior to Entry

G = With Bid / With Proposal

H = As Required/As Needed

Other = As Identified

Page 4 of 6

ACC = Acceptance
INF = Information
Other = As Identified

QA = Quality
CONST = Construction
PROC = Procurement

QA = Quality
CONST = Construction
PROC = Procurement

QA = Quality
CONST = Construction
PROC = Procurement

HSE = Health, Safety, Environ. HSE = Health, Safety, Environ. HSE = Health, Safety, Environ.

EP = Environmental Protection
RP = Radiation Protection
Other = As Identified

EP = Environmental Protection
RP = Radiation Protection
Other = As Identified

DC (Project File) — Record Copy
RP = Radiation Protection
Other = As Identified






Attachment —J-8
Contractor / Supplier Submittal Register
9-26-2023
Instructions
Completion of the Submittal Register — Part I
Instructions for Fluor-B&W Portsmouth LL.C
FBP will insert the submittal number as follows:
e Contract Number/PO Number
e Sequential number

Contract # Sequence#
XXXXXXX 001
Contract # Sequence #
XXXXXXX 001

Note: When additional submittals are required the Contractor shall enter the next sequential
number in that submittal group (i.e. if the last submittal number in a group was XXXXXXX--
025, the next submittal number would be XXXXXXX--026). FBP will insert the Submittal
Title

FBP will insert the Specification/PO/or Contract Section the submittal is referenced in

FBP will replace the XX with the desired number of days on the Submittal Schedule date
e A — Within XX days after award
e B - XX days max from Notice to Proceed (NTP)
e C — Prior to authorization to mobilize
e D — XX days prior to start of the activity
e E — XX days after completion of activity
e F — Prior to entry
e G — With Bid / With Proposal
e H - Asrequired/As Needed

FBP will insert the Submittal Review Period for each submittal listed
FBP will insert who the vendor is required to submit the submittal to within the FBP
organization

e PROC — Procurement

e DC — Document Control

FBP will insert the Submittal Purpose code
e APP - Approved
e ACC - Accepted
e INF — Information
e  Other — As Identified

FBP will insert the Submittal Reviewers (Internal Use)
o DESIGN - Engineer of Record
e QA — Quality
e CONST - Construction
e PROC - Procurement

J-8-5
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HSE — Health, Safety, Environmental
Other — As identified

9. FBP will insert the Submittal Approver (Internal Use)

DESIGN — Engineer of Record

QA — Quality

CONST - Construction

PROC - Procurement

HSE — Health, Safety, Environmental
Other — As Identified

10. FBP will insert the Submittal Distribution Requirements (i.e., once an approved or accepted
submittal, who Document Control needs to distribute a controlled or certified copy to)

DESIGN — Engineer of Record

QA — Quality

CONST - Construction

PROC — Procurement

HSE — Health, Safety, Environmental
Other — As identified

J-8-6






AA\

Q
S (V)
'Southern Ohio Cleanup Company LLC

REPRESENTATIONS AND CERTIFICATIONS

The Offeror identified below certifies to the following facts. The full text of the representations and certifications
with FAR references are available at https://www.acquisition.gov/ or can be supplied by Southern Ohio Cleanup

Company LLC.

Company Legal Name:

Unique Entity ID:

Cage Code:

Address:

NAICS Code(s):

City: State:

If in Ohio, County:

ZIP Code (9 digit):

Contact:

Internet Homepage:

Email:

Offeror provides

[ ] Goods
|:| Services

Employee/Tax I.D. No.

Is your Company active on SAM.GOV? Yes []

No|:|

Offeror is:

[ ] An Individual

[ ] A Joint Venture

: A Nonprofit Corporation

L_| A Partnership

L_| A Foreign Citizen

L_| A State or Local Government
Agency

|:| U.S. Government Agency

|:| A Corporation Incorporated in the State of:

Remit to Address if different than above:

P.O. Box City:
State: Zip Code:
Phone: E-mail:
Contact: Title:
Parent Company Name:

Unique Entity ID:

Address:

P.O. Box: City:
State: Zip code:
Phone: E-mail:
Contact: Title:

The Offeror represents as part of its offer that it [_] IS [ ]IS NOT a Women Owned Business (other than Small

business) FAR 52.204-5 (OCT 2014)

The Offeror represents as part of its offer that it [ ] IS [_] IS NOT a small business concern. FAR 52.219-1 (SEP
2021) Complete the following only if the Offeror represents itself as a small business concern:

1S []

The Offeror [_]

IS NOT a women-owned small business concern.

1S []

The Offeror [_]

IS NOT an economically disadvantaged women-owned small business concern.

Is []

The Offeror |:|

IS NOT a veteran-owned small business concern.

Is []

The Offeror |:|

IS NOT a service-disabled veteran-owned small business concern.

1S []

The Offeror [_]

IS NOT an SBA certified HUBZone small business concern.

1s []

The Offeror [_]
Part 126.

IS NOT an SBA certified HUBZone joint venture that complies with the requirements of 13 CFR

1S []

The Offeror [_]

IS NOT a small disadvantaged business concern as defined in 13 CFR 124.1002.

010CT2025
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Complete only if the Offeror represents itself as a small disadvantaged business concern

|:| Black American |:| Hispanic American |:| Native American

|:| Alaskan Native American |:| Asian Pacific American |:| Subcontinent Asian American

|:| 8a Business Development Program
I

Continue Here
The Company acknowledges that business conducted with Southern Ohio Cleanup Company LLC
(SOCCo) will be performed based on high ethical and compliant standards throughout the entirety of the
Company’s engagement with SOCCo. The Company and its employees, affiliates or other personnel who
are engaged to conduct business with SOCCo are informed of and understand SOCCo’s Code of Ethics
and Business Conduct located at https://www.teamsocco.com/working-with-us/index.html. As such, the
Company agrees and understands its commitment to conduct business honestly, ethically, and in
accordance with the applicable laws. FAR 52.203-13 (APR 2010)

Prices offered have been arrived at independently, without consultation, communication, agreement, or
condition. That relates to the proposal by any other Offeror or competitor. The Offeror has not, and will not,
disclose offered prices to any other Offeror or competitor prior to award of a resulting Contract or Purchase
Order, or cancellation of this solicitation. The Offeror has not attempted to induce any other person or firm to
submit, or not submit, an offer in response to this solicitation. Offeror warrants that the prices offered do not
exceed those currently offered to any other customer for the same or similar quantities of the same or similar
goods or services.

By signing in this block to the following certification, the offeror is not required to complete those
Representations and Certifications that are provided in SAM.GOV.

The offeror has completed the annual representations and certifications electronically in SAM website
accessed through https://www.sam.gov. After reviewing the SAM information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically that apply to
this solicitation have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code referenced
for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see

FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause
number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in

this offer and are current, accurate, and complete as of the date of this offer.

Offeror Typed Name: Offeror Signature:

| certify that the information provided on this form is accurate and true to the best of my knowledge, and any changed

conditions shall be reported promptly to Southern Ohio Cleanup Company LLC.

These certification statements concern matters within the jurisdiction of an agency of the United States. Making a

false, fictitious, or fraudulent certification may render Offeror subject to prosecution Section 1001, Title 18, United
States Code. The Buyer may withhold an award based on any negative responses to the certifications above and/or

Offerors’ failure to adequately describe the conditions of the response.

Offeror agrees that the certifications and conditions provided herein are a material and binding part of, and are
hereby incorporated by reference into, any resulting Contract unless specifically excluded in the Contract.

Signer is authorized to represent the business making this offer (Offeror) in all matters related to pricing, terms and

conditions, conduct of business, and buyer-seller relationships between Offeror and the buyer.

Printed/Typed Name/Title Company

Signature Date
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SUPPLIER REPRESENTS AND CERTIFIES COMPLIANCE WITH THE FOLLOWING
FEDERAL ACQUISITION REGULATION (FAR) CLAUSES

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
for acquisitions in excess of $10,000

The offeror represents that—

(a) It O has, [ has not participated in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) It O has, [J has not filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

AFFIRMATIVE ACTION COMPLIANCE (APR 1984)
for acquisitions in excess of 310,000.

The offeror represents that—

(a) It O has developed and has on file, L1 has not developed and does not have on file, at each

establishment, affirmative action programs required by the rules and regulations of the Secretary of
Labor (41 CFR 60-1 and 60-2); or

(b) It O has not previously had contracts subject to the written affirmative action programs
requirement of the rules and regulations of the Secretary of Labor.

CERTIFICATION REGARDING RESPONSIBILITY MATTERS (AUG 2020)
for acquisitions in excess of the simplified acquisition threshold from all suppliers.

(a)
(1) The Offeror certifies, to the best of its knowledge and belief, that—

(1) The Offeror and/or any of its Principals—

(A) O Are, L are not presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency.

(B) O Have, [J have not, within a three-year period preceding this offer, been convicted of or
had a civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) contract or subcontract; violation of Federal or State antitrust statutes relating to the
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submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, violating Federal criminal tax
laws, or receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-
7, if included in this solicitation);

(C) O Are, [ are not presently indicted for, or otherwise criminally or civilly charged by a

governmental entity with, commission of any of the offenses enumerated in paragraph
(a)(1)(1)(B) of this provision;

(D) OO Have, [ have not, within a three-year period preceding this offer, been notified of any
delinquent Federal taxes in an amount that exceeds the threshold at 9.104-5(a)(2) for which
the liability remains unsatisfied.

(i1) The Offeror [ has, [ has not, within a three-year period preceding this offer, had one or
more contracts terminated for default by any Federal agency.

(2) “Principal,” for the purposes of this certification, means an officer, director, owner, partner, or
a person having primary management or supervisory responsibilities within a business entity (e.g.,
general manager; plant manager; head of a division or business segment; and similar positions).
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior
to contract award, the Offeror learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily
result in withholding of an award under this solicitation. However, the certification will be considered
in connection with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may
render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of this provision.
The knowledge and information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which

reliance was placed when making award. If it is later determined that the Offeror knowingly rendered
an erroneous certification, in addition to other remedies available to the Government, the Contracting
Officer may terminate the contract resulting from this solicitation for default.
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tSA&CO REPRESENTATIONS AND CERTIFICATIONS

PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS-
REPRESENTATION (Nov 2015)

(a) Definitions. "Inverted domestic corporation "and "subsidiary" have the meaning given in the
clause of this contract entitled Prohibition on Contracting with Inverted Domestic Corporations
(52.209-10).

(b) Government agencies are not permitted to use appropriated (or otherwise made available) funds
for contracts with either an inverted domestic corporation , or a subsidiary of an inverted domestic

corporation , unless the exception at 9.108-2(b) applies or the requirement is waived in accordance
with the procedures at 9.108-4.

(c) Representation. The Offeror represents that-
(1) It o is, O is not an inverted domestic corporation; and
(2) It o 1s, O 1s not a subsidiary of an inverted domestic corporation.
(End of provision)

REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT
AWARDS (Jun 2020)

In accordance with Public Law 109-282 and FAR 52.204-10, you are required to provide certain
information pertaining to compensation of executives in order to be eligible for any subcontract
award of 330,000 or more. Answer the following question(s) in connection with this requirement:

1. Did your company in the previous tax year have gross income, from all sources, over
$300,000? O Yes O No

- If you answered “No” to question 1, your company is exempt from this requirement. Completion of
questions 2-4 and Table 1 are not required.

- If you answered "Yes" to question 1, please answer questions 2-4 below.

2. Did your company receive 80% or more of its annual gross revenues from Federal contracts
(and subcontracts), loans, grants (and subgrants), cooperative agreements and other forms of

Federal financial assistance in the preceding fiscal year? [l Yes L1 No

3. Did your company receive $25,000,000 or more in annual gross revenues from Federal
contracts (and subcontracts), loans, grants (and subgrants), cooperative agreements and other

forms of Federal financial assistance in the preceding fiscal year? [1 Yes [1 No

4. Does the public have access to information about the compensation of your company’s
executives through periodic reports filed under 13(a) or 15(d) of the Securities Exchange Act of
1934 (15 U.S.C. 78m(a), 780(d)) or section 6104 of the Internal Revenue Code of 1986? (To
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determine if the public has access to the compensation information, see the U.S. Security and
Exchange Commission total compensation filing at http://www.sec.gov/answers/execomp.htm) []
Yes LI No

If the answers to questions 1, 2, 3 are “yes” and 4 is “no,” you are required to provide the names and
total compensation of each of the five most highly compensated executives in your organization as
part of this certification, and on an annual basis for the life of any resulting subcontract. Provide this
compensation information in Table 1 (below or provide an attachment). Please note that as required
by public law and FAR 52.204-10(b), SOCCo will report this information to the government, and
this information will be made public. Further, please note your continuing obligation to immediately
notify SOCCo in writing of any changes to previously reported data.

TABLE 1--EXECUTIVE COMPENSATION DATA

Executive Name/Title Total Compensation(as defined in FAR
52.204-10(a))

(End of clause)

CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (SEPT 2007)
Per FAR provision 52.203-11 paragraph (c) Certification and paragraph (d) Disclosure in

accordance with paragraph (g) Subcontracts at clause FAR 52.203-12 for acquisitions expected to
exceed $150,000.

(a) Definitions. As used in this provision—“Lobbying contact has the meaning provided at 2
U.S.C.1602(8). The terms “agency,” “influencing or attempting to influence,” “officer or employee
of an agency,” “person,” “reasonable compensation,” and “regularly employed” are defined in the
FAR clause of this solicitation entitled “Limitation on Payments to Influence Certain Federal

Transactions™ (52.203-12).

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation
entitled “Limitation on Payments to Influence Certain Federal Transactions” (52.203-12) are hereby
incorporated by reference in this provision.

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and
belief that no Federal appropriated funds have been paid or will be paid to any person for influencing
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or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on its behalf in connection with the
awarding of this contract.

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying
contact on behalf of the offeror with respect to this contract, the offeror shall complete and submit,
with its offer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to provide the name of
the registrants. The offeror need not report regularly employed officers or employees of the offeror to
whom payments of reasonable compensation were made.

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering
into this contract imposed by 31 U.S.C. 1352.Any person who makes an expenditure prohibited under
this provision or who fails to file or amend the disclosure required to be filed or amended by this
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for
each such failure.

(End of provision)

COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICES-REPRESENTATION
(OCT 2020)
Per FAR 4.2105(c) and 52.204-26

(a) Definitions. As used in this provision, “covered telecommunications equipment or services” and
“reasonable inquiry” have the meaning provided in the clause 52.204-25, Prohibition on Contracting
for Certain Telecommunications and Video Surveillance Services or Equipment.

(b) Procedures. The Offeror shall review the list of excluded parties in the System for Award
Management (SAM) (https://www.sam.gov ) for entities excluded from receiving federal awards for
“covered telecommunications equipment or services”.

(c) (1) Representation. The Offeror represents that it [ does, [ does not provide covered
telecommunications equipment or services as a part of its offered products or services to the
Government in the performance of any contract, subcontract, or other contractual instrument.

(2) After conducting a reasonable inquiry for purposes of this representation, the offeror represents
that it [ does, [1 does not use covered telecommunications equipment or services, or any
equipment, system, or service that uses covered telecommunications equipment or services.

(End of provision)

REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT (OCT 2020)
Per FAR 4.2105(a), and 52.204-24

The Offeror shall not complete the representation at paragraph (d)(1) of this provision if the Offeror
has represented that it “does not provide covered telecommunications equipment or services as a part
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of its offered products or services to the Government in the performance of any contract, subcontract,
or other contractual instrument” in paragraph (c)(1) in the provision at 52.204-26, Covered
Telecommunications Equipment or Services—Representation, or in paragraph (v)(2)(i) of the
provision at 52.212-3, Offeror Representations and Certifications-Commercial Items. The Offeror
shall not complete the representation in paragraph (d)(2) of this provision if the Offeror has
represented that it “does not use covered telecommunications equipment or services, or any
equipment, system, or service that uses covered telecommunications equipment or services” in
paragraph (c)(2) of the provision at 52.204-26, or in paragraph (v)(2)(ii) of the provision at 52.212-3.

(a) Definitions. As used in this provision— Backhaul, covered telecommunications equipment or
services, critical technology, interconnection arrangements, reasonable inquiry, roaming, and
substantial or essential component have the meanings provided in the clause 52.204-25, Prohibition
on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment.

(b) Prohibition.

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from
procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. Nothing in the
prohibition shall be construed to—

(1) Prohibit the head of an executive agency from procuring with an entity to provide a service that
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or

(i1) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot
permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from
entering into a contract or extending or renewing a contract with an entity that uses any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. This prohibition
applies to the use of covered telecommunications equipment or services, regardless of whether that
use is in performance of work under a Federal contract. Nothing in the prohibition shall be construed
to—

(1) Prohibit the head of an executive agency from procuring with an entity to provide a service that
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or
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(i1) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot
permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award
Management (SAM) (https://www.sam.gov) for entities excluded from receiving federal awards for
“covered telecommunications equipment or services’.

(d) Representation. The Offeror represents that--

(1) It O will, O will not provide covered telecommunications equipment or services to the
Government in the performance of any contract, subcontract or other contractual instrument resulting
from this solicitation. The Offeror shall provide the additional disclosure information required at
paragraph (e)(1) of this section if the Offeror responds “will” in paragraph (d)(1) of this section.; and

(2) After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents
that—

It OJ does, [J does not use covered telecommunications equipment or services, or use any equipment,
system, or service that uses covered telecommunications equipment or services.

The Offeror shall provide the additional disclosure information required at paragraph (e)(2) of this
section if the Offeror responds “does” in paragraph (d)(2) of this section.

(e) Disclosures.

(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has
responded “will” in the representation in paragraph (d)(1) of this provision, the Offeror shall provide
the following information as part of the offer:

(1) For covered equipment—

(A) The entity that produced the covered telecommunications equipment (include entity name, unique
entity identifier, CAGE code, and whether the entity was the original equipment manufacturer (OEM)
or a distributor, if known);

(B) A description of all covered telecommunications equipment offered (include brand; model
number, such as OEM number, manufacturer part number, or wholesaler number; and item
description, as applicable); and

(C) Explanation of the proposed use of covered telecommunications equipment and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(1) of
this provision.

(i1) For covered services—
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(A) If the service is related to item maintenance: A description of all covered telecommunications
services offered (include on the item being maintained: Brand; model number, such as OEM number,
manufacturer part number, or wholesaler number; and item description, as applicable); or

(B) If not associated with maintenance, the Product Service Code (PSC) of the service being
provided; and explanation of the proposed use of covered telecommunications services and any
factors relevant to determining if such use would be permissible under the prohibition in paragraph
(b)(1) of this provision.

(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has
responded “does” in the representation in paragraph (d)(2) of this provision, the Offeror shall provide
the following information as part of the offer:

(1) For covered equipment—

(A) The entity that produced the covered telecommunications equipment (include entity name, unique
entity identifier, CAGE code, and whether the entity was the OEM or a distributor, if known);

(B) A description of all covered telecommunications equipment offered (include brand; model
number, such as OEM number, manufacturer part number, or wholesaler number; and item
description, as applicable); and

(C) Explanation of the proposed use of covered telecommunications equipment and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(2) of
this provision.

(i1) For covered services—

(A) If the service is related to item maintenance: A description of all covered telecommunications
services offered (include on the item being maintained: Brand; model number, such as OEM number,
manufacturer part number, or wholesaler number; and item description, as applicable); or

(B) If not associated with maintenance, the PSC of the service being provided; and explanation of the
proposed use of covered telecommunications services and any factors relevant to determining if such
use would be permissible under the prohibition in paragraph (b)(2) of this provision.
(End of provision)

BUY AMERICAN CERTIFICATE (FEB 2021)
Per FAR 25.1101(a)(2) and FAR 52.225-2 applicable to acquisitions exceeding the

micro-purchase threshold.

(a)
(1) The offeror certifies that each end product, except those listed in paragraph (b) of this
provision, is a domestic end product.
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(2) The offeror shall list as foreign end products those end products manufactured in the United
States that do not qualify as domestic end products.

29 <6

(3) The terms “domestic end product,” “end product,” “foreign end product,” are defined in the
clause of this solicitation entitled “Buy American—Supplies.”

(b) Foreign End Products:

Line Item No. Country of origin

[List as necessary]

(c) The SOCCo will evaluate offers in accordance with the policies and procedures of part
25 of the Federal Acquisition Regulation.
(End of provision)
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ORGANIZATIONAL CONFLICTS OF INTEREST (OCI)

This section must be completed by service providers who perform work involving:

Management support services
Consultant or professional services
Contractor performance of or assistance in technical evaluations
Systems engineering and technical direction work performed by a contractor that does not have overall contractual
responsibility for development or productions
- NOTICE -

Apart from other remedies allowed by law or contract, any nondisclosure or misrepresentation of relevant facts required by OCI
may result in Department of Energy disqualification from future Southern Ohio Cleanup Company LLC and Government
contracts.

Complete either the OCI representation statement A (if no potential conflict exists), OR statement B (for disclosure of potential
conflicts). Do not complete both.

If you object to the release of this information to Southern Ohio Cleanup Company LLC, direct submission to DOE may be
arranged. Refusal to comply with OCI requirements may result in disqualification for award.

Service providers are required to advise Southern Ohio Cleanup Company LLC of any change effecting organizational conflicts of
interest resulting from changes in the service provider’s activities (financial, contractual, personal, organization, or otherwise) or
specific scopes of work, provided by Southern Ohio Cleanup Company LLC.

STATEMENT A: COMPLETE THIS SECTION IF THERE IS NO POTENTIAL FOR CONFLICTING ROLES OR
POTENTIAL FOR UNFAIR COMPETITIVE ADVANTAGE.

Note: If potential does exist for conflicting roles or potential unfair advantage, skip statement A and proceed to statement B.
ORGANIZATIONAL CONFLICTS OF INTEREST REPRESENTATION STATEMENT

I hereby certify (or as a representative of my organization, I hereby certify) that, to the best of my knowledge
and belief, no facts exist relevant to any past, present, or currently planned interest or activity (financial,
contractual, personal, organizational, or otherwise) which relate to the proposed work: and bear on whether I
have (or the organization has) a possible conflict of interest with respect to (1) being able to render impartial,
technically sound, and objective assistance or advice; or (2) being given an unfair competitive advantage (an
unfair competitive advantage does not include the normal flow of benefits from the performance of the contract).

Signature: Date:
Name: Organization:
Title:

e SEC Financial and Disclosure Form _
[[J] SEC Form 10 —K is applicable and is attached
[[J] SEC Form 10 — K is not applicable

STOP: SKIP STATEMENT B
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STATEMENT B: COMPLETE WHEN DISCLOSING RELEVANT FACTS FOR CONSIDERATION OF A POTENTIAL
CONFLICTING ROLES OR UNFAIR COMPLETITIVE ADVANTAGE EXISTS.

ORGANIZATIONAL CONFLICTS OF INTEREST DISCLOSURE STATEMENT

I hereby certify (or as a representative of my organization, I hereby certify) that, to the best of my knowledge and belief, all
relevant facts concerning past, present, or currently planned interests or activities (financial, contractual, personal,
organizational, or otherwise) which relate to the proposed work and bear on whether I have (or the organization has) a possible
conflict of interest with respect to (1) being able to render impartial, technically sound, and objective assistance or advice, or
(2) being given an unfair competitive advantage (an unfair competitive advantage DOEs not include the normal flow of
benefits from the performance of the contract) are fully disclosed on the attached  page(s) and formatted to show:

e For ease of presentation, divide following data into four parts: organizational, contractual, financial, and other;

e The company, agency, organization in which you have a past, present, or currently planned interest or activity
(financial, contractual, organizational, or otherwise);

e A brief description of relationship;

e The extent of relationship (e.g., value of financial interest of work; percent of total holdings, total work, etc.).

Signature: Date:
Name: Organization:
Title:

e SEC Financial and Disclosure Form

[[J] SEC Form 10 —K is applicable and is attached

[[J]  SEC Form 10 — K is not applicable
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STV REPRESENTATIONS AND CERTIFICATIONS
RSOCC

Southern Ohio Cleanup Company LLC

ORGANIZATIONAL CONFLICTS OF INTEREST QUESTIONNAIRE
(To be completed with STATEMENT B ONLY)

1.  What is (are) the major type (s) of business conducted by you (or your organization)?

2. Provide the names and description of subsidiaries and affiliates. If none, so state.

3. Identify any subcontractors or consultants who will perform (under this proposal) either technical consulting, management
support services, or evaluation services activities, and attach their certification(s) or representation(s) and supporting data.
If none, so state.

4. Identify and list any financial, contractual, or other relationship with any entity your organization has which relates to the
performance of the statement of work of this solicitation. Include what portion of your organization’s total income for the
current and preceding fiscal year you expect to derive or have realized from these relationships. If none, so state.

5. Identify any interests or involvement in technologies that are or may be the subject of the statement of work of this
solicitation. If none, so state.

6. Identify any circumstance where performance of the statement of work of this solicitation would result in your
organization’s evaluating or inspecting (on behalf of Southern Ohio Cleanup Company LLC) services or
products of your organization, affiliate, or entity with which your organization has a client, organizational, financial, or
other relationship. If none, so state.

7. Identify any contracts, subcontracts, grants, cooperative agreements, or other arrangements with the Department of Energy,
other Federal agency, or their contractors, or a subcontract of any tier under the Department of Energy’s or other Federal
agency’s prime contract that relate to the work described in the statement of work of this solicitation. On each item
identified, indicate whether a provision that prohibits proposing to perform or performing work of the type or
nature involved in the statement of work of this solicitation exists. If none, so state.

I hereby certify that I have the authority to represent my organization. I further certify that the answers provided here are
true to the best of my knowledge and belief.

Signature:

Name (Printed or Typed):

Title:

010CT2025 14





		Blank Reps & Certs (2PG) - SOCCo.pdf

		Blank Reps & Certs (14PG) - SOCCo.pdf



		State1: 

		City1: 

		Email1: 

		No: Off

		Email: 

		Company Legal Name: 

		Unique Entity IDDUNS: 

		Cage Code: 

		Address: 

		City:  

		NAICS Codes: 

		State: 

		If in Ohio County: 

		ZIP Code 9 digit: 

		Contact: 

		Internet Homepage: 

		Goods: Off

		Services: Off

		EmployeeTax ID No: 

		undefined_3: Off

		undefined_4: Off

		A Nonprofit Corporation: Off

		undefined_5: Off

		undefined_6: Off

		A State or Local Government: Off

		US Government Agency: Off

		undefined_7: Off

		Remit to Address if different than above_2: 

		PO Box: 

		State_2: 

		Zip Code: 

		Phone: 

		Contact_2: 

		Title: 

		Title_2: 

		Unique IDDUNS: 

		Address_2: 

		PO Box_2: 

		City_2: 

		State_3: 

		Zip code: 

		Phone_2: 

		Email_2: 

		Contact_3: 

		Title_3: 

		IS: Off

		IS NOT a Women Owned Business other than Small: Off

		undefined_8: Off

		undefined_9: Off

		undefined_10: Off

		undefined_11: Off

		IS_2: Off

		IS NOT an economically disadvantaged womenowned small business concern: Off

		undefined_12: Off

		undefined_13: Off

		IS_3: Off

		IS NOT a servicedisabled veteranowned small business concern: Off

		undefined_14: Off

		undefined_15: Off

		IS_4: Off

		IS NOT an SBA certified HUBZone joint venture that complies with the requirements of 13 CFR: Off

		IS_5: Off

		IS NOT a small disadvantaged business concern as defined in 13 CFR 1241002: Off

		Yes: Off

		Black American: Off

		Hispanic American: Off

		Native American: Off

		Alaskan Native American: Off

		Asian Pacific American: Off

		Subcontinent Asian American: Off

		undefined_16: Off

		this offer and are current accurate and complete as of the date of this offer: 

		PrintedTyped NameTitle: 

		Date4_af_date: 

		a It: Off

		has: Off

		b It: Off

		has_2: Off

		a It_2: Off

		has developed and has on file: Off

		b It_2: Off

		A: Off

		Are: Off

		B: Off

		Have: Off

		C: Off

		Are_2: Off

		D: Off

		Have_2: Off

		ii The Offeror: Off

		has_3: Off

		is: Off

		is_2: Off

		is not an inverted domestic corporation and: Off

		is not a subsidiary of an inverted domestic corporation: Off

		1 Did your company in the previous tax year have gross income from all sources over: Off

		and subcontracts loans grants and subgrants cooperative agreements and other forms of: Off

		contracts and subcontracts loans grants and subgrants cooperative agreements and other: Off

		Exchange Commission total compensation filing at httpwwwsecgovanswersexecomphtm: Off

		Yes_4: Off

		Executive NameTitleRow1: 

		Total Compensationas defined in FAR 5220410aRow1: 

		Executive NameTitleRow2: 

		Total Compensationas defined in FAR 5220410aRow2: 

		Executive NameTitleRow3: 

		Total Compensationas defined in FAR 5220410aRow3: 

		Executive NameTitleRow4: 

		Total Compensationas defined in FAR 5220410aRow4: 

		Executive NameTitleRow5: 

		Total Compensationas defined in FAR 5220410aRow5: 

		c 1 Representation The Offeror represents that it: Off

		does: Off

		that that it: Off

		does_2: Off

		1 It: Off

		will: Off

		It: Off

		does_3: Off

		Line Item NoRow1: 

		Country of originRow1: 

		Line Item NoRow2: 

		Country of originRow2: 

		Line Item NoRow3: 

		Country of originRow3: 

		undefined_17: Off

		undefined_18: Off

		Date5_af_date: 

		Text6: 

		Text7: 

		Text8: 

		benefits from the performance of the contract are fully disclosed on the attached: 

		undefined_19: Off

		undefined_20: Off

		Date10_af_date: 

		Text11: 

		Text12: 

		Text13: 

		Text14: 

		Text21: 

		Text22: 

		Text15: 

		Company Legal Name(1): 






Attachment 1

Section B, Small Tools, Expendables, Consumables, Safety Supply List

This Schedule is an indicative listing of typical small tools, expendables, consumables and safety supplies.
1t remains the responsibility of Contractor to determine and include for all such items in the labor portion
of the Contract Price and in the labor rates set forth in Schedules A and B.

SECTION I- SMALL TOOLS - Cost less than $1,000.00 USD apiece and are normally used by a craftsman.
These tools may be non-powered or powered by the following means: manual, electric, hydraulic, air, or gas.
These tools are of a very durable nature and are either not easily broken (such as a hand wrench) or are
economical to repair (such as a power drill). These tools generally have a life of two or more years.

Anvil

Auger, Gasoline (Post Hole Digger)
Banding Machine, Hand Type
Bar, Crow

Bar, Decking

Bar, Pinch

Bar, Pull Handle

Bar Wrecking

Base, Magnetic/Daily Test Indicator
Bender, Cable

Bender, Pipe

Bender, Tubing

Bender, Load

Blocks Wood

Blocks Metal - Snatch

Blower, Pneumatic Powered

Bob, Plumb

Bosun Chairs

Box, Tool, Hand 32" (Length) Max.
Box, Gang (Craft Storage)

Burner, Weed

Caliper

Cart, Welding Bottle 2

Center Finder Set, Wiggler

Chair, Bosun's

Charger, Battery

Clamp"C"

Clamp, Carpenters

Clamp, Machinist

Clamp, Pipe Alignment 2

Clamp, Plate

Cleaner, Drain - Hand

Cleaner, Drain - Electric

Climber, Adjustable w/Pad and Straps

Gauge, Out of Round
Gauge, Thickness
Gauge, Wire

Grab, Pipe of 20"
Grinder, Air

Grinder, Electric
Grip, Wire

Grooving, Tool

Gun, Heat (115V)
Gun, Pop Rivet

Gun, Powder Actuated
Gun, Soldering
Hacksaw, Power

Combination Sets - 6" to 18"
Creeper, Floor

Crimper, Band

Crimping Tool, Wire

Cutter, Bolt

Cutter, Cable

Cutter, Gasket

Cutter, Tube

Cutter, Glass

Cutter, Tube

Cutter, Weed, Gas or Hand
Cylinder, Hydraulic for Porta Powers
Divider, Spring Type

Dolly, Barrel

Deity, Beam

Dolly, Caterpillar

Dolly, Machine

Dolly, Pipe

Dolly, Pry

Dolly, Warehouse

Door and Jamb, Butt Template, Kit
Door Hanging Kit

Drill, Air

Drill, Electric
Drill, Hammer
Drill, Hand
Drill Press

Embosser, Tape, Hand
Etcher, Electric

Extension, Socket Set
Fan, Exhaus1 to 48"

Float. Concrete, Hand Only
Furnace, Propane, Melting
Gauges, Depth and Feeler

Meter, Millivolt

Meter, Moisture

Meter, Volt, OHM w/Case
Micrometer, Depth
Micrometer, Inside
Micrometer, Outside
Mirror, Inspection

Miter Box, Electric or Hand
Mortiser, Lock, Electric
Nailer, Air

Nibbler, Sheet Metal
Notcher, Pipe

Oiler, Hand





Hammer, Chipping, Electric, Pneumatic
Hammer, Rotary, Electric

Handle, Pull for Socket Sets
Handle, Speed

Heater, Electric {115V)

Heater, LP

Heater, Gas

Heater, Kerosene

Hoist, Chain

Hoist, Come a Long

Hoist, Puller, Wire

Hoist, Trolley, | Beam

Indicator, Dial Test

Iron, Soldering

Jack, Hydraulic

Jack, Mechanical

Jack, Screw

Knockout. Hand

Ladle, Lead

Level, Mahogany, 48" Brass Bound
Excludes digital levels

Level, Precision, Hand, Bench Type
Level, Rod

Marker, Lime, Rolling

Megger Meter

Meter, AMP, Clamp-on w/Case

Punch, Sheet Metal
Punch, Stud
Rush Drrill

Hatchet and Handle for Hand Threader Sets

Hatchet, Wrench

Reamer, Inner, Outer for Copper Tubing

Reamer, Spiral, Pipe Only
Reamer, Straight, Pipe Only
Reel, Tie Wire

Regulator, Acetylene
Regulator, Argon

Regulator, Nitrogen
Regulator, Oxygen

Riveter, Hand Roller,

Pipe

Router, Electric

Sander, Air, Electric

Saw, Abrasive, Electric Hand
Saw, Abrasive, Gasoline Hand
Saw, Chain, Gasoline

Saw Circular, Electric 1
Saw, Hand

Saw, Jig

Saw, Porta Band

Saw, Reciprocating

Scaler, Needle

Speed, Portable
Sharpener, Drill Bit

Shear, Angle Iron

Shears, Electric, Hand
Shears, Trimming, Rotary
Sheaves, Cable, Tray Metal
Siren, Electric

Snips, Aviation, Hand

Snips Metal Cut, Hand
Snips Trim Hand

Oven, Rod

Pedestal, Grinder

Pin, Barrel

Pin, Bull

Pin, Draft

Plane, Bench Jack

Plane, Block

Plane, Electric

Plane, Versi

Planer, Power Block, Electric HD
Pliers, All Types

Pole, Pike

Pot, Lead

Prestolite Outfit

Protractor

Puller, Fuse Safety

Puller, Wheel Gear

Pulley, Cable

Pulley, Well

Pump, Barrel, Hand

Pump, Hydraulic, Hand
Pump, Test, Hand Operated, Hydro
Punch, Arch

Punch, Clip

Punch, Knockout

Square, Framing 24"
Square, Tri

Stand, Dirill

Stand, Grinder

Stand, Pipe

Stand, Reel, Telescoping Screw
Stapler, Electric or Hand
Straight Edge

Stripper, Wire

Support, Pipe - Roller Type
Tank, LP, 20# only
Typewriter, Embossing (Hand Type)
Tapper

Telephone, Electrician's Testing
Template, Hinge-Butt
Tester, Antifreeze

Tester, Battery

Tester, Circuit

Tester, Insulation

Tester, Motor Rotation
Threader, Bolt 00-RB, 1/4"-1"
Threader. Pipe, 12R, 1/8"-2
Threader, Pipe 00-R, 118"-1"
Tongs, Brick Carrier

Tongs, Chain

Tongs, Pipe

Tongs, Sheet Metal

Tool, Flaring

Tool, Pick up, Mag

Tool, Soil Pipe Assembly
Torch, Acetylene

Torch, Prestollte

Torch, Propane

Universal, For Socket Sets

Vacuum Cleaner, HD, Wet or Dry w/Accessories

Vibrator, Concrete





Socket for Hand Tools Only Vise, Machinist

Vise, Pipe
Socket Set ’
nga;er %rchard Welding and Cutting Outfit (Oxy/Acetylene)
Spreadér Flange Wrenches, Electric Impact
Square, Combination Wrenches, Hand, All Types

Wrenches, Pneumatic Impact





SECTION Il - EXPENDABLE TOOLS AND SUPPLIES- Cost less than$ 1,000.00 USO apiece and are
used, worn orworked by a craftsman. They may be items that are manually powered, relatively
inexpensive and generally not of a durable nature. Expendable supplies are gradually worn out over a
period of days, weeks or months and normally these items cannot be reused. If any of these materials
become a permanent part of a facility, system or building they will become reimbursable items, as
approved by Contracts and Contract Technical Representative.

Arbors, Hole Saw
Auger, Hand (Post Hold
Digger)

Axe

Awl

Bag, Dust, for Belt Sander
Bag, Bolt

Battery, Flashlight and
Lantern

Blades, (Small Hand Tool, All Types)
Block, Welding Helmet
Plot,

Boot, Black Rubber, Standard w/o
Buckles

Boot, Knee-Black Rubber w/o
Buckles

Float Handle

Brick, Rubbing

Broom, All Types
Brush, All Types
Bucket, All Types

Bulb, Blow-Out,

Dust Bulb,

Flashlight,

Lantern

Can, Oil

Can,

Safety Chain,

Load binder

Chalk Line Box

Chisel, All

Types Choker,

All Types

Cleaner, Tip Clips,
Wire Rope

Fuses

Gaskets,

Hose

Glasses,

Safety

Gloves, Work, All
Types Goggles, Work,
All Types Grips, Plastic
for Pliers Guide, for
Router

Gun, Caulking

Gun, Grease
Hammer, Ball Peen
Hammer, Claw
Hammer, Welders Slag
Hammer, Sledge
Hammer, Tinner
Handles, All types
Hatchet Hoe

Hood, Welding

Cloth, Emery
Connectors, Cord, Cotter Pins
Coolers, Water, All Types (Non-
Electric) Cord Extension
Cutter Wheels, Tools, Al!
Types Die Nuts, Hexagon
Rethread Dies,

Dies, Knockout

Dies, Pipe for Hand Threader Only
Dies, Compression Tools
Digger, Post Hole
Dippers

Disc, Grinding
Dispenser, Paper

Cup

Drill Bit (Small Hand Tool, All Types)
Edger, Concrete

Hand Electrode

Holders

Extractor Pipe

Extractor, Screw

Eye shield for Bench
Grinder

File, Metal

Cutting File,

Wood Cutting

Filter for Vacuum
Cleaner Filters

Fish tape, Hand

Fittings, Alemite and Hose
Flambeau, Kerosene
Flashlight

Flux Form

Ties

Frame, Hacksaw

Lens, Welding

Light, Drop

Lighter, Spark

Lubricant

s Lugs

Mallet

Mandrels

Maul

Mattock

Marker, Pipe

Contour Menders,

Hose Mirror,

Inspection Mop

Nails

Nipples,

Hose Nozzle,

Water Nut

Runner Nut

Setter Office

Supplies

Oils, Cutting, Lube





Hook, Timber

Hose, Air, 3/4" Dia. Max. (Air Tools Only)
Hose Water to 3/4"

Hose, Grease, Gun

Hose, TwinWelding

Iron, Caulking

Iron, Packing

Iron, Yarning

Jaw, Bolt Cutter Replacement
Jitterbug - Concrete Hand

Joint Runner

Key, Chuck

Key, Ejector for Rota Hammers
Key, Hex

Knife, Putty

Knife, Utility (Razor Blade Only)
Ladders, All

Lashing, Wire Rope

Latches

Lanterns, 6 Volt

Rake, H.D, Road

Reamer, Bridge (Hand Only) Reamer,
Rule, Extension, Wood, Fiberglass, Folding
Rule, Tape

Sandblast Nozzles

Scissors, Electrician

Scraper, Hand

Scraper, Sidewalk

Scraper, Wall

Screw Runner

Screw Starter

Screwdriver, All Types

Sheath, Plumb Bob

Shims, Shim stock

Tap, Taper, Hand

Tape, Sewer, Hand

Tape, Fish - Wire Pulling

Tape, Masking, Friction
Tarpaulins

Tip, Torch Welding

Tool Boxes, Bins

Tool, Brushing for Vacuum cleaner
Tool, Crevice, 15" for Vacuum
Towels

Torch Heating

Torch Cutting

Trowel, Hand

Padlocks

Pad, Polishing

Pail, Galvanized

Pan, Drain

Paper, Abrasive, Wet/Dry
Paper, Towels, Toilet
Pens, Writing, Marking
Pick, Clay

Plug, Pipe Test
Pocket, lineman's
Pouch, Canvas

Puller, Wire

Punch and Chisel Sets
Punch Center

Punch, Conduit
Punch, Pin Set

Rake, Garden

Rake, Concrete
Poly-Sheeting,

Washers Washroom Supplies

Water Cans Welding
Wheel, Depressed Center
Wheelbarrow, All Types
Wheel Abrasive

Wheel, Wire

Wire, Construction

Wool, Steel

Wrap Arounds





SECTION llI- CONSUMABLE SUPPLIES -Are completely consumed upon initial use (i.e., hand
cleaner, spray lubricant, etc.) or are not reusable (drinking cups, rags). Contract tool accounts do not
include supplies which become a permanent part of the plant. If any of these materials become a
permanent part of a facility, system or building they will become reimbursable items, as approved by
Contracts and Contract Technical Representative.

Abrasives

Adhesives

Alcohol

Anti-Splatter Spray
Bag

Barrels, Water or Trash
Belting, Belt Dressing

Blanket, Rubber and Concrete

Box, Cardboard
Burlap

Carborundum, Blocks, Stones

Walk

Chamois

Charcoal and Coke
Clamp, Bandit, Strap and
Buckle Clamp, Hose
Cleaner, Hand

Cloth, Drop, Painter's
Cloth, Straining
Compound, Grinding
Compound, Sweeping
Compound, Wire Pulling
Cord, Plumb Bob

Cord, Sash

Cork

Crayon, Lumber
Crayon, Temperature
Indicating

Cup, Drinking

Curtain, Welder
Disinfectant

Dressing, Belt

Feeler Stock

Flare, Road, Non-electric
Flint

Fluid

Cleaning

Glue

Glycerin

Graphite

Grommets

Hook, Snap

Ink, Layout, for
Millwrights Insecticide
Key

Line, Marking
line, Fish
Litharge

Lock Outs
Marker, Metal
Qil, Penetrating Only
Qil Cutting Only
Oil Absorbent
Packing

Material

Padlock

Paint Stick
Paper, Toilet
Paste

Pencil, Carpenter
Petroleum Jelly
Plunger,
Bathroom Pouch,
Rod Powder,
Scouring Pumice
Preventative, Rust
Rag

Silicone

Spray Soap
Soapstone
Solvent

Sponge

Stake

Steel

Wool

String, Nylon
Tablet, salt
Tape, All

Tag, Blank, Wire Twist
Turpentine
Twine

Wire,

Music





SECTION IV - SAFETY SUPPLIES - Are all items that are required for the safety of the job-site personnel.

Apron, Welders

Belt, Safety

Blanket, Fire

Block, Welding Helmet

Boot, Knee - Black Rubber
w/o Buckles (Steel Toe)

Boot, Black Rubber, Standard
w/o Buckles (Steel Toe)
Bracket, for Face Shield
Bracket, Fiber Brow, Safety Shield
Can, Safety

Caps, Plastic Safety (For Rebar)
Curtain, Welder

Eye shield, for Bench Grinder
First Aid Supplies

Flare, Road, Non-Electric
Glasses, Safety

Gloves, Work, All Types
Goggles, All Types

Grips, Plastic for Pliers
Guards, Shin

Guards, Toe, Metal w/Strap
Hard Hat

Harness, Body

Hearing Protection Devices
Hood, Welding (Jackson H9-86A)
Insecticide

Lanyard for Safety Belts
Lens, Welding

Life Line

Lock Outs

Mask, Filter

Mounting Visor and Kwik-Klip

Puller, Fuse Safety

Rain Wear, Jacket and Overalls
Respirator, Dust Only, Non-Canister
Shield, Eye

Siren, Electric

Strap, Chin

Sweat Bands

Visor, Shield, Clear

Rain Wear, Jacket and Overalls










Form w-g Request for Taxpayer Give form to the

(Rev. March 2024) Identification Number and Certification requester. Do not

Department of the Treasury send to the IRS.

Internal Revenue Service Go to www.irs.gov/FormW9 for instructions and the latest information.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded
entity’s name on line 2.)

2 Business name/disregarded entity name, if different from above.

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check 4 Exemptions (codes apply only to
only one of the following seven boxes. certain entities, not individuals;

see instructions on page 3):

|:| Individual/sole proprietor |:| C corporation |:| S corporation |:| Partnership |:| Trust/estate page 3)

[] LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) L. Exempt payee code (if any)

o

g Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax

- classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate Exemption from Foreign Account Tax
[S) box for the tax classification of its owner. Compliance Act (FATCA) reporting

E [] other (see instructions) code (if any)

o

3b If on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC” and entered “P” as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions .

(Applies to accounts maintained
outside the United States.)

5 Address (number, street, and apt. or suite no.). See instructions. Requester’s name and address (optional)

See Specific Instructions on page 3.

6 City, state, and ZIP code

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a
TIN, later.

| Social security number

or
| Employer identification number

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter. -

Part i Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. | am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am
no longer subject to backup withholding; and

3. 1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

Sign Signature of

Here U.S. person Date

General |nstructions New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect

Section references are to the Internal Revenue Code unless otherwise foreign partners, owners, or beneficiaries when it provides the Form W-9

noted. to another flow-through entity in which it has an ownership interest. This

Future developments. For the latest information about developments change is intended to provide a flow-through entity with information

related to Form W-9 and its instructions, such as legislation enacted regarding the status of its indirect foreign partners, owners, or

after they were published, go to www.irs.gov/FormW9. beneflmanes, so that it can satisfy any appllcable reporjtlng .
requirements. For example, a partnership that has any indirect foreign

What’s New partners may be required to complete Schedules K-2 and K-3. See the

) " ) . . Partnership Instructions for Schedules K-2 and K-3 (Form 1065).
Line 3a has been modified to clarify how a disregarded entity completes

this line. An LLC that is a disregarded entity should check the Purpose of Form
appropriate box for the tax classification of its owner. Otherwise, it L . . . .
should check the “LLC” box and enter its appropriate tax classification. An individual or entity (Form W-9 requester) who is required to file an

information return with the IRS is giving you this form because they

Cat. No. 10231X Form W=9 (Rev. 3-2024)





Form W-9 (Rev. 3-2024)

Page 2

must obtain your correct taxpayer identification number (TIN), which
may be your social security number (SSN), individual taxpayer
identification number (ITIN), adoption taxpayer identification number
(ATIN), or employer identification number (EIN), to report on an
information return the amount paid to you, or other amount reportable
on an information return. Examples of information returns include, but
are not limited to, the following.

e Form 1099-INT (interest earned or paid).

e Form 1099-DIV (dividends, including those from stocks or mutual
funds).

* Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds).

e Form 1099-NEC (nonemployee compensation).

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers).

* Form 1099-S (proceeds from real estate transactions).
® Form 1099-K (merchant card and third-party network transactions).

* Form 1098 (home mortgage interest), 1098-E (student loan interest),
and 1098-T (tuition).

e Form 1099-C (canceled debt).
e Form 1099-A (acquisition or abandonment of secured property).

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

Caution: If you don’t return Form W-9 to the requester with a TIN, you
might be subject to backup withholding. See What is backup
withholding, later.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued);

2. Certify that you are not subject to backup withholding; or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee; and

4. Certify to your non-foreign status for purposes of withholding under
chapter 3 or 4 of the Code (if applicable); and

5. Certify that FATCA code(s) entered on this form (if any) indicating
that you are exempt from the FATCA reporting is correct. See What Is
FATCA Reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other
than Form W-9 to request your TIN, you must use the requester’s form if
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

* An individual who is a U.S. citizen or U.S. resident alien;

¢ A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States;

¢ An estate (other than a foreign estate); or
e A domestic trust (as defined in Regulations section 301.7701-7).

Establishing U.S. status for purposes of chapter 3 and chapter 4
withholding. Payments made to foreign persons, including certain
distributions, allocations of income, or transfers of sales proceeds, may
be subject to withholding under chapter 3 or chapter 4 of the Code
(sections 1441-1474). Under those rules, if a Form W-9 or other
certification of non-foreign status has not been received, a withholding
agent, transferee, or partnership (payor) generally applies presumption
rules that may require the payor to withhold applicable tax from the
recipient, owner, transferor, or partner (payee). See Pub. 515,
Withholding of Tax on Nonresident Aliens and Foreign Entities.

The following persons must provide Form W-9 to the payor for
purposes of establishing its non-foreign status.

¢ In the case of a disregarded entity with a U.S. owner, the U.S. owner
of the disregarded entity and not the disregarded entity.

¢ In the case of a grantor trust with a U.S. grantor or other U.S. owner,
generally, the U.S. grantor or other U.S. owner of the grantor trust and
not the grantor trust.

¢ In the case of a U.S. trust (other than a grantor trust), the U.S. trust
and not the beneficiaries of the trust.

See Pub. 515 for more information on providing a Form W-9 or a
certification of non-foreign status to avoid withholding.

Foreign person. If you are a foreign person or the U.S. branch of a
foreign bank that has elected to be treated as a U.S. person (under
Regulations section 1.1441-1(b)(2)(iv) or other applicable section for
chapter 3 or 4 purposes), do not use Form W-9. Instead, use the
appropriate Form W-8 or Form 8233 (see Pub. 515). If you are a
qualified foreign pension fund under Regulations section 1.897(|)-1(d), or
a partnership that is wholly owned by qualified foreign pension funds,
that is treated as a non-foreign person for purposes of section 1445
withholding, do not use Form W-9. Instead, use Form W-8EXP (or other
certification of non-foreign status).

Nonresident alien who becomes a resident alien. Generally, only a
nonresident alien individual may use the terms of a tax treaty to reduce
or eliminate U.S. tax on certain types of income. However, most tax
treaties contain a provision known as a saving clause. Exceptions
specified in the saving clause may permit an exemption from tax to
continue for certain types of income even after the payee has otherwise
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception
contained in the saving clause of a tax treaty to claim an exemption
from U.S. tax on certain types of income, you must attach a statement
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the
saving clause and its exceptions.

4. The type and amount of income that qualifies for the exemption
from tax.

5. Sufficient facts to justify the exemption from tax under the terms of
the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an
exemption from tax for scholarship income received by a Chinese
student temporarily present in the United States. Under U.S. law, this
student will become a resident alien for tax purposes if their stay in the
United States exceeds 5 calendar years. However, paragraph 2 of the
first Protocol to the U.S.-China treaty (dated April 30, 1984) allows the
provisions of Article 20 to continue to apply even after the Chinese
student becomes a resident alien of the United States. A Chinese
student who qualifies for this exception (under paragraph 2 of the first
Protocol) and is relying on this exception to claim an exemption from tax
on their scholarship or fellowship income would attach to Form W-9 a
statement that includes the information described above to support that
exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you
must under certain conditions withhold and pay to the IRS 24% of such
payments. This is called “backup withholding.” Payments that may be
subject to backup withholding include, but are not limited to, interest,
tax-exempt interest, dividends, broker and barter exchange
transactions, rents, royalties, nonemployee pay, payments made in
settlement of payment card and third-party network transactions, and
certain payments from fishing boat operators. Real estate transactions
are not subject to backup withholding.

You will not be subject to backup withholding on payments you receive
if you give the requester your correct TIN, make the proper certifications,
and report all your taxable interest and dividends on your tax return.
Payments you receive will be subject to backup withholding if:

1. You do not furnish your TIN to the requester;

2. You do not certify your TIN when required (see the instructions for
Part Il for details);

3. The IRS tells the requester that you furnished an incorrect TIN;

4. The IRS tells you that you are subject to backup withholding
because you did not report all your interest and dividends on your tax
return (for reportable interest and dividends only); or

5. You do not certify to the requester that you are not subject to
backup withholding, as described in item 4 under “By signing the filled-
out form” above (for reportable interest and dividend accounts opened
after 1983 only).
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Certain payees and payments are exempt from backup withholding.
See Exempt payee code, later, and the separate Instructions for the
Requester of Form W-9 for more information.

See also Establishing U.S. status for purposes of chapter 3 and
chapter 4 withholding, earlier.

What Is FATCA Reporting?

The Foreign Account Tax Compliance Act (FATCA) requires a
participating foreign financial institution to report all U.S. account
holders that are specified U.S. persons. Certain payees are exempt from
FATCA reporting. See Exemption from FATCA reporting code, later, and
the Instructions for the Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you
claimed to be an exempt payee if you are no longer an exempt payee
and anticipate receiving reportable payments in the future from this
person. For example, you may need to provide updated information if
you are a C corporation that elects to be an S corporation, or if you are
no longer tax exempt. In addition, you must furnish a new Form W-9 if
the name or TIN changes for the account, for example, if the grantor of a
grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a
requester, you are subject to a penalty of $50 for each such failure
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you
make a false statement with no reasonable basis that results in no
backup withholding, you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying
certifications or affirmations may subject you to criminal penalties
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account
maintained by a foreign financial institution (FFI)), list first, and then
circle, the name of the person or entity whose number you entered in
Part | of Form W-9. If you are providing Form W-9 to an FFI to document
a joint account, each holder of the account that is a U.S. person must
provide a Form W-9.

¢ Individual. Generally, enter the name shown on your tax return. If you
have changed your last name without informing the Social Security
Administration (SSA) of the name change, enter your first name, the last
name as shown on your social security card, and your new last name.

Note for ITIN applicant: Enter your individual name as it was entered
on your Form W-7 application, line 1a. This should also be the same as
the name you entered on the Form 1040 you filed with your application.

® Sole proprietor. Enter your individual name as shown on your Form
1040 on line 1. Enter your business, trade, or “doing business as” (DBA)
name on line 2.

¢ Partnership, C corporation, S corporation, or LLC, other than a
disregarded entity. Enter the entity’s name as shown on the entity’s tax
return on line 1 and any business, trade, or DBA name on line 2.

e Other entities. Enter your name as shown on required U.S. federal tax
documents on line 1. This name should match the name shown on the
charter or other legal document creating the entity. Enter any business,
trade, or DBA name on line 2.

¢ Disregarded entity. In general, a business entity that has a single
owner, including an LLC, and is not a corporation, is disregarded as an
entity separate from its owner (a disregarded entity). See Regulations
section 301.7701-2(c)(2). A disregarded entity should check the
appropriate box for the tax classification of its owner. Enter the owner’s
name on line 1. The name of the owner entered on line 1 should never
be a disregarded entity. The name on line 1 should be the name shown
on the income tax return on which the income should be reported. For

example, if a foreign LLC that is treated as a disregarded entity for U.S.
federal tax purposes has a single owner that is a U.S. person, the U.S.
owner’s name is required to be provided on line 1. If the direct owner of

the entity is also a disregarded entity, enter the first owner that is not
disregarded for federal tax purposes. Enter the disregarded entity’s
name on line 2. If the owner of the disregarded entity is a foreign person,
the owner must complete an appropriate Form W-8 instead of a Form
W-9. This is the case even if the foreign person has a U.S. TIN.

Line 2

If you have a business name, trade name, DBA name, or disregarded

entity name, enter it on line 2.

Line 3a

Check the appropriate box on line 3a for the U.S. federal tax
classification of the person whose name is entered on line 1. Check only

one box on line 3a.

IF the entity/individual on line 1
isa()...

THEN check the box for. ..

e Corporation

Corporation.

¢ Individual or
e Sole proprietorship

Individual/sole proprietor.

e LLC classified as a partnership
for U.S. federal tax purposes or

e LLC that has filed Form 8832 or
2553 electing to be taxed as a

Limited liability company and
enter the appropriate tax
classification:

P = Partnership,

C = C corporation, or
S = S corporation.

corporation

¢ Partnership Partnership.

e Trust/estate Trust/estate.

Line 3b

Check this box if you are a partnership (including an LLC classified as a
partnership for U.S. federal tax purposes), trust, or estate that has any
foreign partners, owners, or beneficiaries, and you are providing this
form to a partnership, trust, or estate, in which you have an ownership
interest. You must check the box on line 3b if you receive a Form W-8
(or documentary evidence) from any partner, owner, or beneficiary
establishing foreign status or if you receive a Form W-9 from any
partner, owner, or beneficiary that has checked the box on line 3b.

Note: A partnership that provides a Form W-9 and checks box 3b may

be required to complete Schedules K-2 and K-3 (Form 1065). For more
information, see the Partnership Instructions for Schedules K-2 and K-3
(Form 1065).

If you are required to complete line 3b but fail to do so, you may not
receive the information necessary to file a correct information return with
the IRS or furnish a correct payee statement to your partners or
beneficiaries. See, for example, sections 6698, 6722, and 6724 for
penalties that may apply.

Line 4 Exemptions

If you are exempt from backup withholding and/or FATCA reporting,
enter in the appropriate space on line 4 any code(s) that may apply to
you.

Exempt payee code.

® Generally, individuals (including sole proprietors) are not exempt from
backup withholding.

e Except as provided below, corporations are exempt from backup
withholding for certain payments, including interest and dividends.

¢ Corporations are not exempt from backup withholding for payments
made in settlement of payment card or third-party network transactions.

e Corporations are not exempt from backup withholding with respect to
attorneys’ fees or gross proceeds paid to attorneys, and corporations
that provide medical or health care services are not exempt with respect
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup
withholding. Enter the appropriate code in the space on line 4.

1—An organization exempt from tax under section 501(a), any IRA, or
a custodial account under section 403(b)(7) if the account satisfies the
requirements of section 401()(2).
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2—The United States or any of its agencies or instrumentalities.

3—A state, the District of Columbia, a U.S. commonwealth or territory,
or any of their political subdivisions or instrumentalities.

4—A foreign government or any of its political subdivisions, agencies,
or instrumentalities.

5—A corporation.

6—A dealer in securities or commodities required to register in the
United States, the District of Columbia, or a U.S. commonwealth or
territory.

7 —A futures commission merchant registered with the Commodity
Futures Trading Commission.

8—A real estate investment trust.

9—An entity registered at all times during the tax year under the
Investment Company Act of 1940.

10—A common trust fund operated by a bank under section 584(a).
11—A financial institution as defined under section 581.

12—A middleman known in the investment community as a nominee or
custodian.

13—A trust exempt from tax under section 664 or described in section
4947.

The following chart shows types of payments that may be exempt
from backup withholding. The chart applies to the exempt payees listed
above, 1 through 13.

IF the payment is for . .. THEN the payment is exempt

for...

¢ Interest and dividend payments | All exempt payees except
for 7.

® Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations.
S corporations must not enter an
exempt payee code because they
are exempt only for sales of
noncovered securities acquired

prior to 2012.

¢ Barter exchange transactions
and patronage dividends

Exempt payees 1 through 4.

e Payments over $600 required to | Generally, exempt payees
be reported and direct sales over | { through 5.2

$5,000'

e Payments made in settlement of | Exempt payees 1 through 4.
payment card or third-party
network transactions

1See Form 1099-MISC, Miscellaneous Information, and its instructions.

2However, the following payments made to a corporation and
reportable on Form 1099-MISC are not exempt from backup
withholding: medical and health care payments, attorneys’ fees, gross
proceeds paid to an attorney reportable under section 6045(f), and
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify
payees that are exempt from reporting under FATCA. These codes
apply to persons submitting this form for accounts maintained outside
of the United States by certain foreign financial institutions. Therefore, if
you are only submitting this form for an account you hold in the United
States, you may leave this field blank. Consult with the person
requesting this form if you are uncertain if the financial institution is
subject to these requirements. A requester may indicate that a code is
not required by providing you with a Form W-9 with “Not Applicable” (or
any similar indication) entered on the line for a FATCA exemption code.

A—An organization exempt from tax under section 501(a) or any
individual retirement plan as defined in section 7701(a)(37).

B—The United States or any of its agencies or instrumentalities.

C—A state, the District of Columbia, a U.S. commonwealth or
territory, or any of their political subdivisions or instrumentalities.

D—A corporation the stock of which is regularly traded on one or
more established securities markets, as described in Regulations
section 1.1472-1(c)(1)(i).

E—A corporation that is a member of the same expanded affiliated

group as a corporation described in Regulations section 1.1472-1(c)(1)(i).

F—A dealer in securities, commodities, or derivative financial
instruments (including notional principal contracts, futures, forwards,
and options) that is registered as such under the laws of the United
States or any state.

G—A real estate investment trust.

H—A regulated investment company as defined in section 851 or an
entity registered at all times during the tax year under the Investment
Company Act of 1940.

|—A common trust fund as defined in section 584(a).
J—A bank as defined in section 581.
K—A broker.

L—A trust exempt from tax under section 664 or described in section
4947(a)(1).

M—A tax-exempt trust under a section 403(b) plan or section 457(g)
plan.

Note: You may wish to consult with the financial institution requesting
this form to determine whether the FATCA code and/or exempt payee
code should be completed.

Line 5

Enter your address (number, street, and apartment or suite number).
This is where the requester of this Form W-9 will mail your information
returns. If this address differs from the one the requester already has on
file, enter “NEW?” at the top. If a new address is provided, there is still a
chance the old address will be used until the payor changes your
address in their records.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and
you do not have, and are not eligible to get, an SSN, your TIN is your
IRS ITIN. Enter it in the entry space for the Social security number. If you
do not have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either
your SSN or EIN.

If you are a single-member LLC that is disregarded as an entity
separate from its owner, enter the owner’s SSN (or EIN, if the owner has
one). If the LLC is classified as a corporation or partnership, enter the
entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately.
To apply for an SSN, get Form SS-5, Application for a Social Security
Card, from your local SSA office or get this form online at
www.SSA.gov. You may also get this form by calling 800-772-1213. Use
Form W-7, Application for IRS Individual Taxpayer Identification
Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN
online by accessing the IRS website at www.irs.gov/EIN. Go to
www.irs.gov/Forms to view, download, or print Form W-7 and/or Form
SS-4. Or, you can go to www.irs.gov/OrderForms to place an order and
have Form W-7 and/or Form SS-4 mailed to you within 15 business
days.

If you are asked to complete Form W-9 but do not have a TIN, apply
for a TIN and enter “Applied For” in the space for the TIN, sign and date
the form, and give it to the requester. For interest and dividend
payments, and certain payments made with respect to readily tradable
instruments, you will generally have 60 days to get a TIN and give it to
the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments.
You will be subject to backup withholding on all such payments until
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a
TIN or that you intend to apply for one soon. See also Establishing U.S.
status for purposes of chapter 3 and chapter 4 withholding, earlier, for
when you may instead be subject to withholding under chapter 3 or 4 of
the Code.

Caution: A disregarded U.S. entity that has a foreign owner must use
the appropriate Form W-8.
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Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or
resident alien, sign Form W-9. You may be requested to sign by the
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part |
should sign (when required). In the case of a disregarded entity, the
person identified on line 1 must sign. Exempt payees, see Exempt payee
code, earlier.

Signature requirements. Complete the certification as indicated in
items 1 through 5 below.

1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983.
You must give your correct TIN, but you do not have to sign the
certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983. You must sign the certification or backup withholding will apply. If
you are subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not
have to sign the certification unless you have been notified that you
have previously given an incorrect TIN. “Other payments” include
payments made in the course of the requester’s trade or business for
rents, royalties, goods (other than bills for merchandise), medical and
health care services (including payments to corporations), payments to
a nonemployee for services, payments made in settlement of payment
card and third-party network transactions, payments to certain fishing
boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of
secured property, cancellation of debt, qualified tuition program
payments (under section 529), ABLE accounts (under section 529A),
IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account:

Give name and EIN of:

(o)

©

. Disregarded entity not owned by an
individual

. A valid trust, estate, or pension trust

. Corporation or LLC electing corporate

The owner

Legal entity*
The corporation

status on Form 8832 or Form 2553

11. Association, club, religious, charitable,
educational, or other tax-exempt
organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

14. Account with the Department of
Agriculture in the name of a public
entity (such as a state or local
government, school district, or prison)
that receives agricultural program
payments

The public entity

15. Grantor trust filing Form 1041 or The trust
under the Optional Filing Method 2,
requiring Form 1099 (see Regulations

section 1.671-4(b)(2)())(B))**

For this type of account: Give name and SSN of:

1. Individual The individual

. Two or more individuals (joint account)

other than an account maintained by
an FFI

The actual owner of the account or,
if combined funds, the first individual
on the account!

3. Two or more U.S. persons Each holder of the account
(joint account maintained by an FFI)

4. Custodial account of a minor The minor2
(Uniform Gift to Minors Act)

5. a. The usual revocable savings trust The grantor-trustee?
(grantor is also trustee)
b. So-called trust account that is not The actual owner'
a legal or valid trust under state law

6. Sole proprietorship or disregarded The ownerd
entity owned by an individual

7. Grantor trust filing under Optional The grantor*

Filing Method 1 (see Regulations
section 1.671-4(b)(2)(i)(A))**

"List first and circle the name of the person whose number you furnish.
If only one person on a joint account has an SSN, that person’s number
must be furnished.

2 Circle the minor’s name and furnish the minor’s SSN.

3You must show your individual name on line 1, and enter your business
or DBA name, if any, on line 2. You may use either your SSN or EIN (if
you have one), but the IRS encourages you to use your SSN.

4List first and circle the name of the trust, estate, or pension trust. (Do
not furnish the TIN of the personal representative or trustee unless the
legal entity itself is not designated in the account title.)

*Note: The grantor must also provide a Form W-9 to the trustee of the
trust.

**For more information on optional filing methods for grantor trusts, see
the Instructions for Form 1041.

Note: If no name is circled when more than one name is listed, the
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft

Identity theft occurs when someone uses your personal information,
such as your name, SSN, or other identifying information, without your
permission to commit fraud or other crimes. An identity thief may use
your SSN to get a job or may file a tax return using your SSN to receive
a refund.

To reduce your risk:
® Protect your SSN,
e Ensure your employer is protecting your SSN, and
* Be careful when choosing a tax return preparer.

If your tax records are affected by identity theft and you receive a
notice from the IRS, respond right away to the name and phone number
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you
think you are at risk due to a lost or stolen purse or wallet, questionable
credit card activity, or a questionable credit report, contact the IRS
Identity Theft Hotline at 800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for
Taxpayers.
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Victims of identity theft who are experiencing economic harm or a
systemic problem, or are seeking help in resolving tax problems that
have not been resolved through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by
calling the TAS toll-free case intake line at 877-777-4778 or TTY/TDD
800-829-4059.

Protect yourself from suspicious emails or phishing schemes.
Phishing is the creation and use of email and websites designed to
mimic legitimate business emails and websites. The most common act
is sending an email to a user falsely claiming to be an established
legitimate enterprise in an attempt to scam the user into surrendering
private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the
IRS does not request personal detailed information through email or ask
taxpayers for the PIN numbers, passwords, or similar secret access
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report misuse
of the IRS name, logo, or other IRS property to the Treasury Inspector
General for Tax Administration (TIGTA) at 800-366-4484. You can
forward suspicious emails to the Federal Trade Commission at
spam@uce.gov or report them at www.ftc.gov/complaint. You can

contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338).

If you have been the victim of identity theft, see www./Identity Theft.gov
and Pub. 5027.

Go to www.irs.gov/IdentityTheft to learn more about identity theft and
how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your
correct TIN to persons (including federal agencies) who are required to
file information returns with the IRS to report interest, dividends, or
certain other income paid to you; mortgage interest you paid; the
acquisition or abandonment of secured property; the cancellation of
debt; or contributions you made to an IRA, Archer MSA, or HSA. The
person collecting this form uses the information on the form to file
information returns with the IRS, reporting the above information.
Routine uses of this information include giving it to the Department of
Justice for civil and criminal litigation and to cities, states, the District of
Columbia, and U.S. commonwealths and territories for use in
administering their laws. The information may also be disclosed to other
countries under a treaty, to federal and state agencies to enforce civil
and criminal laws, or to federal law enforcement and intelligence
agencies to combat terrorism. You must provide your TIN whether or not
you are required to file a tax return. Under section 3406, payors must
generally withhold a percentage of taxable interest, dividends, and
certain other payments to a payee who does not give a TIN to the payor.
Certain penalties may also apply for providing false or fraudulent
information.





