

AMENDMENT OF SOLICITATION

1. AMENDMENT NO. 01

2. EFFECTIVE DATE –
August 6, 2026

3.
PAGE 1 OF 1

4. ISSUED BY: **Southern Ohio Cleanup Company LLC**
P.O. Box 548
3930 US Route 23 South
Piketon, OH 45661

5. NAME AND ADDRESS OF CONTRACTOR (*Name, street
,county, state & zip code*)

6. AMENDMENT OF (RFP)
SOLICITATION NO.

RFP SOCCo26SC55824

DATE

8/12/2026

7.
The above numbered solicitation is amended as set forth in Item 8. The hour and date specified for receipt of Offers
_ is extended X is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended
by one of the following methods:

(a) By completing Items 5 and 9, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or e-mail which includes a reference to the
solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE
DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION
OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be
made by e-mail or letter, provided each e-mail or letter makes reference to the solicitation and this amendment, and is
received prior to the opening hour and date specified.

8. DESCRIPTION OF AMENDMENT

Except as provided herein, all terms and conditions of the document remain unchanged and in full force and effect.

- *Section B.2 Pricing Table has been updated see attachment B.2 Pricing*
- *Section M.3 Evaluation of Proposals. Evaluation Criterion 2 Technical and Management Approach. Removed
bullet 6 "Health/Safety/Environmental Representative."*
- *Added pre-proposal attendance sheet*

9A. NAME AND TITLE OF SIGNER (*Type or print*)

10A. Southern Ohio Cleanup Company LLC

Chance Thorpe – Contract Administrator

9B. CONTRACTOR/OFFEROR

9C. DATE SIGNED

10B.

10C.
DATE
SIGNED
8/12/26

(*Signature of person authorized to sign*)

(*Signature*)

CLIN-0001 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only			
Base Contract Period - Award – September 30, 2027						
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration Months	Mobilization / Demobilization	Estimated Total
1	18 – 20 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.__	20	12		\$ _____.__
2	18 – 20 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.__	1	12		\$ _____.__
3	18 – 20 Cubic Yard Tri-Axle Dump Truck – Standby	\$ _____.__	1	6		\$ _____.__
4	30 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.__	1	12		\$ _____.__
5	30 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.__	15	12		\$ _____.__
6	30 Cubic Yard Tri-Axle Dump Truck - Standby	\$ _____.__	1	6		\$ _____.__
7	Tractor Trailer	\$ _____.__	1	12		\$ _____.__
8	Tractor Trailer - Standby	\$ _____.__	1	2		\$ _____.__
Estimated Total, Base Contract Period, for evaluation purposes only						\$ _____.__

CLIN-0001 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only			
Option Period 1 - October 1, 2027 – September 30, 2028						
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration Months	Mobilization / Demobilization	Estimated Total
1	18 – 20 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.__	20	12		\$ _____.__
2	18 – 20 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.__	1	12		\$ _____.__
3	18 – 20 Cubic Yard Tri-Axle Dump Truck – Standby	\$ _____.__	1	6		\$ _____.__
4	30 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.__	1	12		\$ _____.__
5	30 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.__	15	12		\$ _____.__
6	30 Cubic Yard Tri-Axle Dump Truck - Standby	\$ _____.__	1	6		\$ _____.__
7	Tractor Trailer	\$ _____.__	1	12		\$ _____.__
8	Tractor Trailer - Standby	\$ _____.__	1	2		\$ _____.__
Estimated Total, Option Period 1, for evaluation purposes only						\$ _____.__

CLIN-0001 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only			
Option Period 2 - October 1, 2028 – September 30, 2029						
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration Months	Mobilization / Demobilization	Estimated Total
1	18 – 20 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.__	20	12		\$ _____.__
2	18 – 20 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.__	1	12		\$ _____.__
3	18 – 20 Cubic Yard Tri-Axle Dump Truck – Standby	\$ _____.__	1	6		\$ _____.__

4	30 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.	1	12		\$ _____.
5	30 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.	15	12		\$ _____.
6	30 Cubic Yard Tri-Axle Dump Truck - Standby	\$ _____.	1	6		\$ _____.
7	Tractor Trailer	\$ _____.	1	12		\$ _____.
8	Tractor Trailer - Standby	\$ _____.	1	2		\$ _____.
Estimated Total, Option Period 2, for evaluation purposes only						\$ _____.

CLIN-0001 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only			
Option Period 3 - October 1, 2029 – September 30, 2030						
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration Months	Mobilization / Demobilization	Estimated Total
1	18 – 20 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.	20	12		\$ _____.
2	18 – 20 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.	1	12		\$ _____.
3	18 – 20 Cubic Yard Tri-Axle Dump Truck – Standby	\$ _____.	1	6		\$ _____.
4	30 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.	1	12		\$ _____.
5	30 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.	15	12		\$ _____.
6	30 Cubic Yard Tri-Axle Dump Truck - Standby	\$ _____.	1	6		\$ _____.
7	Tractor Trailer	\$ _____.	1	12		\$ _____.
8	Tractor Trailer - Standby	\$ _____.	1	2		\$ _____.
Estimated Total, Option Period 3, for evaluation purposes only						\$ _____.

CLIN-0001 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only			
Optio Period 4 - October 1, 2030 – September 30, 2031						
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration Months	Mobilization / Demobilization	Estimated Total
1	18 – 20 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.	20	12		\$ _____.
2	18 – 20 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.	1	12		\$ _____.
3	18 – 20 Cubic Yard Tri-Axle Dump Truck – Standby	\$ _____.	1	6		\$ _____.
4	30 Cubic Yard Tri-Axle Dump Truck – Lined Bed	\$ _____.	1	12		\$ _____.
5	30 Cubic Yard Tri-Axle Dump Truck – Unlined Bed	\$ _____.	15	12		\$ _____.
6	30 Cubic Yard Tri-Axle Dump Truck - Standby	\$ _____.	1	6		\$ _____.
7	Tractor Trailer	\$ _____.	1	12		\$ _____.
8	Tractor Trailer - Standby	\$ _____.	1	2		\$ _____.
Estimated Total, Option Period 4, for evaluation purposes only						\$ _____.

CLIN-0002 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only		
Base Contract Period - Award Date – September 30, 2027					
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration	Estimated Total
1	Mechanic Monthly Labor (Up to 40 hours 4-10s)	\$ _____.__	12	MO	\$ _____.__
2	Mechanic Monthly Labor (Up to 50 hours 5-10s)	\$ _____.__	12	MO	\$ _____.__
3	Mechanic Overtime Rate	\$ _____.__	150	HRS	\$ _____.__
Estimated Total, Base Contract Period, for evaluation purposes only					\$ _____.__

CLIN-0002 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only		
Option Period 1 - October 1, 2027 – September 30, 2028					
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration	Estimated Total
1	Mechanic Monthly Labor (Up to 40 hours 4-10s)	\$ _____.__	12	MO	\$ _____.__
2	Mechanic Monthly Labor (Up to 50 hours 5-10s)	\$ _____.__	12	MO	\$ _____.__
3	Mechanic Overtime Rate	\$ _____.__	150	HRS	\$ _____.__
Estimated Total, Option Period 1, for evaluation purposes only					\$ _____.__






CLIN-0002 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only		
Option Period 2 - October 1, 2028 – September 30, 2029					
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration	Estimated Total
1	Mechanic Monthly Labor (Up to 40 hours 4-10s)	\$ _____.__	12	MO	\$ _____.__
2	Mechanic Monthly Labor (Up to 50 hours 5-10s)	\$ _____.__	12	MO	\$ _____.__
3	Mechanic Overtime Rate	\$ _____.__	150	HRS	\$ _____.__
Estimated Total, Option Period 2, for evaluation purposes only					\$ _____.__

CLIN-0002 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only		
Option Period 3 - October 1, 2029 – September 30, 2030					
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration	Estimated Total
1	Mechanic Monthly Labor (Up to 40 hours 4-10s)	\$ _____.__	12	MO	\$ _____.__
2	Mechanic Monthly Labor (Up to 50 hours 5-10s)	\$ _____.__	12	MO	\$ _____.__
3	Mechanic Overtime Rate	\$ _____.__	150	HRS	\$ _____.__
Estimated Total, Option Period 3, for evaluation purposes only					\$ _____.__

CLIN-0002 Fixed Unit Rate – OSWDF Haul Road Equipment			For Proposal Evaluation purposes only		
Option Period 4 - October 1, 2030 – September 30, 2031					
Exhibit Line Item Number	Description	Monthly Rental Fixed Unit Price	Est Qty	Est Duration	Estimated Total
1	Mechanic Monthly Labor (Up to 40 hours 4-10s)	\$ _____.__	12	MO	\$ _____.__
2	Mechanic Monthly Labor (Up to 50 hours 5-10s)	\$ _____.__	12	MO	\$ _____.__

3	Mechanic Overtime Rate	\$ _____.	150	HRS	\$ _____.
Estimated Total, Option Period 4, for evaluation purposes only					\$ _____.

Pre-Proposal Meeting Sign-In
Haul Road Equipment
August 12, 2026, at 10:00 A.M EST
Location - X-780-T5 Trailer

Name (Print Clearly)	Signature	Email	Phone	Company / Role
Chance Thorpe		chance.thorpe@ports.pppo.gov	2342	Contract Admin/SOCCO
Brian Shaw		Brian.Shaw@ports.pppo.gov	865-209-0520	Eng
Brandon Zimmer		bzimmer@turnkeysalesllc.com	740-285-0090	Turnkey / Ops Manager
Joe Hubbard		jhubbard@hubbardTrucking.com	865-399-0610	Turnkey / HTF
Tyler Montgenery		tyler.montgenery@ports.pppo.gov	3675	SOCCO
Doug Heal		dheal@tfeinc.net	706-832-5955	TFE
Kevin Napper		Kevin@KBNsolutions.net	740-718-3944	KBN solutions
Jo Morrow		jo.morrow@ports.pppo.gov	740-835-6849	Veolia
Doug Collins		doug.collins@ports.pppo.gov	740-464-2009	SOCCO
Ryan Painter		Ryan.painter@ports.pppo.gov	740-835-6943	SOCCO
MARK POLLARD		MARK.POLLARD@ports.pppo.gov	740-897-3758	SOCCO
Tim Lacy		tim.lacy@ports.pppo.gov	ext. 3251	SOCCO
Nick Dickens		nickolas.dickens@ports.pppo.gov	2567	SOCCO
SPEARS HINKLE		SPEARS@KENTUCKYMACHINERY.com	855-6089650	KMC
Kevin Flanigan		Kevin@KentuckyMachinery.com	859-229-3999	KMC
Shane Williams		Shane.Williams@ports.pppo.gov	740-648-0852	SOCCO

Pre-Proposal Meeting Sign-In
Haul Road Equipment
August 12, 2026, at 10:00 A.M EST
Location – X-780-T5 Trailer

[illegible]